DATE 10/ 09/ 01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009001

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1011-01-86
6218-02-71
6218-02- 72

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

RNO 1
BI DDER NO 2: JAMES PETERSON SONS
R NO 3:

MJSSON BRCS., | NC

I NC

LOCATI ON 13/ DANE
LAKE DELTON - MADI SON RD, CTH V | NTERCHANGE

COUNTY

PAGE

ETTI NG DATE: 10/09/01

CLEARI NG

GRUBBI NG

REMOM NG OLD CULVERTS
REMOVI NG CLD BRI DGE, STATI ON
3+465. 57

REMOVI NG PAVEMENT

REMOVI NG ASPHALTI C SURFACE
REMOVI NG CURB

REMOVI NG CURB AND GUTTER
REMOVI NG MASONRY

REMOVI NG SURFACE DRAI NS
REMOVI NG GUARDRAI L

REMOVI NG FENCE

REMOVI NG | NLETS

REMOVI NG CONCRETE BASES
REMOVI NG CONCRETE SLOPE PAVI NG
REMOVI NG MARKER PCSTS
SEALI NG PI PES

COMMON EXCAVATI ON

STONE PI LES AND STONE FENCES
MARSH EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-13-517

BORROW EXCAVATI ON

SELECTED BORROW EXCAVATI ON
STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY, PRQIECT
6218-02-71

FI NI SHI NG ROADWAY, PRQIECT
1011-01-86

hodd HoeoRRREESEUESERR
@2 292 2

,_
"

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
18. 000 134. 000
18. 000 134. 000
12. 000 200. 000
1. 000 55000. 000
7450. 000 3. 000
6210. 000 1. 200
67.000 10. 000
22.000 10. 000
17. 000 50. 000
1. 000 250. 000
350. 000 2.500
1150. 000 1.310
1. 000 250. 000
7.000 80. 000
270. 000 6. 000
37.000 10. 000
12. 000 100. 000
79360. 000 5. 330
2. 000 100. 000
2743. 000 6. 330
1. 000 12000. 000
137435. 000 5. 360
3155. 000 6.770
2000. 000 6.770
1. 000 300. 000
1. 000 700. 000

I 90, CTH V
DANE COUNTY
Bl DDER NO 2

UNIT
AMOUNT  BI D PRI CE AMOUNT
2412.00 136. 000 2448. 00
2412.00 185. 000 3330. 00
2400. 00 200. 000 2400. 00
55000. 00 55000. 000 55000. 00
22350. 00 3.500 26075. 00
7452. 00 2.750 17077.50
670. 00 10. 000 670. 00
220. 00 10. 000 220. 00
850. 00 65. 000 1105. 00
250. 00 500. 000 500. 00
875. 00 2.950 1032. 50
1506. 50 1. 310 1506. 50
250. 00 250. 000 250. 00
560. 00 250. 000 1750. 00
1620. 00 12. 000 3240. 00
370. 00 10. 000 370. 00
1200. 00 200. 000 2400. 00
422988. 80 4.970 394419. 20
200. 00 100. 000 200. 00
17363. 19 4.970 13632. 71
12000. 00 12000. 000 12000. 00
736651. 60 4.790 658313. 65
21359. 35 6. 750 21296. 25
13540. 00 12. 000 24000. 00
300. 00 500. 000 500. 00
700. 00 8000. 000 8000. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
134. 000 2412.00
134. 000 2412.00
100. 000 1200. 00
55000. 000 55000. 00
3. 100 23095. 00
1. 900 11799. 00
9. 000 603. 00
10. 000 220. 00
25. 000 425. 00
100. 000 100. 00
2. 950 1032. 50
1. 310 1506. 50
500. 000 500. 00
236. 000 1652. 00
12. 000 3240. 00
10. 000 370. 00
100. 000 1200. 00
4.450 353152. 00
50. 000 100. 00
3.750 10286. 25
12000. 000 12000. 00
4.880 670682. 80
6. 830 21548. 65
9. 000 18000. 00
2500. 000 2500. 00
2500. 000 2500. 00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20011009001

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

LETTI NG DATE: 10/09/01

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
21304 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 300. 000
6218-02-72
30404 CRUSHED AGCGREGATE BASE COURSE MG 58206. 000 7.720
30407 SALVAGED CRUSHED AGGREGATE BAS M3 2060. 000 6. 000
30426 BREAKER RUN STONE MG 13700. 000 7.350
40204 ASPHALTI C MATERI AL FOR TACK CO L 5652. 000 0. 400
40301 QWP, ASPHALTIC M XTURE MG 8645. 000 0. 550
40501 ASPHALTI C MATERI AL FOR PLANT M MG 514. 400 205. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 286. 000 31. 870
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 1821. 000 30. 580
40723 ASPHALTI C CONCRETE PAVEMENT, T MG 6538. 000 28.110
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 6009. 000 1. 000
41106 ASPHALTI C SURFACE, TEMPORARY MG 3650. 000 39. 670
41508 CONCRETE PAVEMENT, 200 WM %4 15662. 000 22.690
41510 CONCRETE PAVEMENT, 250 MM M 9988. 000 26. 210
41518 H. E. S. CONCRETE PAVEMENT, 200 M2 4115. 000 23. 810
41606 CONCRETE DRI VEWAY, 175 MM (%24 252. 000 34. 300
41620 CONCRETE SURFACE DRAI NS VB 11. 700 500. 000
41621 CONCRETE PAVEMENT APPROACH SLA M2 480. 000 111. 500
41665 CONCRETE PAVEMENT GAPS EACH 10. 000 1500. 000
50201 CONCRETE MASONRY, BRI DGES VB 903. 000 435. 000
50265 PROTECTI VE SURFACE TREATMENT M 3000. 000 2. 250
50308 PRESTRESSED G RDER, | TYPE, 13 M 698. 000 375. 000
50409 CONCRETE MASONRY, ENDWALLS VB 11. 400 653. 970
50504 H GH STRENGTH BAR STEEL REI NF. KG 6700. 000 1.000
50511 COATED HI GH STR BAR STL REINF, KG 88750. 000 1.150
50626 NON- LAM NATED ELASTOMVERI C BEAR EACH 30. 000 100. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 36. 000 475. 000
B- 13-517

51121 STL PILE DEL & DRI VEN, HP 250M M 2142. 000 47.500
51130 PILE PO NTS EACH 84. 000 75. 000
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 44.000 20. 000
52003 CULVERT PIPE, CLASS III, 450 MM 49. 000 70. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 10. 000 120. 000
52084 TEMPORARY CULVERT PIPE, 600 MM M 46. 000 80. 000
52086 TEMPORARY CULVERT PI PE, 900 MM M 4.000 100. 000
52098 CLEANI NG CULVERT PI PES EACH 6. 000 500. 000
52105 CORRUGATED STEEL CULVERT PI PE, M 3. 000 70. 000
52117 CORRUGATED STEEL CULVERT PIPE, M 4.000 350. 000

449350.
12360.
100695.
2260.
4754.
105452.
9114.
55686.
183783.
6009.
144795.
355370.
261785.
97978.
8643.
5850.
53520.
15000.
392805.
6750.
261750.
7455.
6700.
102062.
3000.
17100.

101745.
6300.
880.
3430.
1200.
3680.
400.
3000.
210.
1400.

. 000
. 870
. 580
. 110
. 000
.670
. 690
. 210
. 810
. 300
. 000
. 500
. 000
. 000
. 250
. 000
. 970
. 000
. 150
. 000
. 000

. 500
. 000
. 000
. 000
. 000
. 000
110.
500.

99.
325.

000
000
000
000

431888.
20600.
98914.

2260.
4754.
105452.
9114.
55686.
183783.
6009.

144795.

355370.

261785.
97978.

8643.
5850.
53520.
15000.
392805.
6750.
261750.
7455.
6700.
102062.
3000.
17100.

101745.
6300.
880.
3038.
750.
3174.
440.
3000.
297.
1300.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
2500. 000 2500. 00
7.720  449350. 32
5.930 12215. 80
7.350 100695. 00
0. 400 2260. 80
0. 550 4754.75
205. 000 105452. 00
31. 870 9114. 82
30. 580 55686. 18
28. 110 183783. 18
1. 000 6009. 00
39. 670 144795. 50
30.150 472209. 30
37.400 373551. 20
37. 200 153078. 00
42.750 10773. 00
500. 000 5850. 00
105. 000 50400. 00
450. 000 4500. 00
435. 000 392805. 00
2. 250 6750. 00
375. 000 261750. 00
653. 970 7455. 26
1. 000 6700. 00
1.150 102062. 50
100. 000 3000. 00
475. 000 17100. 00
47.500 101745. 00
75. 000 6300. 00
20. 000 880. 00
116. 250 5696. 25
110. 000 1100. 00
152. 720 7025. 12
185. 000 740. 00
300. 000 1800. 00
125. 000 375. 00
485. 000 1940. 00



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009001

| TEM
NUMBER

52267 RCCP

| TEM DESCRI PTI ON
52136 CORRUGATED STEEL PI PE ARCH, 51 M

52149 STL APRON ENDW. FOR CLVRT PI PE EACH
52158 STL APRON ENDW. FCR CLVRT PI PE EACH
52162 STL APRON ENDW. FR PI PE ARCH

APRON ENDWALLS

450 W

APRON ENDWALLS

APRON ENDWALLS,

APRON ENDWALLS

APRON ENDWALLS

300
375
450
600
675
750
900

UNI'T

$$2528¢%

52405 SALVAGED CULVERT PI PE, 450 MM

CONCRETE CURB, TYPE D

60123 CONCRETE CURB AND GUTTER, 750
60133 CONCRETE CURB AND GUTTER, 750
60170 CONCRETE CURB AND GUTTER, 900
60204 CONCRETE SI DEWALK, 100 MV
60305 TEMP PRECAST CONC BARR, CONTR
60308 TEMP PRECAST CONC BARR, CONTR
60405 SLOPE PAVI NG CRUSHED AGGREGAT
60601 RI PRAP

60602 HEAVY
60825 REINF
REI NF
REI NF
REI NF
60829 REINF
REI NF
60831 REINF
REI NF
60850 REINF

Rl PRAP

CONC PI PE
CONC PI PE
CONC PI PE
CONC PI PE
CONC PI PE
CONC PI PE,
CONC PI PE
CONC PI PE,
CONC PI PE,

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

I, SS
I, SS
I, SS
I, SS
I, SS
I, SS
I, SS
I, SS

EACH

=TI L

<<ERTRYQE
22028222

EZZKZZZZZSSSZZ§ZZZ

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
28. 000 82. 000
1. 000 120. 000
1. 000 1290. 000
4.000 187. 000
54. 000 91. 000
161. 000 114. 000
85. 000 176. 000
46. 000 83. 000
18. 000 91. 000
63. 000 120. 000
103. 000 141. 000
48. 000 184. 000
6. 000 250. 000
1. 000 270. 000
4. 000 300. 000
13. 000 375. 000
1. 000 400. 000
5. 000 415. 000
10. 000 640. 000
7.000 30. 000
226. 000 40. 350
3275. 000 25. 500
713. 000 25.500
48. 000 42. 650
3235. 000 19. 160
717.000 20. 000
717. 000 5. 000
564. 000 21. 000
657. 000 35. 000
24.000 40. 000
543. 800 75. 000
411. 300 80. 000
30. 900 93. 000
21. 800 108. 000
608. 000 115. 000
51. 000 130. 000
76. 000 145. 000
26. 900 185. 000
20. 000 75. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN

103.
125
123
127.
155.
130
147.

64

I T

Bl D PRI CE

. 500
. 500
. 650
. 380
. 000
. 000
. 000
. 230
. 000
. 000
000
000
000
000
000
000
000
. 000

PAGE

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
118. 000 3304. 00
110. 000 110. 00
1500. 000 1500. 00
120. 000 480. 00
128. 000 6912. 00
140. 000 22540. 00
185. 000 15725. 00
113. 200 5207. 20
129. 000 2322.00
145. 000 9135. 00
160. 000 16480. 00
200. 000 9600. 00
675. 000 4050. 00
700. 000 700. 00
740. 000 2960. 00
850. 000 11050. 00
900. 000 900. 00
900. 000 4500. 00
1100. 000 11000. 00
120. 000 840. 00
33. 800 7638. 80
26. 250 85968. 75
30. 850 21996. 05
42.150 2023. 20
23.190 75019. 65
20. 000 14340. 00
5. 000 3585. 00
21. 000 11844. 00
40. 000 26280. 00
100. 000 2400. 00
185. 280 100755. 26
129. 500 53263. 35
131. 500 4063. 35
170. 000 3706. 00
134. 610 81842. 88
164. 250 8376. 75
180. 000 13680. 00
225. 000 6052. 50
190. 000 3800. 00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009001

| TEM
NUMBER

61804

61910
62003
62101
62202
62203
62302
62401
62501
62505

| TEM DESCRI PTI ON UNI'T

REI NF CONC PI PE, CLASS IV, SS, M

MANHCLES, TYPE 1 EACH
MANHCLES, TYPE 3 EACH
I NLETS, TYPE 3 EACH
I NLETS, TYPE 8 EACH
RECONSTRUCTI NG MANHOLES EACH
MANHOLE COVERS, TYPE J- SPECI AL EACH
I NLET COVERS, TYPE HS EACH
I NLET COVERS, TYPE B EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE MS EACH
ADJUSTI NG MANHCLE COVERS EACH
Pl PE UNDERDRAI N, 150 MM M

Pl PE UNDERDRAI N, UNPERFCRATED, M
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
STEEL PLATE BEAM GUARD, CLASS M
PORTABLE CRASH CUSHI ONS, DELIV EACH
PORTABLE CRASH CUSHI ONS, | NSTA EACH
TEMPORARY STEEL PLATE BEAM GUA M
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
WOVEN W RE FENCE M
CHAI N LI NK FENCE, 2.4 M M
MAI NT AND REPAI R OF HAUL ROADS LS
6218-02-71

MAI NT AND REPAI R OF HAUL ROADS LS

1011-01-86
MAI NT AND REPAI R OF HAUL ROADS LS
6218-02-72
MOBI LI ZATI ON LS

CONCRETE MEDI AN SLOPED NOSE M
LANDVARK REFERENCE MONUMENTS  EACH
ASPHALTI C SHOULDER RUMBLE STRI M
ASPHALTI C FLUMES M
DUST CONTROL SURFACE TREATMENT M2
K

WATER L
TOPSA L %4
SALVAGED TOPSO L M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
19. 000 125. 000
20. 000 915. 000
1. 000 2390. 000
124. 000 600. 000
3. 000 1000. 000
8. 000 550. 000
18. 000 305. 000
4.000 350. 000
2. 000 380. 000
121. 000 350. 000
3. 000 250. 000
1. 000 250. 000
534. 000 9. 000
162. 000 15. 000
20. 206 105. 310
240. 010 32.180
15. 240 29.520
5. 000 2000. 000
7.000 1000. 000
54. 000 26. 240
4. 000 80. 000
2.000 1810. 000
1030. 000 6. 880
142. 000 84. 000
1.000 100. 000
1. 000 100. 000
1. 000 100. 000
1. 000 118550. 000
64. 000 48. 550
10. 000 90. 000
715. 000 1. 750
76. 000 47.900
111130. 000 0. 060
4940. 000 3. 000
2555. 000 1. 000
129644. 000 0.700

DI VI SI ON OF HI GHWAYS

100.

118550.
3107.
900.
1251.
3640.
6667.
14820
2555
90750.

00

00
20
00
25
40
80
00
00
80

Bl DDER NO 2

UN
BID P

105
1008
2416

646.
870.
1000.
240.
315.
305.
325.
245.
300.
8.
30.
105.
32.
29.
2000
1000.

500.

500.

135000
48.
90.

1
75.

PR WO

I T
Rl CE

. 000
. 000
. 000
000
000
000
000
000
000
000
000
000
500
000
310
180
520
000
000
. 240
. 000
. 000
. 880
. 000
. 000

000

000

000
550
000
750
000
. 300
. 250
. 150
. 150

500.

135000.
3107.
900.
1251
5700
33339.
16055.
2938
149090.

00

00
20
00
25
00
00
00
25
60

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

1000.

1000.

68000.
36.
90.

. 750

55.

. 050

. 950

. 200

. 450

oOwhO

. 180
. 520
. 000
. 000
. 240
. 000
. 000
. 880
. 000
. 000

000
000
000
000
000

000

LETTI NG DATE: 10/09/01

1000.

68000.
2304
900.
1251
4180.
5556
24453.
8176.
58339

00

00
00
00
25
00
50
00
00
80



Date 10/09/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009001

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
62702 MILCHI NG e
62811 EROSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELIVERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCS|I EACH
62822 EROCSI ON MAT, DELIVERED, CLASS M2
62823 EROSI ON MAT, | NSTALLED, CLASS M2
62824 ERGCS|I ON VAT, DELIVERED, CLASS M
62825 EROSI ON MAT, | NSTALLED, CLASS M
62826 EROCSI ON MAT, DELIVERED, CLASS M2
62827 EROSI ON MAT, | NSTALLED, CLASS M
62832 EROSI ON VAT, DELIVERED, CLASS M2
62833 ERCSI ON MAT, | NSTALLED, CLASS M2
62866 SO L STABILIZER, TYPE B HA
62870 | NLET PROTECTI ON, TYPE A EACH
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE M
62876 TEMPORARY DI TCH CHECKS, | NSTAL M
62880 CULVERT PI PE DI TCH CHECKS EACH
62905 FERTILIZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63008 SEEDI NG, M XTURE NO. 10 KG
63010 SEEDI NG M XTURE NO. 30 KG
63011 SEEDI NG, M XTURE NO. 40 KG
63015 SEEDI NG BORROWPIT M XTURE KG
63103 WATERI NG SODDED AREAS KL
63110 LAWN SOD (%4
63111 EROSI ON CONTRCL SCD MR
63301 DELI NEATCOR POSTS EACH
63305 DELI NEATCORS EACH
63311 TEMPORARY DELI NEATCRS EACH
63401 WOOD POSTS, 100 X 100 MM X 3 M EACH
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH
63414 WOOD POSTS, 100 X 150 MM X 6.1 EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW BI DS RECEIl VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
132870. 000 0. 090
28. 000 4. 000
28. 000 4. 000
2350. 000 2. 500
2350. 000 2.500
2350. 000 0.010
15. 000 100. 000
7.000 100. 000
7550. 000 0.710
7550. 000 0.710
10920. 000 0. 860
10920. 000 0. 860
3275. 000 1.010
3275. 000 1.010
965. 000 0.970
965. 000 0.970
0. 740 830. 000
5. 000 58. 100
109. 000 32.100
96. 000 16. 180
96. 000 16. 180
16. 000 45. 000
4538. 000 0.700
486. 000 4. 400
837. 000 8.590
370. 000 8.370
70. 000 9. 360
385. 000 7.710
142. 500 6. 280
3906. 000 2. 810
1399. 000 2.690
107. 000 12. 000
170. 000 3. 000
109. 000 10. 000
8. 000 42.000
85. 000 51. 500
56. 000 65. 000
6. 000 72.000
8. 000 75. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

NNOUA R
GONOPRPNPRONNODNO©®O N

Bl D PRI CE

. 970
. 000
. 100
. 100
. 180
.180
. 000
. 700
. 400

590

. 370

360

. 710

280

. 810

690

. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 970
. 000
. 100
. 100
. 180
. 180
. 000
. 700

4. 400

NNOUIA R
COINCIPNOWNNN OO © 0 ®

590

. 370

360

. 010

280
810
690

. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000

LETTI NG DATE: 10/09/01



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009001

| TEM
NUMBER

64346

64503
64505
64506
64602
64610
64618
64635
64642
64710
64718
64726

| TEM DESCRI PTI ON UNI'T

Hl GH- STRENGTH STRUCT STEEL, SI KG
CONCRETE MASONRY, SI GN SUPPORT M3
BAR STEEL REI NFORCEMENT, SIGN KG

SI GNS, TYPE | e
SIGNS, TYPE |1, REFLECTIVE M
MOVI NG SI GNS, TYPE | EACH
MOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE || EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
MOVI NG SVALL SI GN SUPPORTS EACH
MOVI NG STRUCTURAL STEEL SI GN S EACH
FI ELD LABORATORY LS
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTRCL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTRCOL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, SURVEIL & MAINT, DAYS
6218-02-71

TRAFF CNTRL, SURVEIL & MAINT, DAYS
1011-01-86

TRAFF CNTRL, SURVEIL & MAINT, DAYS
6218-02-72

GEOTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 100 MM EPOX
PAVEMENT MARKI NG 150 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200 M
PAVEMENT MARKI NG RAlI SED MARKE EACH
REMOVI NG PAVEMENT NMARKI NGS M
PVMI' MRKNG, STCP LINE, 450 W M
PVMI' MRKNG, CROSSWALK, 150 vwWM M
PVMI' MRKNG, CRCOSSWALK, 450 W M

S<RRR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
410. 000 6. 060
6. 600 686. 670
242.000 7.160
16. 200 227.110
132.970 148. 410
4.000 100. 000
233. 000 25. 000
124. 000 15. 000
73. 000 15. 000
9. 000 24.000
4.000 100. 000
1. 000 1000. 000
1. 000 7000. 000
68. 000 50. 000
74000. 000 0. 200
1200. 000 0. 500
24000. 000 0. 250
32900. 000 0. 100
24000. 000 0. 150
23700. 000 0. 250
90. 000 22.000
90. 000 3. 000
235. 000 50. 000
235. 000 50. 000
235. 000 50. 000
810. 000 2. 000
2224. 000 2. 000
81. 000 3. 000
12427. 000 1. 250
1867. 000 1.380
2295. 000 2.100
48. 000 42.000
5165. 000 0. 500
157. 000 12. 500
350. 000 11. 800
37. 000 12. 500

DI VI SI ON OF HI GHWAYS

11750.

1620.
4448.
243.
15533.
2576
4819
2016.
2582
1962.
4130.
462.

00

00
00
00
75
46
50
00
50
50
00
50

Bl DDER NO 2

UNI'T

Bl D PRI CE

0.500

50.

ONNEP R EWE

. 250
. 100
. 150

250
000

. 000
. 000

. 000

000

. 320
. 000
. 000

250
380

. 100
. 000
. 500
12

11.
. 500

500
800

11750.

1069.
6672.
243.
15533.
2576.
4819
2016.
2582.
1962.
4130.
462.

PAGE

LETTI NG DATE: 10/09/01

00

20
00
00
75
46
50
00
50
50
00
50

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 500

. 250
. 100

150
250
000

. 000
. 000

. 000

. 000

. 000
. 000

000
250

. 380
. 100
. 000
. 500
. 500
. 800
. 500

11750.

2430.
6672.
324
15533.
2576.
4819
2016.
2582.
1962.
4130
462.

00

00
00
00
75
46
50
00
50
50
00
50



Date 10/09/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009001

| TEM

NUMBER | TEM DESCRI PTI ON UNI T

64734 PAVEMENT MARKI NG, ARROWS, TYPE
64746 PVMI MRKNG, ARROWS, Bl KE LANE
64750 PAVEMENT MARKI NG SYMBCLS, EPO
64758 PAVEMENT MARKI NG WORDS, EPOXY
64762 PVMI MRKNG, WORDS, Bl KE LANE
64774 PVMI MRKNG, DI AGONAL, 600 MM
64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG CURB RAMP, E
64786 PAVEMENT MARKI NG, PARKI NG STAL
64790 PAVEMENT MARKI NG, | SLAND NOSE,
64901 TEMPORARY PAVEMENT MARKI NG 10
64904 TEMP PVMI MRKG, 100 MM REMOVA
64907 TEMP PVMI MRKNG, CHANNELI ZI NG,
64908 TEWMP PVMI' MRKG CHAN 200MM REMO
64911 TEMP PVMI MRKNG, STOP LINE, 45
64912 TEMP PVMI MRKG STCP LNE 450MMV
64917 TEMPORARY PAVEMENT MARKI NG AR
64918 TEMP PVMI' MRKNG, ARROW5, REMOV
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG CABC
65065 CONSTRUCTI ON STAKI NG, STRUCT L
B-13-517
65070 CONSTRUCTI ON STAKI NG, CONCRETE
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONVETALLI C CONDUI T, SCHEDULE
65232 NONMETALLI C CONDUI T, SCHEDULE
65250 LOOP DETECTOR CONDUI T
65301 PULL BOXES, STEEL, 300 X 600 M
65306 PULL BOXES, STEEL, 600 X 900 M
65401 CONCRETE BASES, TYPE 1
65402 CONCRETE BASES, TYPE 2
65404 CONCRETE BASES, TYPE 7
65419 CONC CNTRL CABI NET BASES, TYPE
65425 PEDESTAL BASES
65430 TRNSFRVR BASE STD, 288 MM BOLT
65432 TRNSFRVMR BASE BRKAWAY 375-425M
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO
65528 TRAFF SI GNAL CABLE, 9 CONDUCTO

EACH
EACH
EACH
EACH
EACH

EACH
EACH
EACH
EACH
M
M
M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
8. 000 110. 000
16. 000 70. 000
3. 000 70. 000
8. 000 110. 000
31. 000 70. 000
155. 000 12. 500
193. 000 10. 000
111. 800 10. 000
430. 000 8. 250
20. 000 40. 000
10780. 000 0. 350
10120. 000 2.290
510. 000 1. 000
960. 000 4.580
81. 000 2.000
62. 000 11. 450
2.000 50. 000
4.000 70. 000
6846. 000 2. 000
3435. 000 2. 000
1. 000 1600. 000
3411. 000 5. 060
831. 000 15. 000
959. 000 20. 000
80. 000 27.000
236. 000 9. 000
28. 000 210. 000
36. 000 271. 000
6. 000 271.000
10. 000 465. 000
5. 000 590. 000
2. 000 820. 000
6. 000 102. 000
10. 000 234. 000
5. 000 295. 000
185. 000 2.450
107. 000 2.750
262. 000 3. 100

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

. 450
. 000
. 000
. 000
. 000
. 000

. 060
. 000
. 000
. 000
. 000
210.
271.
271.
465.
590.
820.
102.
234.
295.
. 450
. 750
. 100

000
000
000
000
000
000
000
000
000

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

. 450
. 000
. 000
. 000
. 000
. 000

. 060
. 000
. 000
. 000
. 000
210.
271.
271.
465.
590.
820.
102.
234.
295.
. 450
. 750
. 100

000
000
000
000
000
000
000
000
000

LETTI NG DATE: 10/09/01



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009001

| TEM
NUMBER

90002

90002

90002

ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG,

CONTRACT AND ESTI MATE ENG NEER

NO.
NO.
NO.

LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 3

POLES, TYPE 4

POLES, TYPE 7

TRAFFI C SI GNAL
TRAFFI C SI GNAL
TROVBONE ARMVS,
TRAFFI C SI GNAL
TRAFFI C SI GNAL
TRAFFI C SI GNAL
TRAFFI C SI GNAL

M
M
M
M
M
ELECTRI CAL WRE, LIGHTING NO M
M
M
M
M
M

STANDARDS, STEE EACH
STDS, ALUM 4.0 EACH
6.1 M EACH
FACES, 3-300 WM EACH
FACES, 5-300 MM EACH
FACES, 3-300 MM EACH
MOUNTI NG HARDWA LS

LUM NAI RES, UTILITY, 150 W EACH
LUM NAI RES, UTILITY, 250 W EACH
LUM NAI RE ARMS, SINGLE MEMBER, EACH

LUM NAI RE ARMS,
SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90001A DI TCH CLEANI NG

M SC

90001B REMOVI NG STORM SEVEER 45

M SC

SI NGLE MEMBER, EACH

90001C CONCRETE CURB AND GUTTE

, TYPE A
M SC

90002A TEMPORARY SHORI NG

M SC

90002B SHES CONCRETE PAVEMENT,

M SC

M

90002C CONCRETE MEDI AN NOSE, S

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
59. 000 5. 800
135. 000 1. 550
984. 000 1.700
2187. 000 2.200
482. 000 3. 750
252. 000 1. 200
411. 000 1. 650
435. 000 2.800
232. 000 3. 350
1346. 000 1.850
556. 000 1.600
4. 000 1156. 000
6. 000 712. 000
5. 000 1387. 000
2. 000 181. 000
4. 000 223. 000
4.000 840. 000
12. 000 307. 000
4.000 460. 000
4. 000 318. 000
1. 000 572. 000
6. 000 243. 000
7.000 247.000
6. 000 150. 000
7.000 150. 000
3253. 000 2.620
1594. 000 5. 580
85. 000 15. 000
25. 000 20. 000
1329. 000 60. 800
200. 000 125. 000
1685. 000 31. 000
45. 000 49. 850

DI VI SI ON OF HI GHWAYS

80803.

25000.

52235.

2243.

20

00

00

25

Bl DDER NO 2

UNIT
Bl D PRI CE

1156.
712.
1387.
181.
223.
840.
307.
460.
318.
572.
243.
247.
150.
150.
. 100
. 200
15.

30.

60.

125.

31.

49.

PRrONEPONREERO

000
000
000
000
000
000
000
000
000
000

000

000

800

000

000

850

80803.

25000.

52235.

2243.

00

25

PAGE:
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Bl DDER NO 3

UNIT
Bl D PRI CE
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, TRAFFI C SI GNA

1156.
712.
1387.
181.
223.
840.
307.
460.
318.
572.
243.
247.
150.
150.
. 150
. 250
33.

32.

48.

125.

50.

40.

PRONRPRONE RO

000
000
000
000
000
000
000
000
000
000

000

000

750

000

150

000

64788.

25000.

84502.

1800.

75

00

75

00



Date 10/09/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009001

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90008

90066

90307

90365
90416

90501
90502

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005A TEMPCRARY STEEL PLATE B
E AT
M SC EACH
90005B TEMPORARY CULVERT PI PE
CONNECT! ONS
M SC EACH
90005C PI PE GRATES, 300 WM
M SC EACH
90005D PI PE GRATES, 375 MM
M SC EACH
90005E PI PE GRATES, 450 MM
M SC EACH
90005F PI PE GRATES, 600 MM
M SC EACH
90005G PI PE GRATES, 675 MM
M SC EACH
90005H PI PE GRATES, 750 WM
M SC EACH
90005J PI PE GRATES, 900 MM
M SC EACH
90005K BAR COUPLERS, 32 MM
M SC EACH
90005L REMOVI NG RAI SED PAVEMEN
M SC DAY
90008A QUALI TY MANAGEMENT PROG
CONCRETE
M SC DAY
90008B PORTABLE CHANGEABLE MES
M SC DOL
QWP, PAVEMENT STRENGTH PAY ADJ
CONCRETE
DEBRI S CONTAI NVENT, STRUCTURE LS
B-13-517
QWP, BASE COURSES MG
COARSE AGGREGATE, SIZE NO VB
2
QW READY M XED CONC MASONRY F M3
QWP, BRDG STRGTH | NCENTI VE CON DOL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
2.000 1500. 000
3. 000 800. 000
6. 000 600. 000
1. 000 700. 000
2. 000 850. 000
3. 000 1300. 000
1. 000 1500. 000
1. 000 1500. 000
4.000 2000. 000
13. 000 75. 000
15. 000 90. 000
20. 000 500. 000
948. 000 50. 000
8294. 000 1. 000
1. 000 1000. 000
57941. 000 0. 450
200. 000 15. 000
903. 000 23.540
10836. 000 1. 000

DI VI SI ON OF HI GHWAYS

700.

1700.

3900.

1500.

1500.

8000.

975.

1350.

10000.

47400.

8294

1000.

26073.
3000.

21256.
10836.

.00

00

00

00

00

00

00

00

00

00

00

00

00

45
00

62
00

Bl DDER NO 2

UNI'T
Bl D PRI CE

1500.

400.

550.

600.

800.

1250.

1350.

1500.

2000.

75.

90.

500.

50.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 250
. 500

. 540
. 000

3000

1200.

3300.

600.

1600.

3750.

1350.

1500.

8000.

975.

1350.

10000.

47400

8294.

1000.

14485.
3900

21256.
10836.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

25
00

62
00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

1500.

500.

640.

700.

865.

1300.

1400.

1500.

2100.

75.

90.

750.

50.

000

000

000

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 250
. 000

. 540
. 000

LETTI NG DATE: 10/09/01

3000.

1500.

3840.

700.

1730.

3900.

1400.

1500.

8400.

975.

1350.

15000.

47400.

8294.

1000.

14485
4000

21256.
10836.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

25
00

62
00



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 10
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT CF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/09/01
PROPOSAL: 20011009001
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNI'T UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90545 CONCRETE COLLAR EACH 3. 000 750. 000 2250. 00 500. 000 1500. 00 400. 000 1200. 00
90591 TEMPCRARY COVER PLATES EACH 7.000 80. 000 560. 00 50. 000 350. 00 45. 000 315. 00
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 36. 000 32.750 1179. 00 32.750 1179. 00 32.750 1179. 00
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS 2400. 000 2.000 4800. 00 2.000 4800. 00 2.000 4800. 00

PROPCSAL TOTAL. ...... 5906316. 34 5952988. 79 6157365. 02



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009002

STATE PROQJECT(S): 1403-00-60

3270-01- 60

TYPE OF WORK: BRI DGE PAI NTI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 14/ DODGE

COUNTY

PAGE

11

LETTI NG DATE: 10/09/01

Bl DDER NO 1 UNI TED PAI NTI NG | NC.
BI DDER NO 2: QUALITY SANDBLASTI NG, | NC.
BIDDER NO 3: MONOKO | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61910 MOBI LI ZATI ON LS
64302 TRAFFI C CONTROL, PRQIECT LS
1403-00-60
64303 TRAFFI C CONTROL, PROJECT LS
3270-01-60
64313 TRAFFI C CONTROL, DRUNMS DAYS
64316 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64601 PAVEMENT MARKI NG 4-1NCH, PAIN L.F.
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64904 TEMP PVMI MRKG 4- | NCH, REMOVA L.F.
64914 TEWMP PVMI MRKG STOP LNE 24IN R L. F.
90004 M SC LS
90004A BRI DGE TEMPORARY TRAFFI
PRQIECT 1403- 00- 60
90004 M SC LS
90004B CELLULAR PHONE
90004 M SC LS
90004C PORTABLE DECONTAM NATI O
STRUCTURE B- 14- 67
90555 STRUCT REPAI NT, RECYCLED ABRAS LS
B- 14- 66
90556 STRUCT REPAI NT, RECYCLED ABRAS LS
B-14-67
90560 NEG PRES CONTAIN & COLL WASTE LS

B-14- 66

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

450. 000 8. 000
450. 000 5. 000
1. 000 4000. 000
1. 000 500. 000
1. 000 500. 000
460. 000 1. 000
40. 000 1. 000
40. 000 1. 000
120. 000 0. 500
240. 000 0. 500
480. 000 1. 000
540. 000 1. 000
540. 000 1. 000
450. 000 1. 000
24.000 4.000
1. 000 9000. 000
1. 000 400. 000
1. 000 1500. 000
1. 000 83251. 000
1. 000 86710. 000
1. 000 35107. 000

BRI DGE PAI NTI NG, CONST - OPS - COWPLETE
STH 16, 60, 28, 67
DODGE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
3600. 00 4.000 1800. 00 8. 000 3600. 00
2250. 00 3.500 1575. 00 6. 000 2700. 00
4000. 00 36225. 000 36225. 00 10000. 000 10000. 00
500. 00 10657. 500 10657. 50 15000. 000 15000. 00
500. 00 10657. 500 10657. 50 5000. 000 5000. 00
460. 00 0. 350 161. 00 1. 000 460. 00
40. 00 0. 500 20. 00 1. 000 40. 00
40. 00 1. 000 40. 00 1. 000 40. 00
60. 00 0. 300 36. 00 1. 000 120. 00
120. 00 0. 300 72.00 1. 000 240. 00
480. 00 0. 750 360. 00 1. 000 480. 00
540. 00 2.500 1350. 00 1. 000 540. 00
540. 00 1. 000 540. 00 1. 000 540. 00
450. 00 0. 750 337.50 1. 000 450. 00
96. 00 3. 000 72.00 10. 000 240. 00
9000. 00 14000. 000 14000. 00 6000. 000 6000. 00
400. 00 500. 000 500. 00 1000. 000 1000. 00
1500. 00 1000. 000 1000. 00 5000. 000 5000. 00
83251. 00 53287. 500 53287. 50 184000. 000 184000. 00
86710. 00 55387. 500 55387. 50 122873. 000 122873. 00
35107. 00 53287. 500 53287. 50 10000. 000 10000. 00



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 12
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/09/01
PROPOSAL: 20011009002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90561 NEG PRES CONTAIN & COLL WASTE LS 1. 000 36590. 000 36590. 00 55387. 500 55387. 50 10000. 000 10000. 00
B-14-67
90565 PORTABLE DECONTAM NATI ON FACIL LS 1. 000 1500. 000 1500. 00 500. 000 500. 00 5000. 000 5000. 00

STRUCTURE B- 14-66

PROPOSAL TOTAL. ...... 267734.00 297253. 50 383323. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009003

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1704-05-72

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 53/ ROZK
JANESVI LLE BYPASS (WEST) HAYNER ROAD -

COUNTY

PAGE

13

LETTI NG DATE: 10/09/01

BIDDER NO 1: JAMES CAPE & SONS CO

BI DDER NO 2: TRI ERWEI LER CONSTRUCTI ON & SUPPLY COVPAN

BIDDER NO 3: THE ZI GNEGO COVPANI ES

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20102 CLEARI NG 25MW 827. 000 5. 000
20105 GRUBBI NG 25MM 913. 000 5. 000
20330 REMOVI NG OLD CULVERTS EACH 9. 000 300. 000
20402 REMOVI NG ASPHALTI C SURFACE Me 100. 000 8. 000
20405 REMOVI NG CURB AND GUTTER M 974. 000 10. 000
20406 REMOVI NG CONCRETE SI DEWALK M 651. 000 4.000
20411 REMOVI NG GUARDRAI L M 7.600 6. 000
20412 REMOVI NG FENCE M 644. 000 1. 640
20416 REMOVI NG | NLETS EACH 8. 000 250. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 65. 000 20. 000
20420 REMOVI NG ASPHALTI C SURFACE, M M2 24471. 000 1. 150
20422 REMOVI NG CONCRETE BASES EACH 8. 000 233. 000
20494 ABANDONI NG CULVERT PI PES EACH 1. 000 500. 000
20501 COVMON EXCAVATI ON MB 19732. 000 5. 880
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 20000. 000
C-53-30

20811 SELECTED BORROW EXCAVATI ON VB 6022. 000 6. 880
21001 STRUCTURE BACKFI LL VB 550. 000 10. 000
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 9000. 000
21132 PREP OF FOUNDATI ON FOR CABC, O M 11516. 000 0. 500
21301 FI NI SH NG ROADVWAY LS 1. 000 600. 000
21401 OBLI TERATI NG OLD ROAD M 213. 000 10. 000
30404 CRUSHED AGCGREGATE BASE COURSE MG 77906. 000 6. 600
30420 CABC, OPEN GRADED NUMBER 2 MG 35210. 000 7.400
30425 BREAKER RUN STONE VB 625. 000 18. 950
40204 ASPHALTI C MATERI AL FOR TACK CO L 19690. 000 0. 330
40301 QWP, ASPHALTI C M XTURE MG 16543. 000 0. 550
40501 ASPHALTI C MATERI AL FOR PLANT M MG 993. 000 184. 090
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 5170. 000 19. 840
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 5005. 000 20. 390

STH 11
ROCK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
4135. 00 5. 000 4135. 00
4565. 00 5. 000 4565. 00
2700. 00 300. 000 2700. 00
800. 00 8. 000 800. 00
9740. 00 10. 000 9740. 00
2604. 00 4. 000 2604. 00
45. 60 6. 000 45. 60
1056. 16 2.000 1288. 00
2000. 00 250. 000 2000. 00
1300. 00 20. 000 1300. 00
28141. 65 1.170 28631. 07
1864. 00 233. 000 1864. 00
500. 00 500. 000 500. 00
116024. 16 5. 880 116024. 16
20000. 00 20000. 000 20000. 00
41431. 36 6. 880 41431. 36
5500. 00 10. 000 5500. 00
9000. 00 9000. 000 9000. 00
5758. 00 6. 000 69096. 00
600. 00 600. 000 600. 00
2130. 00 10. 000 2130. 00
514179. 60 6. 400 498598. 40
260554. 00 8. 140 286609. 40
11843. 75 18. 950 11843. 75
6497. 70 0. 330 6497. 70
9098. 65 0. 550 9098. 65
182801. 37 184. 090 182801. 37
102572. 80 19. 840 102572. 80
102051. 95 20. 390 102051. 95

U S H
Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
5. 000 4135. 00
5. 000 4565. 00
300. 000 2700. 00
8. 000 800. 00
10. 000 9740. 00
4. 000 2604. 00
6. 580 50. 01
2.000 1288. 00
250. 000 2000. 00
9. 370 609. 05
1. 670 40866. 57
200. 000 1600. 00
500. 000 500. 00
5. 880 116024. 16
20000. 000 20000. 00
6. 880 41431. 36
10. 000 5500. 00
9000. 000 9000. 00
2. 000 23032. 00
5000. 000 5000. 00
10. 000 2130. 00
6. 550 510284. 30
7.750 272877.50
18. 000 11250. 00
0. 330 6497. 70
0. 550 9098. 65
184. 090 182801. 37
19. 840 102572. 80
20. 390 102051. 95



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009003

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF HI GHWAYS

PAGE

14

LETTI NG DATE: 10/09/01

61121
61122
61124

ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTIC C DOL
ASPHALTI C SURF, DRI VEWAYS & FI
ASPHALTI C SURFACE, TEMPORARY
CONCRETE PAVEMENT, 240 MM
H E.S. CONC. PAVEMENT, 240 MMV
CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPROACH SLA
CONCRETE PAVEMENT GAPS
CONCRETE MASONRY ANCHORS, TYPE
CONCRETE MASONRY, CULVERTS
HI GH STRENGTH BAR STEEL REI NF.
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS III, 450 M
CULVERT PIPE, CLASS III, 600 M
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FCOR CULVERT PI P
CORRUGATED STEEL PI PE ARCH, 10
RCCP, CL IlIl, 375 MM
RCCP, CL Ill, 450 MM M
CLI1IlI, 600 MM M
RCCP, APRON ENDWALLS, 375 MM  EACH
RCCP, APRON ENDWALLS, 450 MM  EACH
RCCP, APRON ENDWALLS, 600 MM  EACH
RCCP, APRON ENDWALLS, 750 MM  EACH
SALV APRON ENDWALLS FOR CLVT P EACH

22

SO0 AZPORSERRS
95 B 50

CONCRETE CURB AND GUTTER, 450 M
CONCRETE CURB AND GUTTER, 450 M
CONCRETE CURB AND GUTTER, 750 M
CONCRETE CURB AND GUTTER, 750 M
CONCRETE SI DEWALK, 100 MM e
CONCRETE SAFETY | SLANDS M2
Rl PRAP VB
HEAVY Rl PRAP MB
REI NF CONC PIPE, CLASS 111, SS M
REINF CONC PIPE, CLASS Ill, SS M
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
I NLETS, TYPE 9 EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

6368. 000 20. 940 133345. 92

10590. 000 1. 000 10590. 00

91. 000 82.670 7522. 97

601. 000 41. 890 25175. 89

115835. 000 18.920 2191598. 20

2750. 000 28. 820 79255. 00

17. 100 750. 000 12825. 00

699. 000 103. 360 72248. 64

2. 000 1000. 000 2000. 00

16. 000 12. 000 192. 00

169. 500 500. 000 84750. 00

11692. 000 1. 500 17538. 00

27.000 30. 000 810. 00

78. 000 62. 000 4836. 00

17. 000 78. 000 1326. 00

22.000 96. 000 2112. 00

2.000 136. 000 272.00

25. 000 122. 000 3050. 00

25. 000 74.000 1850. 00

13. 000 86. 000 1118. 00

155. 100 112. 000 17371. 20

3. 000 268. 000 804. 00

3. 000 302. 000 906. 00

8. 000 378. 000 3024. 00

1. 000 457. 000 457. 00

1. 000 300. 000 300. 00

48. 000 54.090 2596. 32

8. 000 54.090 432.72

41. 000 58. 630 2403. 83

857. 000 28.530 24450. 21

2710. 000 18. 840 51056. 40

13. 000 48.120 625. 56

17.700 40. 000 708. 00

204. 000 30. 000 6120. 00

85. 900 88. 000 7559. 20

43. 100 106. 000 4568. 60

2. 000 700. 000 1400. 00

26. 000 600. 000 15600. 00

1. 000 1400. 000 1400. 00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
20. 940 133345. 92
1. 000 10590. 00
82.670 7522. 97
41. 890 25175. 89
18. 230 2111672. 05
19. 530 53707. 50
700. 000 11970. 00
106. 710 74590. 29
1000. 000 2000. 00
12. 000 192. 00
500. 000 84750. 00
1.500 17538. 00
30. 000 810. 00
62. 000 4836. 00
78. 000 1326. 00
96. 000 2112. 00
136. 000 272.00
122. 000 3050. 00
74.000 1850. 00
86. 000 1118. 00
112. 000 17371. 20
268. 000 804. 00
302. 000 906. 00
378. 000 3024. 00
457. 000 457. 00
300. 000 300. 00
35.790 1717.92
35. 790 286. 32
31.170 1277. 97
31.170 26712. 69
26. 690 72329. 90
37.890 492. 57
40. 000 708. 00
30. 000 6120. 00
88. 000 7559. 20
106. 000 4568. 60
700. 000 1400. 00
600. 000 15600. 00
1400. 000 1400. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
20. 940 133345. 92
1. 000 10590. 00
82.670 7522. 97
41. 890 25175. 89
19.220 2226348.70
27.500 75625. 00
500. 000 8550. 00
140. 000 97860. 00
2000. 000 4000. 00
12. 000 192. 00
500. 000 84750. 00
1.500 17538. 00
30. 000 810. 00
62. 000 4836. 00
78. 000 1326. 00
96. 000 2112. 00
136. 000 272.00
122. 000 3050. 00
74. 000 1850. 00
86. 000 1118. 00
112. 000 17371. 20
268. 000 804. 00
302. 000 906. 00
378. 000 3024. 00
457. 000 457. 00
300. 000 300. 00
65. 000 3120. 00
70. 000 560. 00
65. 000 2665. 00
46. 000 39422. 00
27.000 73170. 00
100. 000 1300. 00
75. 000 1327.50
30. 000 6120. 00
88. 000 7559. 20
106. 000 4568. 60
700. 000 1400. 00
600. 000 15600. 00
1400. 000 1400. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009003

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE:
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LETTI NG DATE: 10/09/01

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61128 RECONSTRUCTI NG MANHOLES EACH
61167 | NLET COVERS, TYPE H EACH
61168 | NLET COVERS, TYPE Z EACH
61170 | NLET COVERS, TYPE M5 EACH
61180 | NLET COVERS, TYPE HM EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61201 PI PE UNDERDRAIN, 150 MM M
61211 Pl PE UNDERDRAI N, UNPERFCRATED, M
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP M
61408 STEEL PLATE BEAM GUARD, CLASS M
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61612 CHAIN LINK FENCE, 1.8 M M
61620 CHAIN LI NK FENCE, GATES, EACH
61801 MAI NTENANCE AND REPAI R OF HAUL LS
61910 MOBI LI ZATI ON LS
62001 CONCRETE CORRUGATED MEDI AN M
62003 CONCRETE MEDI AN SLCPED NOSE M
62101 LANDMARK REFERENCE MONUMENTS — EACH
62202 ASPHALTI C SHOULDER RUMBLE STRI M
62203 ASPHALTI C FLUMES M2
62302 DUST CONTROL SURFACE TREATMENT M2
62401 WATER KL
62505 SALVAGED TOPSO L e
62702 MILCH NG %24
62811 ERGCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTRCL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62824 EROSI ON NMAT, DELIVERED, CLASS M2
62825 EROCSI ON MAT, | NSTALLED, CLASS M
62870 | NLET PROTECTI ON, TYPE A EACH
62872 | NLET PROTECTI ON, TYPE C EACH
62875 TEMPCORARY DI TCH CHECKS, DELIVE M

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 700. 000
10. 000 330. 000
2. 000 310. 000
2.000 270. 000
16. 000 320. 000
20. 000 200. 000
14. 000 200. 000
18750. 000 4. 330
1700. 000 19. 910
250. 000 93. 000
192. 000 91. 860
1226. 000 32.320
3. 000 400. 000
14. 000 1750. 000
14522. 000 18. 700
3. 000 580. 000
1. 000 2000. 000
1. 000 22000. 000
197. 000 56. 860
141. 000 86.510
10. 000 95. 000
13789. 000 0. 600
235. 000 43. 060
37500. 000 0. 250
4000. 000 4. 000
10500. 000 1. 000
13000. 000 0.120
50. 000 5. 000
50. 000 5. 000
971. 000 2. 950
971. 000 2. 950
1180. 000 0. 030
5. 000 100. 000
4.000 110. 000
2135. 000 0. 780
2135. 000 0. 780
1. 000 100. 000
13. 000 45. 000
35. 000 14. 000

Bl DDER NO 2
UNIT

AMOUNT Bl D PRI CE
700. 00 700. 000
3300. 00 330. 000
620. 00 310. 000
540. 00 270. 000
5120. 00 320. 000
4000. 00 200. 000
2800. 00 200. 000
81187. 50 4.100
33847. 00 25.920
23250. 00 95. 000
17637. 12 91. 860
39624. 32 32.320
1200. 00 400. 000
24500. 00 1750. 000
271561. 40 18. 700
1740. 00 580. 000
2000. 00 1000. 000
22000. 00 63000. 000
11201. 42 37.890
12197.91 37. 890
950. 00 95. 000
8273. 40 0. 600
10119. 10 43. 060
9375. 00 0. 040
16000. 00 4.000
10500. 00 1. 000
1560. 00 0.120
250. 00 5. 000
250. 00 5. 000
2864. 45 2. 950
2864. 45 2.950
35. 40 0. 030
500. 00 100. 000
440. 00 114. 000
1665. 30 0.780
1665. 30 0.780
100. 00 100. 000
585. 00 45. 000
490. 00 6. 000

.00
.00
.00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
700. 000 700. 00
330. 000 3300. 00
310. 000 620. 00
270. 000 540. 00
320. 000 5120. 00
200. 000 4000. 00
200. 000 2800. 00
4. 330 81187. 50
19. 910 33847. 00
93. 000 23250. 00
95. 000 18240. 00
32.320 39624. 32
400. 000 1200. 00
1750. 000 24500. 00
18. 700 271561. 40
580. 000 1740. 00
1000. 000 1000. 00
53000. 000 53000. 00
75. 000 14775. 00
75. 000 10575. 00
95. 000 950. 00
0. 600 8273. 40
43. 060 10119. 10
0. 200 7500. 00
4. 000 16000. 00
1. 000 10500. 00
0.120 1560. 00
5. 000 250. 00
5. 000 250. 00
3. 300 3204. 30
3. 000 2913. 00
0. 030 35. 40
100. 000 500. 00
110. 000 440. 00
0.780 1665. 30
0. 780 1665. 30
100. 000 100. 00
45. 000 585. 00
14. 000 490. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009003

| TEM
NUMBER

63110 LAWN SOD

63111 EROSI ON CONTROL SOD
63301 DELI NEATOR POSTS

63305 DELI NEATORS

63401 WOCD POSTS, 100
63402 WOCD POSTS, 100
63403 WOOD POSTS, 100
63411 WOCD POSTS, 100
63412 WOCD POSTS, 100
63413 WOOD POSTS, 100

X
X
X
X
X

X

100 MM X 3 M
100 MM X 3.7
100 MM X 4.3
150 MM X 4.3
150 MM X 4.9
150 MM X 5.5

63502 H GH- STRENGTH STRUCT STEEL, SI
63601 CONCRETE MASONRY, SIGN SUPPORT M3
63610 HI GH- STRNGTH BAR STL REI NF, SI

63701 SIGNS, TYPE |
63702 SICGNS, TYPE I1,

R

EFLECTI VE

63826 REMOVI NG SIGNS, TYPE |

63827 REMOVI NG SIGNS, TYPE |1

63830 REMOVI NG SMVALL SI GN SUPPORTS
63832 REVISING SIGNS, TYPE |

64202 FIELD OFFICE, TYPE B

64210 FI ELD LABORATORY
64220 FIELD OFFICE, TYPE C

64301 TRAFFI C CONTRCL
64310 TRAFFI C CONTROL,
64313 TRAFFI C CONTRQL,
64318 TRAFFI C CONTRQL,
64321 TRAFFI C CONTRQOL,
64323 TRAFFI C CONTRQOL,
64326 TRAFFI C CONTRQOL,

ARROW BOARDS

DRUMS
BARRI CADES, T

WARNI NG LI GHT
WARNI NG LI GHT

SI GNS

64329 TRAFF CNTRL, FLEXBLE TUBULAR M
64333 TRAFF CNTRL, FLEXBLE TUBULAR M
64503 GEOTEXTI LE FABRIC, TYPE DF
64505 CGEOTEXTILE FABRI C, TYPE R
64506 GEOTEXTILE FABRIC, TYPE HR
64507 GEOTEXTI LE FABRIC, TYPE C

M

KG
KG
KG
M

M
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
KG

KG
e
M
EACH
EACH
EACH
EACH
LS
LS
LS
LS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS

EACH

SRRR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
35. 000 14. 000
800. 000 0.620
200. 000 5.510
1900. 000 8. 810
70. 000 3.290
4944. 000 2.690
55. 000 17. 000
55. 000 4. 000
8. 000 40. 000
31. 000 42.000
6. 000 44.000
161. 000 46. 000
54. 000 48. 000
6. 000 54. 000
1050. 000 4. 300
8. 600 535. 000
301. 200 4. 450
63. 150 185. 680
213. 700 138. 320
5. 000 150. 000
163. 000 10. 000
54. 000 10. 000
5. 000 225. 000
1. 000 5500. 000
1. 000 3000. 000
1. 000 6000. 000
1. 000 17615. 700
150. 000 18. 000
18030. 000 0. 250
13605. 000 0. 400
16383. 000 0. 100
4935. 000 0. 100
19380. 000 0. 350
160. 000 15. 000
80. 000 5. 000
38138. 000 1.100
69.000 2.000
459. 000 2.000
410. 000 2. 000

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNIT

[EnY
[e0]

[y
NONRUIIOO0OO

Bl D PRI CE

. 000
225.
6000.
3000.
6000.
17615.
. 000
. 250
. 400
. 100
. 100

000
000
000
000
700

350
000
000
250
000

. 000
. 000

.00
.00
.00
.00
.00
.70
. 00
.50
.00
.30
.50
.00
.00
.00
.50
.00
.00
.00

PAGE:

16

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT
Bl D PRI CE
62876 TEMPORARY DI TCH CHECKS, | NSTAL
62905 FERTI LI ZER, TYPE B
63003 SEEDI NG, TEMPORARY
63009 SEEDI NG M XTURE NO. 20

185.
138.
150.
10.

10.
225.
7000.
2500.
12000.
17615.
18.

. 250
. 400
. 100
. 100

.
NNWRUUOOO0O O

000
000
000
000
000
700
000

350
000
000
100
000

. 000
. 700



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009003

| TEM
NUMBER | TEM DESCRI PTI ON UNIT

64602 PAVEMENT MARKING 100 MM EPOX M
64610 PAVEMENT MARKI NG, 150 WM EPOX M
64618 PVMI MRKNG, CHANNELI ZI NG 200 M
64636 LOCATI NG NO- PASSI NG ZONES KM
64642 REMOVI NG PAVEMENT MARKI NGS M
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH
64710 PVMI MRKNG, STOP LINE, 450 W M
64734 PAVEMENT MARKI NG ARROA5, TYPE EACH
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH
64774 PVMI MRKNG, DI AGONAL, 600 MM M
64778 PAVEMENT MARKI NG CURB, EPOXY M
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH
64901 TEMPORARY PAVEMENT MARKING 10 M
64904 TEMP PVMI MRKG, 100 MM REMOVA M
64908 TEMP PVMI MRKG CHAN 200MM REMO M
64911 TEMP PVMI MRKNG, STOP LINE, 45 M
64912 TEMP PVMI MRKG STOP LNE 450MM M
65045 CONSTRUCTI ON STAKI NG, SUBGRACE M
65050 CONSTRUCTI ON STAKI NG, CABC M
65055 CONSTRUCTI ON STAKING, CURB, GU M
65070 CONSTRUCTI ON STAKI NG CONCRETE M
65085 CONSTRUCTI ON STAKI NG ELECTRIC LS
1704-05-72

65219 NONMETALLIC CONDUI T, SCHEDULE M
65221 NONMETALLIC CONDUI T, SCHEDULE M
65250 LOCP DETECTOR CONDUI T M
65255 LOOP DETECTCOR SLOTS M
65301 PULL BOXES, STEEL, 300 X 600 M EACH
65306 PULL BOXES, STEEL, 600 X 900 M EACH
65307 PULL BOXES, STEEL, GROUNDED, 6 EACH
65401 CONCRETE BASES, TYPE 1 EACH

65402 CONCRETE BASES, TYPE 2 EACH
65419 CONC CNTRL CABI NET BASES, TYPE EACH
65425 PEDESTAL BASES EACH

65430 TRNSFRVR BASE STD, 288 MM BOLT EACH
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO M
65528 TRAFF SI GNAL CABLE, 9 CONDUCTO M
65530 TRAFF SI GNAL CABLE, 12 CONDUCT M
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
70466. 000 0. 800
36. 000 18. 000
2367. 000 2. 050
3. 240 150. 000
2427. 000 2.000
6. 000 420. 000
157. 000 13. 400
2. 000 140. 000
4.000 140. 000
411. 000 13. 200
193. 000 13. 200
25. 000 60. 000
4799. 000 0. 300
7677. 000 2.780
42.000 5. 560
16. 000 12. 500
21.000 12. 500
3212. 000 1.500
2951. 000 1. 500
1497. 000 2.500
13065. 000 4.000
1. 000 5000. 000
424.500 17. 000
462. 000 19. 700
441. 000 9. 750
127. 000 45. 950
35. 000 214. 000
3. 000 305. 000
14. 000 339. 000
6. 000 300. 000
8. 000 501. 000
1. 000 921. 000
6. 000 101. 000
8. 000 232. 000
241. 500 2.200
259. 500 3. 150
254.500 3. 650
213. 500 1.500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

214.
305.
339.
300.
501.
921.
101.
232.

Pwwh

Bl D PRI CE

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

P WWwN

. 500
. 500
. 500
. 750
. 700
. 250
. 000

. 000
. 700
. 750
. 950
214.
305.
339.
300.
501.
921.
101.
232.
. 200
. 150
. 650
. 500

000
000
000
000
000
000
000
000

LETTI NG DATE: 10/09/01



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009003

| TEM
NUMBER

90001

90002

90005

90005

90005

90005

90005

90006

| TEM DESCRI PTI ON UNI'T

ELECTRI CAL W RE, TRAFFIC SI GNA M
ELECTRI CAL WRE, LIGHTING NO M
LOOP DETECTCOR LEAD I N CABLE M

LOOP DETECTOR W RE M

POLES, TYPE 2 EACH
POLES, TYPE 4 EACH
TRAFFI C SIGNAL STDS, ALUM 4.0 EACH
TROVBONE ARM5, 6.1 M EACH

TRAFFI C SI GNAL FACES, 3-300 MM EACH
TRAFFI C SI GNAL FACES, 3-300 MM EACH
TRAFFI C SI GNAL MOUNTI NG HARDWA LS

LUM NAI RES, UTILITY, 150 W EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH

SAW NG EXI STI NG PAVEMENT M
SAW NG CONCRETE PAVEMENT, FULL M
M SC M

90001A, CONCRETE CURB AND GUTT
900 MM TYPE A, 100 MM MOUNTAB
M SC M
90001B, CONCRETE CURB AND GUTT
900 MM TYPE D, 100 MM MOUNTAB
M SC M
90001C, CONCRETE CURB AND GUTT
I NTERGRAL 100 MM MOUNTABLE CUR

M SC M
90002A, TEMPCRARY SHCORI NG

M SC EACH
90005A, PI PE TAPS

M SC EACH

90005B, MARKER PCSTS, FLEXI BLE
RAI L TERM NAL

M SC EACH
90005D, REMOVI NG PULL BOXES
M SC EACH

90005E, REMOVE CONCRETE BASE,
SPECI AL

M SC EACH
90005F, FI ELD ENTRANCE GATES,
M SC MG

90006A, CRUSHED AGGREGATE BASE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

799. 500 1. 650
216. 000 1. 250
583. 000 2.900
693. 000 1. 600
4. 000 936. 000
4.000 721. 000

6. 000 225. 000
4.000 788. 000
11. 000 304. 000
4. 000 315. 000

1. 000 390. 000

8. 000 241. 000
8.000 149. 000
1194. 000 2.100
10. 000 8. 000
1597. 000 32.370
515. 000 31. 210
1813. 000 30. 490
36. 000 100. 000
1. 000 200. 000
17. 000 40. 000
14. 000 100. 000
1. 000 200. 000

8. 000 625. 000
5406. 000 7.850

DI VI SI ON OF HI GHWAYS

55278.

3600.

200.

680.

1400.

200.

5000.

42437.

37

00

00

00

00

00

10

Bl DDER NO 2

UNIT
D PRI CE

721.
788.
304.
315.
390.
241.
149,

29.

29.

55.

100.
500.

40.

141.

833.

500.

460

460

680

000

000

000

000

000

000

. 600

15171.

100947.

3600.

500.

680.

1974.

833.

4000.

46491.

84

00

00

00

00

00

00

60

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

721.
788.
304.
315.
390.

241.
149.

42.
37.
42,

100.
500.

40.

141.

833.

625.

000

000

000

000

000

000

000

000

000

. 600

LETTI NG DATE: 10/09/01

76146.

3600.
500.

680.

1974.

833.

5000.

46491.

00

00

00

00

00

00

00

60



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 19

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/09/01

PROPOSAL: 20011009003

CRUSHED STONE

90012 M SC

40M 49. 000 30. 000 1470. 00 40. 000 1960. 00 35. 000 1715.
90012A, TEST RCLLI NG

90365 QWP, BASE COURSES MG 70000. 000 0.170 11900. 00 0.170 11900. 00 0.170 11900.
90410 QWP, CONCRETE PAVEMENT MR 114928. 000 0. 520 59762. 56 0.430 49419. 04 0. 550 63210.
90411 QWP, PROFILE I NDEX | NCENTI VE, DOL 63100. 000 1.000 63100. 00 1. 000 63100. 00 1. 000 63100.
90412 QWP, PVMI STRENGTH | NCENTI VE, DOL 30600. 000 1. 000 30600. 00 1. 000 30600. 00 1. 000 30600.
90545 CONCRETE COLLAR EACH 1. 000 800. 000 800. 00 800. 000 800. 00 800. 000 800.
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 35. 000 38. 000 1330. 00 38. 000 1330. 00 38. 000 1330.
90778 PAVEMENT MARKI NG, QUTFALL MARK EACH 230. 000 6. 000 1380. 00 6. 000 1380. 00 6. 000 1380.
PROPCSAL TOTAL. ...... 5673414. 84 5730711. 59 5892658.

00

00
40
00
00
00
00
00

39



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009004

20652
20801
21001
21102

21103

STATE PROJECT(S): 3997-00-11
3997-03- 03

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

EDWARD KRAEMER & SONS, | NC

| TEM DESCRI PTI ON UNI'T
CLEARI NG S.Y
CLEARI NG I.D
GRUBBI NG 1. D
GRUBBI NG S. Y
REMOVI NG OLD BRI DGE, STATION LS

9+94
REMOVI NG OLD BRI DGE, STATION LS
10+00
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L.F
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG FENCE L. F.
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
SEALI NG PI PES EACH
Y.

COMMON EXCAVATI ON C
EXCAVATI ON FOR STRUCTURES, BRI LS
B-14-178

EXCAVATI ON FOR STRUCTURES, BRI LS
B-14-179

COFFERDAMS, STRUCTURE LS
B-14-178

COFFERDAMS, STRUCTURE LS
B-14-179

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL C.Y.
PREP OF FOUNDATI ON FOR ASPH PA LS
3997-00-11

PREP OF FOUNDATI ON FOR ASPH PA LS
3997-03-03

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE

37.000 1. 000
141. 000 9. 100
141. 000 9. 100
37.000 1. 000
1. 000 68000. 000

1. 000 7000. 000
1066. 000 3. 500
1588. 000 4.000
453. 000 4.000
220. 000 1. 000
2.000 400. 000

8. 000 250. 000

3. 000 200. 000
1796. 000 9. 500
1. 000 17000. 000

1. 000 7000. 000

1. 000 50000. 000

1. 000 10000. 000
607. 000 10. 000
820. 000 14. 000
1. 000 5000. 000

1. 000 5000. 000

LOCATI ON 14/ DODCE
N 4TH ST & N WATER ST, BRIDCE & APPS, CITY WA

COUNTY

LOCAL ST
DODGE COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
37.00 1. 000 37.00
1283. 10 9. 100 1283. 10
1283. 10 9. 100 1283. 10
37.00 1. 000 37.00
68000. 00 65000. 000 65000. 00
7000. 00 25000. 000 25000. 00
3731. 00 3. 750 3997. 50
6352. 00 3. 250 5161. 00
1812. 00 3. 000 1359. 00
220. 00 2.500 550. 00
800. 00 650. 000 1300. 00
2000. 00 500. 000 4000. 00
600. 00 95. 000 285. 00
17062. 00 12. 250 22001. 00
17000. 00 15000. 000 15000. 00
7000. 00 10000. 000 10000. 00
50000. 00 25000. 000 25000. 00
10000. 00 18000. 000 18000. 00
6070. 00 17. 600 10683. 20
11480. 00 19. 000 15580. 00
5000. 00 1500. 000 1500. 00
5000. 00 1500. 000 1500. 00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

10000.
42400.
23900.
10.
17.
5200.

5200

. 000

. 500
. 000
. 000
. 000
400.
250.
200.
. 500
30200.

000
000
000
000
000
000
000
000
000
000

000

21200.

3731.
6352
1812.
220.
800.
2000
600.
17062.
30200.

10000.
42400.
23900.
6070
13940.
5200

5200.

00
00
00
00
00

00



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 21
CERTI FI ED BY- DI VI SION OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 10/09/01
PROPOSAL: 20011009004
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
21302 FI NI SH NG ROADWAY, PROQJIECT LS 1. 000 500. 000 500. 00 1000. 000 1000. 00 500. 000 500. 00

3997-00-11
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 500. 000 500. 00 1000. 000 1000. 00 500. 000 500. 00

3997-03-03
30404 CRUSHED AGCREGATE BASE COURSE TON 3036. 000 10. 500 31878. 00 10. 150 30815. 40 10. 500 31878. 00
30426 BREAKER RUN STONE TON 1076. 000 10. 500 11298. 00 12. 550 13503. 80 10. 500 11298. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 88. 000 3. 000 264. 00 3. 000 264. 00 3. 000 264. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 37.000 190. 000 7030. 00 190. 000 7030. 00 190. 000 7030. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 598. 000 50. 750 30348. 50 50. 750 30348. 50 50. 750 30348. 50
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 3. 000 165. 000 495. 00 165. 000 495. 00 165. 000 495. 00
41106 ASPHALTI C SURFACE, TEMPORARY  TON 50. 000 120. 000 6000. 00 120. 000 6000. 00 120. 000 6000. 00
41507 CONCRETE PAVEMENT, 7-1NCH S Y. 169. 000 45. 000 7605. 00 45, 000 7605. 00 38. 000 6422. 00
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y 109. 000 27.000 2943. 00 27.000 2943. 00 31. 250 3406. 25
41621 CONCRETE PAVEMENT APPROACH SLA S. Y 150. 000 100. 000 15000. 00 100. 000 15000. 00 115. 000 17250. 00
41635 H E. S. CONCRETE DRI VEWAY 6-1NC S.Y. 7.000 45. 000 315. 00 45. 000 315. 00 32. 250 225.75
41654 DOWNEL BARS EACH 60. 000 15. 000 900. 00 15. 000 900. 00 10. 000 600. 00
50201 CONCRETE MASONRY, BRI DGES cY. 1066. 000 300. 000 319800. 00 285. 000 303810. 00 292. 000 311272. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 1308. 000 2. 000 2616. 00 2.000 2616. 00 2.300 3008. 40
50301 PRESTRESSED G RDER, | TYPE, 28 L.F. 1398. 000 65. 000 90870. 00 67.000 93666. 00 84. 000 117432. 00
50504 H GH STRENGTH BAR STEEL REINF. LB. 29360. 000 0. 540 15854. 40 0. 470 13799. 20 0. 530 15560. 80
50511 COATED HI GH STR BAR STL REINF, LB. 97840. 000 0. 600 58704. 00 0. 520 50876. 80 0. 620 60660. 80
50626 NON- LAM NATED ELASTOMERI C BEAR EACH 32. 000 36. 000 1152. 00 50. 000 1600. 00 47.000 1504. 00
50640 STEEL DI APHRAGVB, STRUCTURE EACH 21. 000 195. 000 4095. 00 150. 000 3150. 00 220. 000 4620. 00

B-14-178
51121 STL PILING DELIV & DRIVEN, HP L.F. 933. 000 17.000 15861. 00 15. 000 13995. 00 26. 000 24258. 00
51130 PILE PO NTS EACH 34. 000 25. 000 850. 00 100. 000 3400. 00 105. 000 3570. 00
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 52. 000 28. 000 1456. 00 30. 000 1560. 00 34. 000 1768. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 400. 000 400. 00 800. 000 800. 00 400. 000 400. 00
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 1. 000 500. 000 500. 00 875. 000 875. 00 500. 000 500. 00
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 1.000 725. 000 725.00 1450. 000 1450. 00 725. 000 725. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 125. 000 15. 000 1875. 00 15. 000 1875. 00 11. 850 1481. 25
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 1385. 000 9. 750 13503. 75 9. 750 13503. 75 11. 850 16412. 25
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 7752. 000 2.500 19380. 00 2.500 19380. 00 3. 350 25969. 20
60601 RI PRAP CY. 400. 000 32. 000 12800. 00 50. 000 20000. 00 32. 000 12800. 00
60602 HEAVY Rl PRAP CY. 720. 000 34. 000 24480. 00 38. 000 27360. 00 51. 000 36720. 00
60825 REINF CONC PIPE, CLASS III, SS L.F. 222.000 40. 000 8880. 00 105. 000 23310. 00 40. 000 8880. 00
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 24.000 44.000 1056. 00 110. 000 2640. 00 44. 000 1056. 00
60852 REINF CONC PIPE, CLASS |V, SS, L.F. 85. 000 45. 000 3825. 00 115. 000 9775. 00 45. 000 3825. 00
60854 REINF CONC PIPE, CLASS |V, SS, L.F. 135. 000 48. 000 6480. 00 135. 000 18225. 00 48. 000 6480. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20011009004

| TEM
NUMBER

64303

64505
64506
64602
64618

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

REI NF CONC PI PE, CLASS |V, SS
MANHCLES, TYPE 3

I NLETS, TYPE 1

I NLETS, TYPE 3

MANHOLE COVERS, TYPE K

I NLET COVERS, TYPE HS

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H
ADJUSTI NG MANHOLE COVERS
SALVAGED CHAIN LI NK FENCE, 6 F
MOBI LI ZATI ON

TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERCGENCY ERCS
TURBI DI TY BARRI ERS

I NLET PROTECTION, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE A

LAVWN SOD

SIGNS, TYPE I, REFLECTIVE
REMOVI NG SI GNS, TYPE |

FI ELD OFFI CE, TYPE B, PRQIECT
3997-00-11

FI ELD OFFI CE, TYPE B, PRQIECT
3997-03-03

TRAFFI C CONTROL, PRQIECT
3997-00-11

TRAFFI C CONTROL, PRQIECT
3997-03-03

GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8- 1N

L. F.
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
L. F.
LS

S Y.
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
S.Y.
EACH
EACH
EACH
CWI.
S Y.
S. F.
EACH
LS

LS
LS

LS

r—unwm

Y
F.
E

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
211. 000 60. 000
2. 000 1800. 000
1. 000 600. 000
11. 000 625. 000
2. 000 400. 000
7.000 300. 000
1. 000 400. 000
4.000 300. 000
5. 000 300. 000
26. 000 12. 750
1. 000 94509. 000
2570. 000 2. 000
50. 000 5. 000
50. 000 5. 000
829. 000 0. 750
829. 000 0. 800
829. 000 0. 100
6. 000 200. 000
6. 000 250. 000
776. 000 22.500
12. 000 58. 500
1. 000 50. 000
18. 000 32.100
1. 560 32. 000
2570. 000 2. 250
31. 250 18. 240
19. 000 17. 500
1. 000 4000. 000
1. 000 4000. 000
1. 000 2000. 000
1. 000 2000. 000
1200. 000 2. 000
1380. 000 2.000
225. 000 3. 000
38. 000 6. 000

DI VI SI ON OF HI GHWAYS

4000.
2000

2000
2400.
2760.

675
228.

00
00
00
00

Bl DDER NO 2

UNIT
Bl D PRI CE

2000.

2000

2000.

2000.

ODwWww

000

000

. 000
. 000
. 000

000

2000.

3600

4140.
675.
228.

00
00
00
00

PAGE
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
60. 000 12660. 00
1800. 000 3600. 00
600. 000 600. 00
625. 000 6875. 00
400. 000 800. 00
300. 000 2100. 00
400. 000 400. 00
300. 000 1200. 00
300. 000 1500. 00
15. 000 390. 00
125400. 000 125400. 00
2. 000 5140. 00
5. 000 250. 00
5. 000 250. 00
0. 750 621.75
0. 800 663. 20
0. 010 8. 29
200. 000 1200. 00
250. 000 1500. 00
22.500 17460. 00
58. 500 702. 00
50. 000 50. 00
32. 100 577.80
32. 000 49. 92
2. 250 5782. 50
18. 240 570. 00
17. 500 332.50
2300. 000 2300. 00
1500. 000 1500. 00
2000. 000 2000. 00
2000. 000 2000. 00
2. 000 2400. 00
2.490 3436. 20
3. 000 675. 00
6. 000 228.00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20011009004

| TEM
NUMBER

90005

90005

90005

90005

PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT NMARKI NG, CQURB RAWVP, E
CONSTRUCTI ON STAKI NG STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
B-14-178

CONSTRUCTI ON STAKI NG, STRUCT L
B-14-179

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
3997-00-11

CONSTRUCTI ON STAKI NG, ELECTRI C
3997-03-03

NONVETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LI GHTING NO
ELECTRI CAL W RE, LICGHTING NO
ELEC SERV MAIN LUGS ONLY METER
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TI MBER ELEMENT RAI LI NG
997- 00- 11

M SC

90004B TI MBER ELEMENT RAI LI NG
997- 03-03

M SC

90005A UTILITY LI NE OPENI NG

M SC

90005B TUBULAR STEEL SI GN POST
M SC

90005C LI GHTI NG CONTRCL CABI NE
M SC

90005D LI GHTI NG CONTROL AND BR

CONTRACT AND ESTI MATE ENG NEER

rrr

.'"'_T‘.'"'%T'."".""

» .

rr

L
mmggmm

mm

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
24.000 6. 100
169. 000 6. 000
45. 000 5. 000
17. 000 85. 000
800. 000 1. 000
800. 000 1. 000
1510. 000 0. 850
1. 000 1250. 000
1. 000 950. 000
83. 000 4. 250
1. 000 550. 000
1. 000 550. 000
600. 000 5.700
702. 000 5. 200
3. 000 525. 000
1. 000 950. 000
180. 000 1. 000
2370. 000 0. 800
1. 000 750. 000
148. 000 1. 550
80. 000 3. 000
1. 000 47109. 990
1. 000 22250. 000
16. 000 150. 000
5. 000 110. 000
1. 000 5200. 000
1. 000 2300. 000

DI VI SION OF H GHWAYS

550.

3420.
3650.
1575.
950.
180.
1896.
750.
229.
240.
471009.

22250.

2400.

550.

5200.

2300.

00

00

00

Bl DDER NO 2

UN
BID P

19000.

200.

100.

4860.

360.

I T
Rl CE

. 000

. 000
. 000

. 000

. 500
. 200
. 000
. 000
. 510
. 750
. 000
. 000
. 250
. 000

000

000

000

000

000

400.
2700.
2948.
1530.

780.
1777.

450.

148.

180.
40000.

19000.

3200.

500.

4860.

360.

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNIT
Bl D PRI CE

21000.

150.

110.

4860.

360.

. 000

. 000
. 000

. 000

. 500
. 200
. 000
. 000
. 510
. 750
. 000
. 550
. 000
. 000

000

000

000

000

000

LETTI NG DATE: 10/09/01

400.
2700.
2948.
1530.

780.
1777.

450.

229.

240.
44500.

21000.

2400.

550.

4860.

360.

00

00

00

00

00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20011009004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005E ANCHOR ASSEMBLI ES, LI GH
M SC EACH
90005F SPECI AL DECORATI VE LI GH
14 FOOT
M SC EACH
90005G SPECI AL DECCORATI VE LUM
M SC EACH
90005H REMOVE EXI STI NG WATER V
MANHCOLE
M SC EACH
900053 ADD NEW WATER VALVE BOX
M SC EACH
90005JJ EXTENSI ON PI ECES
M SC EACH
90005K RELOCATE EXI STI NG HYDRA
M SC EACH
90005KK FLATTENED END BOLT
M SC EACH
90005L CONCRETE DECK PI PE HANG
PRQIECT 3997- 03-03
M SC EACH
90005M PI PE HANGER RODS
PRQIECT 3997- 03-03
M SC EACH
90005N PI PE HANGER RCD ATTACHM
PRQIECT 3997- 03-03
M SC EACH
90005P PI PE CLAMPS PRQJECT 399
M SC EACH
90005Q Al R RELEASE DEVI CE
PRQIECT 3997- 03-03
M SC EACH
90005R WATER MAI N PI PE EXPANSI
10-1 NCH
M SC EACH
90005S 8- 1 NCH GATE VALVE AND B
M SC EACH

90005SS HEX HEAD BOLTS, WASHER
NUTS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
5. 000 250. 000
5. 000 1110. 000
5. 000 960. 000
1. 000 750. 000
1. 000 250. 000
13. 000 150. 000
1. 000 2000. 000
13. 000 20. 000
10. 000 27.000
10. 000 1. 000
10. 000 1. 000
10. 000 50. 000
2. 000 650. 000
1. 000 3500. 000
2.000 100. 000
13. 000 10. 000

DI VI SION OF HI GHWAYS

250.

1950.

2000.

260.

270.

10.

10.

500.

1300.

3500.

200.

130.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

240.

1260.

900.

500.

285.

360.

4900.

10.

8.

70.

825.

5750.

1750.

Bl D PRI CE

000

000

000

000

000

000

000

000

000

. 000

. 000

000

000

000

000

. 000

285.

4680.

4900.

130.

80.

80.

80.

700.

1650.

5750.

3500.

65.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

900.

2500.

1200.

5000.

11.

21.

26.

26.

71.

850.

225.

1800.

000

000

000

. 000

000

500

000

000

000

000

000

000

000

. 500

LETTI NG DATE: 10/09/01

1200.

6300.

4500.

2500.

1200.

91.

5000.

149.

210.

260.

260.

710.

1700.

225.

3600.

84.

00

00

00

00

00

00

00

50

00

00

00

00

00

00

00

50



Date 10/09/01

CERTI FI ED BY-
TI TLE

PROPCOSAL: 20011009004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005T CONCRETE DECK PI PE HANG
PRQIECT 3997- 00-11
M SC EACH
90005U PI PE HANGER RODS,
PRQIECT 3997- 00-11
M SC EACH
90005V PI PE HANGER ROD ATTACHM
PRQIECT 3997- 00-11
M SC EACH
90005W PI PE CLAMPS, PROJECT 39
M SC EACH
90005X Al R RELEASE DEVI CE,
PRQIECT 3997- 00-11
M SC EACH
90005Y WATER MAI N PI PE EXPANSI
8- 1 NCH
M SC EACH
90005Z FERRULE LOOP CONCRETE |
M SC L. F.
90030A REMOVI NG STORM SEVER, 8
M SC L. F.
90030B REMOVI NG STORM SEVEER, 1
M SC L. F.
90030C REMOVI NG STORM SEVEER, 1
M SC L. F.
90030D REMOVI NG STORM SEVEER, 2
M SC L. F.
90030E REMOVI NG STORM SEVEER, 2
M SC L. F.
90030F REMOVI NG STORM SEVER, 2
M SC L. F.
90030G REMOVI NG RETAI NI NG WALL
M SC L. F.
90030H TI MBER ELEMENT SI DEWALK
M SC L. F.
90030J WATER MAI N, ( NON- SUSPEN
BURI ED 10-1 NCH
M SC L. F.

90030K

WATER MAI N, SUSPENDED,

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
35. 000 27.000
48. 000 28. 000
48. 000 28. 000
48. 000 50. 000
2.000 1000. 000
2.000 5000. 000
13. 000 25. 000
47.000 10. 000
74.000 12. 000
49. 000 15. 000
142. 000 20. 000
92. 000 20. 000
47.000 20. 000
128. 000 15. 000
383. 000 80. 000
180. 000 50. 000
49. 000 35. 000

DI VI SION OF HI GHWAYS

1344.

2400.

2000.

10000.

325.

470.

888.

735.

2840.

1840.

940.

1920.

30640.

9000.

1715.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

52.

825.

4400.

10.

15.

18.

12.

16.

20.

12.

75.

183.

178.

. 000

000

000

000

. 000

000

000

000

000

500

000

000

000

000

000

384.

2496.

1650.

8800.

65.

470.

1110.

882.

1704.

1518.

940.

1536.

28725.

32940.

8722.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

10.

39.

900.

150.

10.

12.

15.

20.

20.

20.

10.

115.

190.

69.

000

500

000

000

. 000

000

000

000

000

000

000

000

000

000

040

LETTI NG DATE: 10/09/01

1295.

480.

480.

1896.

1800.

300.

91.

470.

888.

735.

2840.

1840.

940.

1280.

44045.

34200.

3382.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

96



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20011009004

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

26

LETTI NG DATE: 10/09/01

90030

90030

90030

90030

90030

90033

90035

90035

90319
90474
90545

M SC

90030L RI G D PI PE | NSULATI ON,
WATERVAI N

M SC

90030M EXTEND HYDRANT LEAD

M SC

90030N WATER MAI N, ( NON- SUSPEN

BURI ED 8- | NCH

M SC

90030P WATER MAI N, SUSPENDED,
M SC

90030Q RI G D PI PE | NSULATI ON,
WATER MAI N

M SC

90033A PAVER BRI CK TERRACE

M SC

S.'Y

TON

90035A GRANULAR TRENCH BACKFI L

PRQIECT 3997- 03-03
M SC

TON

90035B GRANULAR TRENCH BACKFI L

PRQIECT 3997- 00-11
ABANDONI NG SEVER
PREBCRI NG STEEL PI LI NG
CONCRETE COLLAR

CY.
L. F.
EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
75. 000 25. 000 1875. 00
17. 000 40. 000 680. 00
80. 000 45. 000 3600. 00
173. 000 25. 000 4325. 00
200. 000 20. 000 4000. 00
51. 000 107. 000 5457. 00
175. 000 15. 000 2625. 00
100. 000 15. 000 1500. 00
23. 000 200. 000 4600. 00
140. 000 135. 000 18900. 00
1. 000 200. 000 200. 00
...... 1361783. 36

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
87.500 6562. 50
89. 000 1513. 00
148. 000 11840. 00
175. 500 30361. 50
87.500 17500. 00
18. 550 946. 05
10. 000 1750. 00
10. 000 1000. 00
124. 000 2852. 00
45. 000 6300. 00
500. 000 500. 00
1463479. 90

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
67.000 5025. 00
90. 000 1530. 00
150. 000 12000. 00
57. 240 9902. 52
65. 000 13000. 00
107. 000 5457. 00
15. 000 2625. 00
15. 000 1500. 00
97. 000 2231.00
137. 000 19180. 00
200. 000 200. 00
1535302. 54



Date 10/09/01
CERTI FI ED BY-
TITLE

PROPOSAL: 20011009005

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

5035-00- 60

5035-00- 61
5215-00- 60

TYPE OF WORK:

UNI TED PAI NTI NG

64304

64313
64318
64321
64323
64326
64601
64642
64904
64914
90004

90004

FI NI SHI NG ROADVWAY

5215-00-60

FI NI SHI NG ROADVWAY

5035-00-60

FI NI SHI NG ROADVWAY

5035-00-61

I NC.

I NC.

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR

MOBI LI ZATI ON

TRAFFI C CONTRQL,

5035-00-60

TRAFFI C CONTRCL

5035-00-61

TRAFFI C CONTRCL,

5215-00-60

TRAFFI C CONTRQL,
TRAFFI C CONTROL
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTRQOL,

PRQIECT
PRQIECT
PRQIECT

DRUMS
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS

PAVEMENT NMARKI NG, 4-1NCH, PAIN
REMOVI NG PAVEMENT NMARKI NGS

L
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA L
TEMP PVMI' MRKG STOP LNE 24IN R L

L

M SC

90004A BRI DGE TEMPCRARY TRAFF
PRQIECT 5215- 00- 60

M SC

90004B BRI DGE TEMPORARY TRAFFI
PRQIECT 5035- 00- 60

C & L CONTRACTING | NC
MONOKO,

LS

DAYS
DAYS
DAYS
DAYS
DAYS
L. F.

. F.
. F.
. F
S

LS

W SCONSI N DEPARTMENT COF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE

1. 000 1000. 000

1. 000 1000. 000

1. 000 1000. 000
880. 000 8. 000
880.000 5. 000
1. 000 4000. 000

1. 000 600. 000

1. 000 600. 000

1. 000 600. 000
270. 000 0. 500
45. 000 1. 000
90. 000 0. 100
270. 000 0. 150
1230. 000 0. 600
1500. 000 1. 000
1500. 000 0. 400
5110. 000 0. 850
72.000 0. 100
1. 000 9000. 000

1. 000 9000. 000

LOCATI ON 22/ GRANT

BRI DGE PAI NTI NG HACKETT, LTL PLATT, MOUNDS

COUNTY

STH 80, 81
GRANT COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
1000. 00 500. 000 500. 00
1000. 00 500. 000 500. 00
1000. 00 500. 000 500. 00
7040. 00 3. 500 3080. 00
4400. 00 3. 000 2640. 00
4000. 00 43180. 000 43180. 00
600. 00 2500. 000 2500. 00
600. 00 5000. 000 5000. 00
600. 00 5000. 000 5000. 00
135. 00 0. 300 81. 00
45. 00 1.500 67.50
9. 00 1. 000 90. 00
40. 50 0. 500 135. 00
738. 00 0. 500 615. 00
1500. 00 2.500 3750. 00
600. 00 0. 500 750. 00
4343. 50 0. 750 3832. 50
7.20 2.500 180. 00
9000. 00 7500. 000 7500. 00
9000. 00 7500. 000 7500. 00

PAGE

27

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT
Bl D PRI CE

600

6000

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

000
000
000
000
000

. 100
. 000
. 000

000

3000

3000

3000.

7040

4400.
10000.

5000.

5000.

5000.

270.
45.
90.

270.

1230.
1500.
1500.

511.

72.
6000.

6000.

00

00

00

00
00
00
00

00

00

00
00
00
00
00
00
00
00
00
00

00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20011009005

| TEM
NUMBER

90004

90004

90004

90004

90555

90556

90557

90560

90561

90562

90565

M SC LS
90004C BRI DGE TEMPORARY TRAFFI
PRQIECT 5035- 00-61

M SC LS
90004D CELLULAR PHONE
M SC LS

90004E PORTABLE DECONTAM NATI O
STRUCTURE B-22-15

M SC LS
90004F PORTABLE DECONTAM NATI O
STRUCTURE B-22-827

STRUCT REPAI NT, RECYCLED ABRAS LS
B-22- 827

STRUCT REPAI NT, RECYCLED ABRAS LS
B-22-22

STRUCT REPAI NT, RECYCLED ABRAS LS
B-22-15

NEG PRES CONTAIN & COLL WASTE LS
B-22- 827

NEG PRES CONTAIN & COLL WASTE LS
B-22-22

NEG PRES CONTAIN & COLL WASTE LS
B-22-15

PORTABLE DECONTAM NATI ON FACI L LS
STRUCTURE B-22-22

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 9000. 000
1. 000 300. 000
1. 000 1000. 000
1. 000 1000. 000
1. 000 28400. 000
1. 000 23215. 000
1. 000 24675. 000
1. 000 12600. 000
1. 000 10378. 000
1. 000 11003. 000
1. 000 1000. 000

PROPCSAL TOTAL. . ..

DI VI SI ON OF HI GHWAYS

1000.

1000.

28400.

23215.

24675.

12600.

10378.

11003.

1000.

168229.

00

00

00

00

00

00

00

00

00

20

Bl DDER NO 2

UNIT
Bl D PRI CE

7500. 000

1500.

1000.

1000.

10800.

13320.

13270.

10800.

13320

13270

500.

000

000

000

000

000

000

000

000

000

000

7500. 00

1500.

1000.

1000.

10800.

13320.

13270.

10800.

13320.

13270.

500.

173681.

00

00

00

00

00

00

00

00

00

00

00

PAGE
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
6000. 000 6000. 00
1000. 000 1000. 00
3000. 000 3000. 00
3000. 000 3000. 00
36000. 000 36000. 00
45498. 000 45498. 00
46000. 000 46000. 00
10000. 000 10000. 00
10000. 000 10000. 00
10000. 000 10000. 00
3000. 000 3000. 00
236426. 00



Date 10/09/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009006

CONTRACT AND ESTI MATE ENG NEER

STATE PROQJECT(S): 5726-00-60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

PAYNE & DOLAN, | NC.

1:
2: D. L. GASSER CONSTRUCTI ON

DI VI SION OF H GHWAYS

D V. OF MATHY

PAGE:

29

LETTI NG DATE: 10/09/01

REMOVI NG ASPHALTI C SURFACE, BU
EXCAVATI ON FOR STRUCTURES, CUL
C-13-1684

FI NI SHI NG ROADVAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REI NF.
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
STL APRON ENDW. FOR CLVRT PI PE
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTRCL
MOBI LI ZATI ONS, EMERGENCY ERCS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T

Bl DDER NO 1
ESTI MATED UNI'T

QUANTI TY BID PRI CE
1564. 000 0. 500
1. 000 500. 000
1. 000 100. 000
962. 000 10. 750
2650. 000 1. 000
10202. 000 0. 300
612. 000 100. 000
10202. 000 19. 150
6529. 000 1. 000
2. 000 1450. 000
110. 000 2. 000
472.000 25. 500
100. 000 30. 000
60. 000 56. 000
54. 000 65. 000
16. 000 120. 000
4.000 175. 000
2. 000 790. 000
2. 000 990. 000
1. 000 100. 000
1. 000 725. 000
1. 000 150. 000
2000. 000 0. 900
2000. 000 0. 900
2000. 000 0. 010
1. 000 200. 000
1. 000 250. 000
1. 000 2000. 000
1. 000 1176. 000
440. 000 0. 400

LOCATI ON 13/ DANE COUNTY
USH 12 - N CNTY LINE RD, USH 12 - STH 60
STH 188
DANE COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT BI D PRI CE
782. 00 2. 000 3128. 00 0. 000
500. 00 500. 000 500. 00 0. 000
100. 00 1800. 000 1800. 00 0. 000
10341. 50 9. 950 9571. 90 0. 000
2650. 00 0. 980 2597. 00 0. 000
3060. 60 0. 390 3978.78 0. 000
61200. 00 170. 000 104040. 00 0. 000
195368. 30 15. 660 159763. 32 0. 000
6529. 00 1. 000 6529. 00 0. 000
2900. 00 1450. 000 2900. 00 0. 000
220. 00 2. 000 220. 00 0. 000
12036. 00 20. 580 9713. 76 0. 000
3000. 00 25. 260 2526. 00 0. 000
3360. 00 39. 350 2361. 00 0. 000
3510. 00 53. 800 2905. 20 0. 000
1920. 00 189. 050 3024. 80 0. 000
700. 00 234.520 938. 08 0. 000
1580. 00 561. 200 1122. 40 0. 000
1980. 00 1016. 890 2033. 78 0. 000
100. 00 100. 000 100. 00 0. 000
725.00 2999. 000 2999. 00 0. 000
150. 00 100. 000 100. 00 0. 000
1800. 00 0. 900 1800. 00 0. 000
1800. 00 0. 800 1600. 00 0. 000
20.00 0. 100 200. 00 0. 000
200. 00 150. 000 150. 00 0. 000
250. 00 100. 000 100. 00 0. 000
2000. 00 3500. 000 3500. 00 0. 000
1176. 00 1176. 000 1176. 00 0. 000
176. 00 0. 400 176. 00 0. 000

OO 0000000000000 0000000000000



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009006

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI' T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1480. 000 0. 100
TRAFFI C CONTROL, SI GNS DAYS 600. 000 0. 500
PAVEMENT NMARKI NG, 4-1NCH, EPOX L. F. 49891. 000 0. 150
LOCATI NG NO- PASSI NG ZONES M. 2.950 100. 000
PVMI' MRKNG, STCP LINE, 18-INCH L.F 96. 000 3.100
CONSTRUCTI ON STAKI NG, RESURFAC L. F 15576. 000 0. 100
SAW NG EXI STI NG PAVEMENT L. F. 187. 000 1. 500
M SC EACH 26. 000 375. 000
90005A GRADI NG, SHAPI NG AND FI
CULVERT ENDS
M SC EACH 2. 000 800. 000
90005B RESETTI NG CULVERT ENDS
M SC EACH 68. 000 12. 000
90005C CONCRETE MASONRY ANCHOR
1/2- 1 NCH
M SC DCL 500. 000 1. 000
90066A MONTHLY MOBI LE TELEPHON
PULVERI ZE & RELAY EXI STNG BASE S. Y. 41503. 000 0.720

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

500.

29882.

373044.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.00

.00

00

16

91

Bl DDER NO 2

UNI'T
Bl D PRI CE

N
~

100.

12.

[{e)
onvouoooo

000

000

. 000

. 639

816.

500.

26520.

378107.

.00

00

00

42

86

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

Coocooo0oo

. 000

. 000

. 000

. 000

LETTI NG DATE: 10/09/01

Cooo0oo00o0o

. 00

.00

.00

.00

.00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009007

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 31

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/09/01

STATE PROJECT(S): 5911-00-71 LOCATI ON 23/ GREEN COUNTY
STH 11 - BRCDHEAD RD
CTH GG
GREEN COUNTY
TYPE OF VWORK:
Bl DDER NO 1 FRANK BROTHERS, | NC.
Bl DDER NO 2 HOFFMVAN CONSTRUCTI ON COVPANI ES-A JO NT V
BI DDER NO 3 ROCK ROAD COVPANI ES, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT BI D PRI CE AMOUNT
20102 CLEARI NG . D 240. 000 11. 000 2640. 00 6. 000 1440. 00 8. 000 1920. 00
20105 GRUBBI NG I.D. 240. 000 11. 000 2640. 00 6. 000 1440. 00 8. 000 1920. 00
20401 REMOVI NG PAVEMENT S Y. 19400. 000 2. 650 51410. 00 2. 300 44620. 00 1.500 29100. 00
20501 COVMON EXCAVATI ON C.Y. 9970. 000 3.570 35592. 90 5.530 55134. 10 6. 800 67796. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 29390. 000 6. 070 178397. 30 6. 000 176340. 00 6. 230 183099. 70
30426 BREAKER RUN STONE TON 5000. 000 6. 070 30350. 00 5. 500 27500. 00 5. 650 28250. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1801. 000 1. 000 1801. 00 1. 250 2251. 25 1. 250 2251. 25
40301 QWP, ASPHALTIC M XTURE TON 8365. 000 0. 550 4600. 75 0. 400 3346. 00 0. 400 3346. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 505. 000 100. 000 50500. 00 167. 000 84335. 00 167. 000 84335. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 8365. 000 20. 400 170646. 00 20. 000 167300. 00 20. 000 167300. 00
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 5350. 000 1. 000 5350. 00 1. 000 5350. 00 1. 000 5350. 00
52001 CULVERT PIPE, CLASS III, 12-INL.F. 780. 000 20. 000 15600. 00 18. 000 14040. 00 21. 000 16380. 00
52002 CULVERT PIPE, CLASS III, 15-INL.F. 98. 000 27.000 2646. 00 19. 000 1862. 00 22.000 2156. 00
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 24.000 33. 000 792. 00 23.000 552. 00 25. 000 600. 00
52059 APRON ENDWALLS FOR CULVERT PI P EACH 72.000 68. 750 4950. 00 90. 000 6480. 00 100. 000 7200. 00
52060 APRON ENDWALLS FOR CULVERT PI P EACH 8. 000 96. 250 770.00 105. 000 840. 00 120. 000 960. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 123. 000 246. 00 120. 000 240. 00 150. 000 300. 00
52205 RCCP, CL III, 24-1NCH L. F. 46. 000 70. 000 3220. 00 34. 000 1564. 00 50. 000 2300. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 2. 000 560. 000 1120. 00 380. 000 760. 00 350. 000 700. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 110. 000 30. 650 3371.50 15. 000 1650. 00 30. 000 3300. 00
60601 RI PRAP C.Y. 8. 000 66. 000 528. 00 50. 000 400. 00 65. 000 520. 00
61182 ADJUSTI NG MANHCLE COVERS EACH 2. 000 200. 000 400. 00 150. 000 300. 00 300. 000 600. 00
61910 MOBI LI ZATI ON LS 1. 000 7250. 000 7250. 00 15000. 000 15000. 00 15400. 000 15400. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 44000. 000 0. 320 14080. 00 0. 080 3520. 00 0.120 5280. 00
62401 WATER MGAL 260. 000 15. 000 3900. 00 12. 000 3120. 00 15. 000 3900. 00
62501 TOPSO L S.Y. 3700. 000 2.510 9287. 00 1. 000 3700. 00 1. 000 3700. 00
62505 SALVAGED TOPSA L S Y. 7950. 000 1.200 9540. 00 1. 000 7950. 00 1. 000 7950. 00
62702 MJILCH NG S.Y. 11650. 000 0. 100 1165. 00 0. 100 1165. 00 0. 100 1165. 00
62811 EROCSI ON BALES, DELI VERED EACH 40. 000 5. 080 203. 20 5. 000 200. 00 5. 000 200. 00
62812 EROSI ON BALES, | NSTALLED EACH 40. 000 5. 080 203. 20 5. 000 200. 00 5. 000 200. 00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009007

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

62815 SILT FENCE, DELI VERED L.
62816 SILT FENCE, | NSTALLED L.
62817 SILT FENCE MAI NTENANCE L.
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 EROSI ON MAT, DELIVERED, CLASS S
62833 EROCSI ON MAT, | NSTALLED, CLASS S
62905 FERTILIZER, TYPE B
63003 SEEDI NG, TEMPORARY
63010 SEEDING M XTURE NO. 30
63011 SEEDI NG M XTURE NO. 40
64202 FIELD OFFI CE, TYPE B
64301 TRAFFI C CONTROL
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64505 GEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKI NG 4-1 NCH, EPOX
64710 PVMI MRKNG, STOP LINE, 18-1NCH
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG CURB, GU
65060 CONSTRUCTI ON STAKI NG, PI PE CUL
66501 SAW NG EXI STI NG PAVEMENT
66502 SAW NG CONCRETE PAVEMENT, FULL
90005 M SC

90005A UTI LI TY LI NE OPENI NGS (
90365 QWP, BASE COURSES TON
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH

@) el el
RN
(2N 7 N 0)) ’

rroprOrorro
QTT%TTTTTK

2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
130. 000 1. 020
130. 000 0. 810
260. 000 0.110
1. 000 203. 000
1. 000 203. 000
50. 000 0.710
50. 000 0.710
18. 000 32. 500
225. 000 3. 050
440. 000 4.010
110. 000 4.160
1. 000 2800. 000
1. 000 2800. 000
2596. 000 0. 410
6844. 000 0.110
3776. 000 0. 360
20. 000 2.030
35020. 000 0. 170
115. 000 3. 050
9690. 000 0. 630
9690. 000 0. 630
110. 000 1.020
43. 000 50. 750
590. 000 0. 810
50. 000 2.130
10. 000 400. 000
29390. 000 0. 150
2. 000 35. 530

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

656125.

Bl DDER NO 2

UNI'T
Bl D PRI CE

5000.

[
o
o

=Y
o (&)}
SNOOrOOWOWOOO!

w
U1 O

600
000
160
000
620
620
000
000

. 800
. 100
. 000

. 150
. 000

5603.
345.
6007.
6007.
110.
2150.
472.
105.
1000.

4408.
70.

673638.

PAGE:

32

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 000 130. 00
0. 800 104. 00
0. 100 26. 00
200. 000 200. 00
200. 000 200. 00
0.700 35. 00
0. 700 35. 00
32. 000 576. 00
3. 000 675. 00
3. 950 1738. 00
4.100 451. 00
2500. 000 2500. 00
500. 000 500. 00
0. 600 1557. 60
0. 100 684. 40
0. 600 2265. 60
2.000 40. 00
0. 160 5603. 20
3. 000 345. 00
0. 620 6007. 80
0. 620 6007. 80
1. 000 110. 00
50. 000 2150. 00
0. 890 525.10
2. 250 112.50
150. 000 1500. 00
0. 190 5584. 10
35. 000 70. 00
687212. 05



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20011009009

STATE PROQJECT(S): 2670-04-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 33
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LUNDA CONSTRUCTI ON COVPANY

R NO 1
R NO 2: ZENTH TECH , INC
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LETTI NG DATE: 10/09/01

LOCATI ON 40/ M LWAUKEE COUNTY

GREEN TREE RD OVER M LWAUKEE RI VER
LOCAL ST
M LWAUKEE COUNTY

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA
CLEARI NG 1. D.
GRUBBI NG STA
GRUBBI NG I.D
REMOVI NG OLD BRI DGE, STATION LS

3+08

REMOVI NG PAVEMENT S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG MARKER POSTS EACH
ABANDONI NG MANHOLES EACH
COMMON EXCAVATI ON CY.

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 436

COFFERDAMS LS
BORROW EXCAVATI ON CY.
FI NI SH NG ROADVAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL
CONCRETE MASONRY, BRI DGES cCY
CONCRETE MASONRY, SEAL CY
PROTECTI VE SURFACE TREATMENT S.Y
PRESTRESSED G RDER, | TYPE, 45 L.F
H GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOVERI C BEAR EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
4.000 562. 500
30. 000 10. 000
4.000 562. 500
30. 000 10. 000
1.000 93000. 000
180. 000 5. 200
27.000 1. 000
96. 000 1. 000
12. 000 1. 000
1. 000 700. 000
340. 000 16. 200
1. 000 15000. 000
1. 000 65000. 000
280. 000 17. 000
1. 000 1000. 000
700. 000 11. 000
43. 000 2. 000
235. 000 0. 850
15. 000 150. 000
235. 000 30. 500
150. 000 1. 000
1204. 000 315. 000
140. 000 125. 000
1235. 000 1.750
1443. 000 73.000
31130. 000 0.420
138830. 000 0. 480
24. 000 50. 000

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
2250. 00 485. 000 1940. 00 562. 500 2250. 00
300. 00 10. 000 300. 00 10. 000 300. 00
2250. 00 485. 000 1940. 00 562. 500 2250. 00
300. 00 10. 000 300. 00 10. 000 300. 00
93000. 00 200000. 000 200000. 00 40000. 000 40000. 00
936. 00 5. 200 936. 00 2.500 450. 00
27.00 3. 500 94. 50 1. 000 27.00
96. 00 2. 000 192. 00 1. 000 96. 00
12. 00 5. 000 60. 00 1. 000 12. 00
700. 00 700. 000 700. 00 350. 000 350. 00
5508. 00 16. 200 5508. 00 5. 500 1870. 00
15000. 00 50000. 000 50000. 00 45000. 000 45000. 00
65000. 00 50000. 000 50000. 00 86000. 000 86000. 00
4760. 00 17. 000 4760. 00 7.500 2100. 00
1000. 00 1000. 000 1000. 00 1500. 000 1500. 00
7700. 00 11. 000 7700. 00 12. 000 8400. 00
86. 00 2. 000 86. 00 2. 000 86. 00
199.75 0. 850 199.75 0. 850 199.75
2250. 00 150. 000 2250. 00 150. 000 2250. 00
7167. 50 30. 500 7167. 50 30. 500 7167. 50
150. 00 1. 000 150. 00 1. 000 150. 00
379260. 00 355. 000 427420. 00 650. 000 782600. 00
17500. 00 135. 000 18900. 00 187. 000 26180. 00
2161. 25 2.100 2593. 50 1. 860 2297. 10
105339. 00 100. 000 144300. 00 86. 000 124098. 00
13074. 60 0. 500 15565. 00 0. 550 17121. 50
66638. 40 0. 550 76356. 50 0.620 86074. 60
1200. 00 70. 000 1680. 00 45. 000 1080. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009009

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL DI APHRAGVB, STRUCTURE
B-40-436

STL PILING DELIV & DRI VEN, HP
PI LE PO NTS

RUBBERI ZED MEMBRANE \WATERPROOF
RCCP, APRON ENDWALLS, 12-1NCH
CONCRETE CURB AND GUTTER, 30-1
Rl PRAP

HEAVY RI PRAP

REINF CONC PIPE, CLASS Ill, SS
I NLETS, TYPE 2

I NLET COVERS, TYPE WM
ADJUSTI NG MANHCOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
MOBI LI ZATI ON

WATER

TOPSA L

MJLCHI NG

EROSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO. 20
WATERI NG SCDDED AREAS

LAVWN SOD

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T

CONTRACT AND ESTI MATE ENG NEER

UNI'T

roorgoor
mm%%%mx«mgxgm

-
n- -

sug L0

EACH
EACH
S. Y.
S. Y.
S Y.
EACH
CWI.
LB.
LB.
MGAL
S.Y
LS
LS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
28. 000 200. 000
1588. 000 16. 000
20. 000 75. 000
30. 000 30. 000
2. 000 555. 000
58. 000 40. 000
3. 000 80. 000
306. 000 40. 000
18. 000 52. 000
2. 000 1000. 000
2. 000 530. 000
1. 000 250. 000
144. 000 5. 000
20. 000 5. 000
1. 000 64600. 000
3. 000 22.000
650. 000 3. 500
650. 000 0. 600
40. 000 8. 000
40. 000 8. 000
750. 000 1. 250
750. 000 1. 250
750. 000 0. 500
2.000 200. 000
4.000 250. 000
175. 000 6. 000
175. 000 4.500
290. 000 22.000
2. 000 80. 000
1. 000 100. 000
20. 000 10. 000
20. 000 20. 000
1. 000 100. 000
20. 000 10. 000
1. 000 2000. 000
1. 000 2300. 000
8400. 000 0. 200
4200. 000 0. 350

DI VI SI ON OF HI GHWAYS

937.
937.
375.
400.
1000.
1050.
787.
6380.
160.
100.
200.
400.
100.
200.
2000.
2300.
1680.
1470.

Bl DDER NO 2

UNIT
Bl D PRI CE

550.

1000.
530.
250.

50000.

22.
. 500
. 250
. 000

o w

000
000

000

. 900
. 800
. 090
. 000
. 000
. 500
. 750
. 000
. 000
100.
. 000
. 000
250.
19.
1500.
4000.
. 300
. 500

000

000
000
000
000

PAGE:
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT
Bl D PRI CE

. 250
. 250
. 500
. 000
. 000
. 000
. 500
. 000
. 000
100.
10.
20.
100.
10.
4000.
2300
. 200
. 350

000
000
000
000
000
000
000

937.
937.
375.
400.
1000.
1050.
787.
6380.
160.
100.
200.
400.
100.
200.
4000.
2300.
1680.
1470



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009009

| TEM
NUMBER

90319
90345
90997
90998
90999

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SIGNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTRCL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
CEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT NMARKI NG, 4-1 NCH, EPOX
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG CURB, GU
CONSTRUCTI ON STAKI NG, STRUCT L
B-40-436

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A STEEL RAILING STRUCTUR
M SC

90030A PREBCRI NG, HP10X42 STEE
M SC

90031A COLORED STONE FORM LI NE
M SC

90034A EXCAVATI ON, DEWATERI NG,
AND DI SPOSAL OF CONTAM NATED S
ABANDONI NG SEVEER

SPECI AL GRANULAR BACKFI LL
ON-THE-JOB TRAI NI NG, ASP-1T &R
ON-THE-JOB TRAI NI NG, ASP-1T AP
ON-THE-JOB TRAI NI NG, ASP-1

DAYS
DAYS
S. F.
LS

2

S

mrvoo
MMM MK <<

10 .

rrr
w-
mm

L. F.

S. F.

cY.

cCY
TON
HRS
HRS
HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE AMOUNT
6300. 000 0. 250 1575. 00
2100. 000 0. 500 1050. 00
180. 400 10. 000 1804. 00
1. 000 6500. 000 6500. 00
19000. 000 0. 100 1900. 00
120. 000 3. 000 360. 00
16. 000 5. 000 80. 00
560. 000 4.000 2240. 00
2000. 000 0.870 1740. 00
4.000 175. 000 700. 00
258. 000 3. 000 774.00
258. 000 3. 000 774.00
58. 000 8. 000 464. 00
1. 000 4000. 000 4000. 00
49. 000 1. 250 61. 25
52. 000 2.500 130. 00
1. 000 50000. 000 50000. 00
780. 000 10. 000 7800. 00
4800. 000 3. 500 16800. 00
140. 000 60. 000 8400. 00
4.000 165. 000 660. 00
2700. 000 13. 000 35100. 00
150. 000 2. 000 300. 00
150. 000 4.000 600. 00
500. 000 2. 000 1000. 00
....... 1081510. 25

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
0. 200 1260. 00
0. 500 1050. 00
12. 500 2255. 00
1000. 000 1000. 00
0. 250 4750. 00
5. 000 600. 00
6. 000 96. 00
5. 000 2800. 00
0.870 1740. 00
95. 000 380. 00
2. 000 516. 00
2.000 516. 00
2.500 145. 00
1000. 000 1000. 00
0. 900 44,10
2.100 109. 20
50000. 000 50000. 00
145. 000 113100. 00
6. 500 31200. 00
150. 000 21000. 00
165. 000 660. 00
30. 000 81000. 00
2. 000 300. 00
4.000 600. 00
2. 000 1000. 00
1477550. 80

PAGE
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
0. 250 1575. 00
0. 500 1050. 00
10. 000 1804. 00
6500. 000 6500. 00
0. 100 1900. 00
3.500 420. 00
5. 000 80. 00
1. 860 1041. 60
0. 870 1740. 00
120. 000 480. 00
3. 200 825. 60
3. 200 825. 60
7.000 406. 00
1650. 000 1650. 00
0. 900 44.10
2.100 109. 20
33000. 000 33000. 00
104. 000 81120. 00
10. 000 48000. 00
185. 000 25900. 00
15. 000 60. 00
17. 000 45900. 00
2. 000 300. 00
4.000 600. 00
2.000 1000. 00
1672177. 85



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20011009010

STATE PROJECT(S): 1000-03-48
1000-03- 49

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 05/ BROMN
EPOXY PAVEMENT MARKI NG
USH 41, 141, STH 180

BROMN, OCONTO, MARI NETTE COUNTY

COUNTY

PAGE

36

LETTI NG DATE: 10/09/01

BIDDER NO 1: CENTURY FENCE CO

BI DDER NO 2: GUI DELI NES PAVEMENT MARKI NG LLC

BI DDER NO 3: OGLESBY CONSTRUCTI ON, | NC.

Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1.000 1500. 000
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 1000. 000
1000- 03-48
64303 TRAFFI C CONTROL, PROQIECT LS 1. 000 1000. 000
1000- 03-49

64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 650501. 000 0. 145
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 16430. 000 0. 500
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 4.000 550. 000
64710 PVMI MRKNG, STCP LINE, 18-1NCH L. F. 105. 000 4.500
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 6. 000 85. 000
64738 PAVEMENT MARKI NG ARROWS, TYPE EACH 6. 000 125. 000
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 5. 000 85. 000
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 612. 000 1.600
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 515. 000 3. 000
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F. 40. 000 3. 000
64786 PAVEMENT MARKI NG PARKING STAL L.F. 1890. 000 2. 000
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 2. 000 40. 000
90031 M SC S. F. 161. 000 3. 000

90031A PAVEMENT MARKI NG CONCR
CORRUGATED MEDI AN, EPOXY

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
1500. 00 2100. 000 2100. 00
1000. 00 1100. 000 1100. 00
1000. 00 1000. 000 1000. 00
94322. 65 0. 160 104080. 16
8215. 00 0. 350 5750. 50
2200. 00 500. 000 2000. 00
472. 50 5. 000 525. 00
510. 00 100. 000 600. 00
750. 00 100. 000 600. 00
425. 00 100. 000 500. 00
979. 20 3. 300 2019. 60
1545. 00 3. 500 1802. 50
120. 00 5. 000 200. 00
3780. 00 2.100 3969. 00
80. 00 70. 000 140. 00
483. 00 2.500 402. 50
117382. 35 126789. 26

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
6000. 000 6000. 00
1470. 000 1470. 00
1470. 000 1470. 00
0. 150 97575. 15
0. 450 7393. 50
650. 000 2600. 00
5. 000 525. 00
95. 000 570. 00
95. 000 570. 00
125. 000 625. 00
3. 000 1836. 00
4.000 2060. 00
5. 000 200. 00
2. 000 3780. 00
150. 000 300. 00
2.500 402. 50
127377. 15



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009011

STATE PROJECT(S): 1000-03-52

DI VI SI ON OF HI GHWAYS

LOCATI ON 05/ BROMWN

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 37

LETTI NG DATE: 10/09/01

COUNTY
EPOXY PAVEMENT MARKI NG
STH 32, 114, 55, 67

BROWN, CALUMET, MANI TOANCC, OUTAGAM E, SHEBOYG

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BIDDER NO 1: CENTURY FENCE CO

BI DDER NO 2: GUI DELI NES PAVEMENT MARKI NG LLC

BI DDER NO 3: OGLESBY CONSTRUCTI ON, | NC.

Bl DDER NO 1

| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 1500. 000
64301 TRAFFI C CONTROL LS 1. 000 1500. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 555256.000 0. 140
64618 PVMI MRKNG CHANNELI ZI NG, 8-IN L. F. 3235. 000 0. 450
64710 PVMI MRKNG, STCP LINE, 18-1NCH L.F. 190. 000 4.500
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 338. 000 1.600
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 10. 000 3. 000
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 156. 000 3. 000
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 3. 000 40. 000
90031 M SC S. F. 215. 000 3. 000

90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY
PROPCSAL TOTAL. ......

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1500. 00 2000. 000 2000. 00 6000. 000 6000. 00
1500. 00 1800. 000 1800. 00 1400. 000 1400. 00
77735. 84 0. 150 83288. 40 0. 150 83288. 40
1455. 75 0. 350 1132. 25 0. 450 1455. 75
855. 00 5. 000 950. 00 5. 000 950. 00
540. 80 4. 000 1352. 00 3. 000 1014. 00
30. 00 10. 000 100. 00 4.000 40. 00
468. 00 5. 000 780. 00 5. 000 780. 00
120. 00 70. 000 210. 00 150. 000 450. 00
645. 00 2.500 537. 50 2.500 537. 50
84850. 39 92150. 15 95915. 65



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009012

STATE PROJECT(S): 1000-03-53

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

CENTURY FENCE CO.

R NO 1:
R NO 2: QGUI DELI NES PAVEMENT MARKI NG LLC
R NO 3:

SWANSTON EQUI PMENT COVPANY

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
MOBI LI ZATI ON LS 1. 000 1000. 000
TRAFFI C CONTRCL LS 1. 000 500. 000
PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 496386. 000 0. 140
PVMI'T MRKNG, CHANNELI ZI NG, 8-IN L. F. 3515. 000 0. 450
PAVEMENT MARKI NG, ARROWS, TYPE EACH 62. 000 65. 000
PAVEMENT MARKI NG WORDS, EPOXY EACH 1. 000 85. 000
PAVEMENT MARKI NG, CURB, EPOXY L.F. 95. 000 3. 000
PAVEMENT MARKI NG, | SLAND NOSE, EACH 4.000 40. 000
M SC S. F. 26. 000 3. 000

90031A, PAVEMENT MARKI NG CONC
CORRUGATED MEDI AN, EPOXY

PROPOSAL TOTAL

LOCATI ON 05/ BROVWN
EPOXY PAVEMENT MARKI NG

STH 42, 57, 54

COUNTY

PAGE:
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LETTI NG DATE: 10/09/01

BROMN, DOOR, KEWAUNEE COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
1000. 00 1800. 000 1800. 00
500. 00 2000. 000 2000. 00
69494. 04 0. 150 74457. 90
1581. 75 0. 400 1406. 00
4030. 00 70. 000 4340. 00
85. 00 140. 000 140. 00
285. 00 5. 000 475. 00
160. 00 70. 000 280. 00
78. 00 8. 000 208. 00
77213.79 85106. 90

Bl DDER NO 3
UNI'T
Bl D PRI CE

86353.

36



Date 10/09/01 W SCONSI N DEPARTMENT COF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009013

STATE PROJECT(S): 1490-10-77

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 42/ OCONTO COUNTY

ABRAMVS - STH 22
USH 141
OCONTO COUNTY

PAGE

39

LETTI NG DATE: 10/09/01

BIDDER NO 1: STREU CONSTRUCTI ON CO.
BI DDER NO 2: PETERS CONCRETE COVPANY
Bl DDER NO 3: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
20101 CLEARI NG 40M 92. 000 150. 000
20102 CLEARI NG 25MM 26. 000 10. 000
20104 GRUBBI NG 40M 92. 000 150. 000
20105 GRUBBI NG 25MM 26. 000 10. 000
20201 ROADSI DE CLEARI NG 40M 10. 000 200. 000
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 2000. 000
2+200
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000
2+417
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 2500. 000
44975
20304 REMOVI NG OLD CULVERT, STATION LS 1. 000 3500. 000
10+420
20330 REMOVI NG OLD CULVERTS EACH 1. 000 200. 000
20401 REMOVI NG PAVEMENT e 24278. 000 2. 400
20411 REMOVI NG GUARDRAI L M 290. 000 6.710
20412 REMOVI NG FENCE M 1040. 000 1. 000
20420 REMOVI NG ASPHALTI C SURFACE, M W 684. 000 4,500
20501 COWON EXCAVATI ON M3 66030. 000 2. 480
20505 MARSH EXCAVATI ON VB 350. 000 5. 000
20811 SELECTED BORROW EXCAVATI ON M3 121825. 000 6. 300
21301 FI NI SH NG ROADVWAY LS 1. 000 20000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 93708. 500 6. 190
30420 CABC, OPEN GRADED NUMBER 2 MG 17279. 500 7.310
30424 SALVAGED ASPHALTI C PAVEMENT, B MG 18883. 000 3. 200
40204 ASPHALTI C MATERI AL FOR TACK CO L 4801. 300 0. 450
40301 QWP, ASPHALTI C M XTURE MG 7821. 500 0. 600
40501 ASPHALTI C MATERI AL FOR PLANT M MG 469. 800 185. 000
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 7821. 500 29. 900
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 5130. 000 1. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
13800. 00 100. 000 9200. 00
260. 00 10. 000 260. 00
13800. 00 250. 000 23000. 00
260. 00 10. 000 260. 00
2000. 00 100. 000 1000. 00
2000. 00 3000. 000 3000. 00
1000. 00 3000. 000 3000. 00
2500. 00 3000. 000 3000. 00
3500. 00 3000. 000 3000. 00
200. 00 100. 000 100. 00
58267. 20 2. 350 57053. 30
1945. 90 3. 280 951. 20
1040. 00 3. 280 3411. 20
3078. 00 4.300 2941. 20
163754. 40 2.520 166395. 60
1750. 00 8. 000 2800. 00
767497. 50 6. 320 769934. 00
20000. 00 4500. 000 4500. 00
580055. 62 6. 360 595986. 06
126313. 15 7.030 121474. 89
60425. 60 2. 800 52872. 40
2160. 59 0. 450 2160. 59
4692. 90 0. 600 4692. 90
86913. 00 185. 000 86913. 00
233862. 85 29. 900 233862. 85
5130. 00 1. 000 5130. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
232. 000 21344.00
12. 000 312. 00
232. 000 21344. 00
12. 000 312. 00
232. 000 2320. 00
1200. 000 1200. 00
1000. 000 1000. 00
2000. 000 2000. 00
3000. 000 3000. 00
300. 000 300. 00
3. 000 72834. 00
3. 300 957. 00
2.000 2080. 00
4. 300 2941. 20
3. 440 227143. 20
5. 640 1974. 00
5. 640 687093. 00
1850. 000 1850. 00
6. 190 580055. 62
7.090 122511. 66
3. 200 60425. 60
0. 450 2160. 59
0. 600 4692. 90
185. 000 86913. 00
29. 900 233862. 85
1. 000 5130. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20011009013

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE

40

LETTI NG DATE: 10/09/01

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
41010 SALVAGED ASPHALTI C PAVEMENT MG
41509 CONCRETE PAVEMENT, 225 MM M
41519 H. E. S. CONCRETE PAVEMENT, 225 M2
41620 CONCRETE SURFACE DRAI NS VB
41621 CONCRETE PAVEMENT APPROACH SLA M2
41665 CONCRETE PAVEMENT GAPS EACH
50409 CONCRETE MASONRY, ENDWALLS VB
52005 CULVERT PIPE, CLASS IIl, 600 MM
52007 CULVERT PIPE, CLASS III, 750 MM
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52065 APRON ENDWALLS FOR CULVERT PI P EACH
52149 STL APRON ENDW. FOR CLVRT Pl PE EACH
52205 RCCP, CL III, 600 MM M
52209 RCCP, CL IIl, 900 MM M
52210 RCCP, CL III, 1050 MM M
52213 RCCP, CL III, 1500 MM M
52215 RCCP, CL Ill, 1800 MM M
52264 RCCP, APRON ENDWALLS, 600 WM  EACH
52267 RCCP, APRON ENDWALLS, 900 MM  EACH
52268 RCCP, APRON ENDWALLS, 1050 MM EACH
52336 RCCP HORZ ELLIP, CL HE-III, 49 M
52338 RCCP HORZ ELLIP, CL HE-111, 61 M
52343 RCCP HORZ ELLIP, CL HE-111, 97 M
52361 RCCP HORZ ELLI P, ENDWALLS, 490 EACH
52363 RCCP HORZ ELLI P, ENDWALLS, 610 EACH
52368 RCCP HORZ ELLI P, ENDWALLS, 975 EACH
52405 SALVACGED CULVERT PIPE, 450 M M
60170 CONCRETE CURB AND GUTTER, 900 M
60604 MEDI UM RANDOM RI PRAP VB
61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61126 | NLETS, TYPE 11 EACH
61170 | NLET COVERS, TYPE M5 EACH
61176 | NLET COVERS, TYPE V EACH
61183 ADJUSTI NG | NLET COVERS EACH
61201 PI PE UNDERDRAI N, 150 MM M
61211 PI PE UNDERDRAIN, UNPERFORATED, M
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP M

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE AMOUNT

19876. 800 4.000 79507. 20

62836. 800 17.130 1076394. 38

825. 200 24. 050 19846. 06

6. 000 450. 000 2700. 00

84. 000 145. 000 12180. 00

23. 000 1000. 000 23000. 00

18. 000 684. 280 12317. 04

106. 000 72.000 7632. 00

51. 840 95. 000 4924. 80

12. 000 125. 000 1500. 00

6. 000 200. 000 1200. 00

24. 000 95. 000 2280. 00

341. 400 106. 000 36188. 40

51. 200 180. 000 9216. 00

51. 200 216. 000 11059. 20

46. 600 435. 000 20271. 00

43. 900 600. 000 26340. 00

12. 000 580. 000 6960. 00

2. 000 900. 000 1800. 00

2. 000 1080. 000 2160. 00

51. 200 156. 000 7987. 20

29. 300 193. 000 5654. 90

31.700 340. 000 10778. 00

2. 000 715. 000 1430. 00

1. 000 865. 000 865. 00

1. 000 1680. 000 1680. 00

272.500 59. 000 16077. 50

481. 400 27.000 12997. 80

748. 900 33. 930 25410. 18

28. 000 980. 000 27440. 00

4.000 1300. 000 5200. 00

3. 000 1300. 000 3900. 00

48. 000 240. 000 11520. 00

2.000 500. 000 1000. 00

2. 000 400. 000 800. 00

13742. 000 3. 350 46035. 70

851. 000 21.950 18679. 45

187. 000 90. 000 16830. 00

20. 200 98. 160 1982. 83

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
4.140 82289. 95
17.530 1101529. 10
26. 220 21636. 74
455. 000 2730. 00
150. 000 12600. 00
1000. 000 23000. 00
650. 000 11700. 00
58. 000 6148. 00
82. 000 4250. 88
88. 000 1056. 00
135. 000 810. 00
60. 000 1440. 00
95. 000 32433. 00
170. 000 8704. 00
210. 000 10752. 00
400. 000 18640. 00
550. 000 24145. 00
500. 000 6000. 00
750. 000 1500. 00
975. 000 1950. 00
155. 000 7936. 00
185. 000 5420. 50
350. 000 11095. 00
650. 000 1300. 00
800. 000 800. 00
2000. 000 2000. 00
45. 000 12262. 50
38. 380 18476. 13
32. 000 23964. 80
975. 000 27300. 00
1200. 000 4800. 00
1200. 000 3600. 00
235. 000 11280. 00
350. 000 700. 00
250. 000 500. 00
3. 500 48097. 00
21. 000 17871. 00
85. 000 15895. 00
98. 000 1979. 60

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
4.000 79507. 20
18. 000 1131062.40
28. 000 23105. 60
497. 000 2982. 00
150. 000 12600. 00
1000. 000 23000. 00
684. 280 12317. 04
85. 000 9010. 00
105. 000 5443. 20
121. 000 1452. 00
180. 000 1080. 00
91. 000 2184. 00
112. 000 38236. 80
194. 000 9932. 80
233. 000 11929. 60
410. 000 19106. 00
561. 000 24627. 90
371. 000 4452. 00
637. 000 1274. 00
764. 000 1528. 00
164. 000 8396. 80
197. 000 5772. 10
344. 000 10904. 80
478. 000 956. 00
599. 000 599. 00
1267. 000 1267. 00
39. 000 10627. 50
38. 380 18476. 13
33. 000 24713.70
1100. 000 30800. 00
1325. 000 5300. 00
1325. 000 3975. 00
251. 000 12048. 00
367. 000 734. 00
300. 000 600. 00
3. 350 46035. 70
21.950 18679. 45
90. 000 16830. 00
98. 160 1982. 83



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20011009013

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 41

LETTI NG DATE: 10/09/01

STEEL PLATE BEAM GUARD, CLASS M
SALVAGED GUARD FENCE, STEEL BE M
STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
LANDMARK REFERENCE MONUMENTS  EACH
ASPHALTI C SHOULDER RUMBLE STRI M

ASPHALTI C FLUMES %24
DUST CONTROL SURFACE TREATMENT M2
WATER KL
SALVAGED TOPSO L MR
MJULCH NG MR
EROSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
CLEANI NG SEDI MENT BASI NS VB

MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
EROSI ON VAT, | NSTALLED, CLASS M

POLYETHYLENE SHEETI NG M2
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTI ON, TYPE B EACH

TEMPORARY DI TCH CHECKS, DELIVE M
TEMPORARY DI TCH CHECKS, | NSTAL M

FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPCRARY KG
SEEDI NG M XTURE NO. 20 KG
SEEDI NG M XTURE NO. 30 KG
SEEDI NG, M XTURE NO. 40 KG
SEEDI NG BORROW PI' T M XTURE KG
DELI NEATOR PCSTS EACH
DELI NEATORS EACH
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
156. 200 32. 310
177.000 18. 130
2. 000 1750. 000
1. 000 1. 000
1.000 110240. 000
30. 000 162. 920
16134. 000 0. 550
26. 000 54. 000
227352. 000 0. 100
6548. 400 3.170
196296. 200 0. 600
227201. 200 0. 100
1190. 000 2.220
1190. 000 4. 450
5799. 000 1. 500
5799. 000 3. 500
3325. 000 0.170
5. 000 99. 350
558. 000 6. 500
3. 000 149. 030
34050. 000 0. 570
34050. 000 0. 580
1240. 000 4.500
42. 000 108. 490
42. 000 23.720
87.000 4. 850
87.000 13. 340
7952. 000 0. 560
3358. 000 4.870
1555. 600 7.630
1085. 300 9. 290
24.100 11. 520
80. 000 7.020
179. 000 24.000
207. 000 4. 000
1. 000 10000. 000
1. 000 15000. 000
48. 000 20. 000
38473. 000 0. 250

110240.
4887.
8873.
1404.

22735.
20758.
117777.
22720
2641.
5295.
8698.
20296
565.
496.
3627.
447.
19408.
19749
5580.
4556.
996.
421.
1160.
4453.
16353
11869.
10082
277.
561.
4296.
828.
10000.
15000.
960.
9618

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
33. 000 5154. 60
23. 000 4071. 00
1800. 000 3600. 00
5000. 000 5000. 00
183700. 000 183700. 00
95. 000 2850. 00
0. 550 8873.70
54. 000 1404. 00
0. 050 11367. 60
4. 000 26193. 60
0. 600 117777.72
0. 100 22720.12
4.000 4760. 00
4. 000 4760. 00
2.980 17281. 02
2.980 17281. 02
0.750 2493. 75
100. 000 500. 00
20. 000 11160. 00
200. 000 600. 00
0. 580 19749. 00
0.580 19749. 00
2. 000 2480. 00
100. 000 4200. 00
60. 000 2520. 00
5. 000 435. 00
5. 000 435. 00
0. 560 4453.12
4.100 13767. 80
8. 000 12444. 80
8. 100 8790. 93
15. 000 361. 50
15. 000 1200. 00
16. 000 2864. 00
3.700 765. 90
7000. 000 7000. 00
15000. 000 15000. 00
20. 000 960. 00
0. 250 9618. 25

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
32. 310 5046. 82
18. 130 3209. 01
1750. 000 3500. 00
100. 000 100. 00
162000. 000 162000. 00
162. 920 4887. 60
0. 550 8873.70
54. 000 1404. 00
0. 050 11367. 60

170 20758. 43
. 600 117777.72
100 22720. 12

220 2641. 80

450 5295. 50

180 18440. 82

530 14671. 47
33.25

99. 350 496. 75
000 4464. 00

149. 030 447. 09

. 570 19408. 50
. 580 19749. 00

POOOPOONWANOOW
o
=
o

. 000 4960. 00
108. 490 4556. 58
23.720 996. 24
10. 000 870. 00
15. 000 1305. 00
0. 560 4453. 12

4.870 16353. 46
7.630 11869. 23
9. 290 10082. 44

11. 520 277. 63
7.020 561. 60
24.000 4296. 00
3.700 765. 90
9000. 000 9000. 00
11500. 000 11500. 00
30. 000 1440. 00

0. 300 11541. 90



Date 10/09/01
CERTI FI ED BY-

TITLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20011009013

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

PAGE: 42

LETTI NG DATE: 10/09/01

90005
90005
90365

90410
90411

| TEM DESCRI PTI ON UNI'T
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTRCOL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS

GEOTEXTI LE FABRI C, TYPE DF e
GEOTEXTI LE FABRI C, TYPE R M
PAVEMENT MARKI NG 100 WM EPOX M
PVMI'T MRKNG, CHANNELI ZI NG 200 M
PAVEMENT MARKI NG, RAI SED MARKE EA
REMOVI NG PAVEMENT MARKI NGS M
PVMI' MRKNG, STCP LINE, 450 WM M
CONSTRUCTI ON STAKI NG SUBGRADE M
CONSTRUCTI ON STAKI NG, CABC M
CONSTRUCTI ON STAKI NG, CONCRETE M
CONSTRUCTI ON STAKING INITIAL M
LOOP DETECTOR CONDUI T M
PULL BOXES, STEEL, 600 X 900 M EA
LOOP DETECTOR W RE M
SAW NG EXI STI NG PAVEMENT M
M SC M
90002A PULVERI ZED TOPSO L

M SC e
90002B BREAKI NG CONCRETE PAVEM

M SC VB
90003A SEDI MENT BASI NS

M SC VB
90003B STONE OR ROCK DI TCH CHE

M SC EACH
90005A FI LTER BAGS, DELI VERED

M SC EACH
90005B FI LTER BAGS, | NSTALLED

M SC EACH
90005C FI LTER BAGS, MAI NTENANC

M SC EACH
90005D REMOVI NG TEMPORARY SURF

M SC EACH
90005E ADJUSTI NG EDGEDRAI N QUT

QW, BASE COURSES MG
QWP, CONCRETE PAVEMENT (%24
QWP, PROFI LE I NDEX | NCENTI VE, DOL

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
15114. 000 0. 400
20152. 000 0. 100
13885. 000 0. 400
23435. 000 1. 090
1825. 800 1. 450
30635. 000 1.150
183. 000 4.000
595. 000 37. 000
17510. 000 0. 360
36. 000 20. 000
8712. 000 1.750
320. 000 2. 200
8392. 000 3. 200
8712. 000 2.000
91. 000 14. 000
1. 000 450. 000
175. 000 1.800
1004. 700 2.360
2405. 000 2.500
5368. 000 0. 500
558. 000 9. 000
60. 400 45. 000
772.000 3. 000
772.000 6.720
469. 000 3. 000
2. 000 300. 000
13. 000 75. 000
110988. 000 0. 140
63746. 000 0. 460
47186. 100 1. 000

600.
975.
15538.

29323.
47186.

.00

.00

.00

. 84

.00

00
00
32

16
10

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNIT

Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
0. 400 6045. 60 0. 500 7557. 00
0. 100 2015. 20 0. 100 2015. 20
0. 400 5554. 00 0. 500 6942. 50
1.080 25309. 80 1. 090 25544. 15
2.000 3651. 60 2.070 3779. 41
0.920 28184. 20 1.150 35230. 25
2. 050 375. 15 4.000 732.00
49. 000 29155. 00 37.000 22015. 00
0. 360 6303. 60 0. 820 14358. 20
13. 200 475. 20 20. 000 720. 00
1. 750 15246. 00 1. 750 15246. 00
2. 200 704. 00 2. 200 704. 00
3. 200 26854. 40 3. 200 26854. 40
2.000 17424. 00 2.000 17424. 00
14. 000 1274. 00 14. 000 1274. 00
450. 000 450. 00 450. 000 450. 00
1. 800 315. 00 1. 800 315. 00
3. 280 3295. 42 3. 280 3295. 42
2.500 6012. 50 2.500 6012. 50
0. 370 1986. 16 0. 400 2147. 20
18. 000 10044. 00 8. 000 4464. 00
40. 000 2416. 00 33. 000 1993. 20
4.000 3088. 00 3. 000 2316. 00
4. 000 3088. 00 6.720 5187. 84
1.700 797. 30 3. 000 1407. 00
100. 000 200. 00 300. 000 600. 00
100. 000 1300. 00 75. 000 975. 00
0.170 18867. 96 0. 140 15538. 32
0. 450 28685. 70 0. 500 31873. 00
1. 000 47186. 10 1. 000 47186. 10



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 43
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE. CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 10/09/01
PROPOSAL: 20011009013
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRICE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90412 QwWP, PVMI STRENGTH | NCENTI VE, DOL 16829. 000 1. 000 16829. 00 1. 000 16829. 00 1. 000 16829. 00
90416 COARSE AGGREGATE, SIZE NO VB 26. 000 40. 000 1040. 00 28. 000 728. 00 33. 000 858. 00
2

90545 CONCRETE COLLAR EACH 2.000 300. 000 600. 00 150. 000 300. 00 1000. 000 2000. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 20. 000 38. 000 760. 00 35. 000 700. 00 35. 000 700. 00
90778 PAVEMENT MARKI NG OUTFALL MARK EACH 187. 000 8. 000 1496. 00 6. 000 1122.00 6. 000 1122. 00

PROPOCSAL TOTAL. .. .... 4540486. 54 4639816. 71 4647073. 14



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 44
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
LETTI NG DATE: 10/09/01

REPORT CF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009014 *****AlLL Bl DS REJECTED*****

STATE PROJECT(S): 4993-00-78 LOCATI ON 70/ W NNEBAGO COUNTY
MAI N STREET, CITY OF NEENAH

LOCAL STREET
W NNEBAGO COUNTY

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009015

STATE PROJECT(S): 6564-01-72
6564-01- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

LOCATI ON 44/ QUTAGAM E COUNTY

CTH S - STH 54, FREEDOM -
STH 55
QUTAGAM E COUNTY

PAGE:

45

LETTI NG DATE: 10/09/01

STH 54, DUCK CREEK

BIDDER NO 1 NORTHEAST ASPHALT, | NC
BIDDER NO 2: MCC, INC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20330 REMOVI NG OLD CULVERTS EACH
20351 REMOVING QLD BRI DGE, STATION LS
1+052. 50
20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20501 COVWON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-44-181
20651 COFFERDAMS, STRUCTURE LS
B- 44-181
20801 BORROW EXCAVATI ON CY.
20811 SELECTED BORROW EXCAVATI ON cCY
21001 STRUCTURE BACKFI LL cCY
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
6564-01-72
21302 FI NI SH NG ROADWAY, PRQIECT LS
6564-01-72
21303 FI NI SHI NG ROADWAY, PROJECT LS
6564-01-74
30404 CRUSHED AGCGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTIC M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
40729 PROFI LE I NDEX | NCENTI VE, ASPHA DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41621 CONCRETE PAVEMENT APPROACH SLA S. Y
50201 CONCRETE MASONRY, BRI DGES C.Y.
50265 PROTECTI VE SURFACE TREATMENT  S.Y
50504 H GH STRENGTH BAR STEEL REINF. LB

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 250. 000
1. 000 16000. 000
1109. 000 1.500
7745. 000 1. 250
2703. 000 7.430
1. 000 15000. 000
1. 000 9000. 000
1320. 000 1.850
183. 000 13. 150
760. 000 12. 000
1. 000 7750. 000
1.000 1500. 000
1. 000 1000. 000
10667. 000 5. 650
3085. 000 0.790
25766. 000 0. 300
1553. 000 120. 000
25766. 000 15. 010
16500. 000 1. 000
30000. 000 1. 000
40. 000 85. 000
94. 000 95. 000
432. 000 280. 000
430. 000 1.500
13217. 000 0. 450

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
250. 00 300. 000 300. 00
16000. 00 16000. 000 16000. 00
1663. 50 1. 500 1663. 50
9681. 25 1. 000 7745. 00
20083. 29 16. 250 43923. 75
15000. 00 15000. 000 15000. 00
9000. 00 9000. 000 9000. 00
2442.00 6. 200 8184. 00
2406. 45 10. 250 1875.75
9120. 00 12. 000 9120. 00
7750. 00 14000. 000 14000. 00
1500. 00 9000. 000 9000. 00
1000. 00 1000. 000 1000. 00
60268. 55 5. 850 62401. 95
2437. 15 0. 800 2468. 00
7729. 80 0. 410 10564. 06
186360. 00 169. 000 262457. 00
386747. 66 14. 900 383913. 40
16500. 00 1. 000 16500. 00
30000. 00 1. 000 30000. 00
3400. 00 50. 000 2000. 00
8930. 00 92. 250 8671. 50
120960. 00 280. 000 120960. 00
645. 00 1.500 645. 00
5947. 65 0. 450 5947. 65

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20011009015

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL RAILING TYPE W STRUCTU

B-44-181

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS III, 24-IN
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FOR CLVRT PI PE
CONCRETE CURB AND GUTTER, 36-1

Rl PRAP
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER POSTS FOR RI GHT- OF- WAY
STL PLT BM CGRD, ENRGY ABSCRB T

CHAI'N LI NK FENCE, 5 FT.

MAI NT AND REPAI R OF HAUL ROADS

6564-01-72

MAI NT AND REPAI R OF HAUL ROADS

6564-01-74

MOBI LI ZATI ON

LANDVARK REFERENCE MONUMENTS
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 10
SEEDI NG BORROW PI'T M XTURE
ERCSI ON CONTROL SCD

FI ELD LABORATORY

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL, PRQIECT
6564-01-72

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

S. Y.
L. F.
EACH
L. F.

it
2

(5850007

cr

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
40390. 000 0. 500
1. 000 8800. 000
20. 000 15. 000
84. 000 17. 000
2. 000 124. 000
39. 000 13. 000
1. 000 140. 000
192. 000 20. 000
5. 000 90. 000
184. 000 38.190
107. 000 30. 000
501. 000 9. 650
2.000 48. 000
8. 000 1800. 000
112. 000 31. 000
1. 000 100. 000
1. 000 100. 000
1. 000 16000. 000
5. 000 200. 000
19. 000 18. 000
132. 000 3. 000
1533. 000 1. 250
1533. 000 0. 160
20. 000 7.000
20. 000 7.000
446. 000 1. 250
446. 000 1. 000
446. 000 0. 500
214. 000 23.210
1. 000 100. 000
29. 000 9.120
11. 000 8. 240
8. 000 22.000
1. 000 500. 000
1. 000 4800. 000
1.000 3000. 000

DI VI SI ON OF HI GHWAYS

20195.
8800.

300.
1428.
248.
507.
140.
3840.
450.
7026.
3210.
4834.
96.
14400.
3472.
100.

100.

16000.
1000.
342.
396.
1916.
245.
140.
140.
557.
446.
223.
4966.
100.
264.
90.
176.
500.
4800.
3000.

00

00
00
00
00
25
28
00
00
50
00
00
94
00
48
64
00
00
00
00

Bl DDER NO 2

UNIT
Bl D PRI CE

100.

100.

50000.
200.
40.

. 000
. 750
. 160
. 000

[y
ORr FPN~NOR O

000

000
000
000

000
250

. 000
. 500
23.
100.
. 120
. 240
22.
1000.
4000.
3000.

210
000

000
000
000
000

100.

50000.
1000.
760.
1980.
2682.
245.
140.
140.
557.
446.
223.
4966.
100.
264.
90.
176.
1000.
4000.
3000.

00

00
00
00
00
75
28
00
00
50
00
00
94
00
48
64
00
00
00
00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

COATED HI GH STR BAR STL REINF, LB.

©

cocoocooo00000000

OO0 0000000000000000

000

. 000

000

. 000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000
. 000

LETTI NG DATE: 10/09/01

©

ococoocooo00000000

COCOOOO000O0LO000000O0

00

00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPCOSAL: 20011009015

| TEM
NUMBER

TRAFFI C CONTRCOL, PRQIECT
6564-01-74

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTRCL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8- 1N
PVMI' MRKNG, SAME DAY, 4-1 NCH
LOCATI NG NO- PASSI NG ZONES
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, STRUCT L
B-44-181

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90035A QUALI TY MANAGEMENT PROG
NUCLEAR DENSI TY FOR ASPHALTI C
GRADE, SHAPE & FI NIl SH FOR BEAM
GRADI NG, SHAPI NG & FI NI SHI NG
CTH J

QWP, BASE COURSES

QW READY M XED CONC NMASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU

CONTRACT AND ESTI MATE ENG NEER

EACH
LS

TON
CY.
DOL
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1. 000 1000. 000 1000. 00
1103. 000 0. 500 551. 50
1610. 000 0. 750 1207. 50
2520. 000 0. 100 252.00
1890. 000 0. 650 1228. 50
10. 000 6. 260 62. 60
276. 000 2.500 690. 00
84750. 000 0. 200 16950. 00
200. 000 0. 600 120. 00
18832. 000 0. 270 5084. 64
7.520 74. 000 556. 48
11217. 000 0. 340 3813.78
1. 000 950. 000 950. 00
2649. 000 0. 750 1986. 75
48. 000 4.300 206. 40
25504. 000 0. 210 5355. 84
8. 000 250. 000 2000. 00
1. 000 6000. 000 6000. 00
9616. 000 0. 180 1730. 88
432. 000 12. 000 5184. 00
3960. 000 1. 000 3960. 00
2. 000 40. 000 80. 00
....... 1089244. 87

PROPOSAL TOTAL

DI VI SION OF HI GHWAYS

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
1000. 000 1000. 00
0. 500 551. 50
0.750 1207. 50
0. 100 252.00
0. 650 1228. 50
3. 000 30. 00
2.500 690. 00
0. 220 18645. 00
0. 900 180. 00
0. 300 5649. 60
90. 000 676. 80
0. 440 4935. 48
950. 000 950. 00
0. 950 2516.55
1. 750 84. 00
0. 250 6376. 00
450. 000 3600. 00
3645. 000 3645. 00
0. 200 1923. 20
12. 000 5184. 00
1. 000 3960. 00
65. 000 130. 00
1246870. 93
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Bl DDER NO 3
UNIT
Bl D PRI CE
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LETTI NG DATE: 10/09/01
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Date 10/09/01

CERTI FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

TI TLE

PROPOSAL: 20011009016

STATE PRQJECT(S):

TYPE OF WORK

6290-06- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

I NCI DENTAL CONSTRUCTI ON

I NC.

LOCATI ON 49/ PORTACE

STEVENS PO NT - WAUPACA, CTH A -

USH 10

PORTAGE COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 10/09/01

VWAUPACA CNTY

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
161. 000 310. 000
129. 000 194. 000
702. 000 1.500
1. 000 500. 000
1. 000 1000. 000
100. 000 5. 000
100. 000 5. 000
1134. 000 3. 200
1134. 000 3. 200
1134. 000 1. 000
1. 000 200. 000
1. 000 300. 000
1508. 000 5. 000
1. 000 200. 000
900. 000 0. 500

BIDDER NO 1: PACGEL CONSTRUCTI ON COVPANY,

BI DDER NO 2: MASHUDA CONTRACTCRS, | NC

BI DDER NO 3: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG 40M
20104 GRUBBI NG 40M
20412 REMOVI NG FENCE M
21301 FI NI SHI NG ROADWAY LS
61910 MOBI LI ZATI ON LS
62811 ERCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, ERCSI ON CONTRQL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
63003 SEEDI NG TEMPORARY KG
64301 TRAFFI C CONTRCL LS
64326 TRAFFI C CONTROL, SIGNS DAYS

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
49910. 00 477.000 76797. 00
25026. 00 477.000 61533. 00
1053. 00 3. 280 2302. 56
500. 00 100. 000 100. 00
1000. 00 1500. 000 1500. 00
500. 00 6. 000 600. 00
500. 00 5. 000 500. 00
3628. 80 3. 500 3969. 00
3628. 80 3. 500 3969. 00
1134. 00 1. 000 1134. 00
200. 00 300. 000 300. 00
300. 00 150. 000 150. 00
7540. 00 5. 040 7600. 32
200. 00 1000. 000 1000. 00
450. 00 0. 500 450. 00
95570. 60 161904. 88

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
529. 000 85169. 00
529. 000 68241. 00
2.000 1404. 00
200. 000 200. 00
5000. 000 5000. 00
5. 000 500. 00
5. 000 500. 00
3. 180 3606. 12
2.530 2869. 02
0. 010 11. 34
200. 000 200. 00
300. 000 300. 00
5. 000 7540. 00
200. 000 200. 00
0. 500 450. 00
176190. 48



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE: 49

LETTI NG DATE: 10/09/01

PROPOSAL: 20011009017

STATE PROJECT(S): 6320-00-61 LOCATI ON 71/ WOOD COUNTY
NEKOOSA BRI DGE REPAI NTI NG CTH Z - NEKOOSA
STH 73
WOOD COUNTY
TYPE OF VWORK:
Bl DDER NO 1 UNI TED PAI NTI NG | NC.
BI DDER NO 2 M LL CQATI NGS, | NC.
BI DDER NO 3 C & L CONTRACTING | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT BI D PRI CE AMOUNT
21301 FI NI SH NG ROADVWAY LS 1. 000 1200. 000 1200. 00 1760. 000 1760. 00 500. 000 500. 00
61910 MOBI LI ZATI ON LS 1.000 8000. 000 8000. 00 7500. 000 7500. 00 25000. 000 25000. 00
64201 FIELD OFFICE, TYPE A LS 1. 000 1600. 000 1600. 00 2500. 000 2500. 00 1500. 000 1500. 00
64301 TRAFFI C CONTROL LS 1. 000 1100. 000 1100. 00 400. 000 400. 00 2000. 000 2000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 195. 000 0. 500 97.50 1. 000 195. 00 0. 500 97.50
64326 TRAFFI C CONTROL, SIGNS DAYS 470. 000 0.700 329. 00 1. 000 470. 00 0. 500 235. 00
90004 M SC LS 1. 000 175802. 000 175802. 00 195263. 000 195263. 00 233592. 000 233592. 00
90004A STRUCTURE OVERCOATI NG,
PRIM NG STR B-71-18
90520 CONTAIN & COLLECT WASTE MATERI LS 1. 000 43950. 000 43950. 00 27325. 000 27325. 00 12000. 000 12000. 00
B-71-18
90565 PORTABLE DECONTAM NATION FACIL LS 1. 000 2500. 000 2500. 00 3500. 000 3500. 00 1500. 000 1500. 00
PROPOCSAL TOTAL. .. .... 234578. 50 238913. 00 276424. 50



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009018

STATE PROQJECT(S): 6360-00-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

NO 1:
BIDDER NO 2: B. R AMON & SONS, |INC

AVERI CAN ASPHALT OF WSCONSIN, DIV. OF M

LOCATI ON 37/ MARATHON COUNTY

PAGE:
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LETTI NG DATE: 10/09/01

CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD CULVERT, STATION LS
235+60

REMOVI NG GUARDRAI L L.F
REMOVI NG ASPHALTI C SURFACE, BU S. Y.
COMMON EXCAVATI ON CY.
SELECTED BORROW EXCAVATI ON C.Y.
PREP OF FOUNDATI ON FOR ASPHALT LS
PREP OF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DOL
ASPHALTI C SURFACE, PATCHI NG TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
CULVERT PIPE, CLASS III, 18-IN L.F.
CULVERT PIPE, CLASS III, 30-INL.F.
CULVERT PIPE, CLASS IIl, 36-INL.F
CULVERT PIPE, CLASS III, 60-IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FCR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
CLEANI NG CULVERT PI PES EACH
CORRUGATED ALUM NUM CLVRT PI PE L. F.
CORRUGATED ALUM NUM CLVRT PI PE L. F.
METAL ENDWALLS, ALUM CLVT PI PE EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
7. 000 382. 000
7.000 382. 000
1. 000 382. 000
624. 000 1. 000
474. 000 5. 000
17540. 000 3. 380
9239. 000 7.380
1. 000 1000. 000
450. 000 15. 000
1. 000 300. 000
26350. 000 4.900
8281. 000 1. 450
37725. 000 0. 470
2265. 000 175. 000
37725. 000 14. 060
24150. 000 1. 000
289. 000 40. 270
100. 000 52.520
140. 000 20. 000
72.000 35. 000
372.000 40. 000
70. 000 79. 000
6.000 91. 000
2.000 181. 000
8. 000 258. 000
2.000 966. 000
1. 000 687. 680
14. 000 51. 000
22.000 75. 000
1. 000 121. 000

STH 153 - C TY MARATHON, STH 153 - CTH B
STH 107
MARATHON COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
2674.00 382. 000 2674.00 0. 000 0. 00
2674. 00 382. 000 2674.00 0. 000 0. 00
382. 00 382. 000 382. 00 0. 000 0. 00
624. 00 1. 670 1042. 08 0. 000 0. 00
2370. 00 7.000 3318. 00 0. 000 0. 00
59285. 20 3. 380 59285. 20 0. 000 0. 00
68183. 82 7. 380 68183. 82 0. 000 0. 00
1000. 00 1000. 000 1000. 00 0. 000 0. 00
6750. 00 11. 000 4950. 00 0. 000 0. 00
300. 00 300. 000 300. 00 0. 000 0.00
129115. 00 6. 560 172856. 00 0. 000 0. 00
12007. 45 1.100 9109. 10 0. 000 0. 00
17730. 75 0. 450 16976. 25 0. 000 0. 00
396375. 00 153. 000 346545. 00 0. 000 0. 00
530413. 50 16. 100 607372. 50 0. 000 0. 00
24150. 00 1. 000 24150. 00 0. 000 0. 00
11638. 03 44.000 12716. 00 0. 000 0. 00
5252. 00 54. 000 5400. 00 0. 000 0. 00
2800. 00 20. 000 2800. 00 0. 000 0.00
2520. 00 35. 000 2520. 00 0. 000 0. 00
14880. 00 40. 000 14880. 00 0. 000 0. 00
5530. 00 79. 000 5530. 00 0. 000 0. 00
546. 00 91. 000 546. 00 0. 000 0. 00
362. 00 181. 000 362. 00 0. 000 0. 00
2064. 00 258. 000 2064. 00 0. 000 0. 00
1932. 00 966. 000 1932. 00 0. 000 0. 00
687. 68 687. 680 687. 68 0. 000 0. 00
714. 00 51. 000 714. 00 0. 000 0. 00
1650. 00 75. 000 1650. 00 0. 000 0. 00
121. 00 121. 000 121. 00 0. 000 0.00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009018

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

VETAL ENDWALLS, ALUM CLVT PI PE EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.
STEEL PLATE BEAM GUARD, CLASS L.F.
STL PLT BM GRD, ENRGY ABSCRB T EACH

MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
LANDVARK REFERENCE MONUMENTS  EACH
ASPHALTI C FLUMES S. Y.
DUST CONTROL SURFACE TREATMENT S.Y.
WATER MGAL
SALVAGED TOPSO L S.Y.
MJULCHI NG S Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE NAI NTENANCE L. F.
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
ERCSI ON VAT, DELIVERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
FERTI LI ZER, TYPE B owr
SEEDI NG, TEMPORARY LB
SEEDI NG M XTURE NO. 10 LB.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 4-1NCH, EPOX L. F.
PVMI' MRKNG, SAME DAY, 4-INCH, L.F
LOCATI NG NO- PASSI NG ZONES M
PAVEMENT MARKI NG, CURB, EPOXY L.F.
TEMPORARY PAVEMENT MARKI NG, 4- L.F.
CONSTRUCTI ON STAKI NG, SUBGRADE L. F
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKI NG, RESURFAC L. F.
SAW NG EXI STI NG PAVEMENT L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 460. 000
157. 000 20. 000
3913. 000 9. 460
18. 000 1778. 280
1. 000 100. 000
1. 000 19890. 000
11. 000 195. 120
8. 000 40. 000
4000. 000 0. 500
10. 000 25. 000
7045. 000 1. 000
8711. 000 0. 090
20. 000 6. 840
20. 000 6. 840
1300. 000 0.970
1300. 000 0.970
1300. 000 0. 010
1. 000 153. 360
1. 000 153. 360
194. 000 1. 250
194. 000 1. 250
5.500 40. 260
235. 000 4.230
117. 000 5. 060
1. 000 3000. 000
1. 000 500. 000
284. 000 0. 500
80. 000 1. 000
2900. 000 0. 600
90404. 000 0.210
21500. 000 0. 520
8.500 80. 000
180. 000 4. 000
14260. 000 0. 350
1500. 000 0. 650
1500. 000 0. 650
11. 000 140. 000
43500. 000 0. 080
485. 000 1. 250

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

[
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o
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1067
3219.
970.
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009018

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
4034. 440 4034. 44
48. 130 6834. 46
116. 330 18147. 48
526. 000 9468. 00
4692. 000 4692. 00
1. 050 12600. 00
0. 200 3600. 00
1595410. 00

PAGE:
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LETTI NG DATE: 10/09/01

Bl DDER NO 3

UNIT

Bl D PRI CE

0. 000

0. 000

0. 000
0. 000

0. 000
0. 000

0. 00

0.00

0. 00
0. 00

0. 00
0. 00

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

90004 M SC LS 1. 000 4034. 440 4034. 44
90004A, CULVERT PI PE LI NERS, G
AND CUTTI NG, STA. 423+90 RT

90030 M SC L. F. 142. 000 48. 130 6834. 46
90030A, CULVERT PI PE LI NER, 22

90030 M SC L. F. 156. 000 116. 330 18147. 48
90030B, CULVERT PI PE LI NER, 42

90329 GRADE, SHAPE & FI Nl SH FOR BEAM EACH 18. 000 526. 000 9468. 00

90338 GRADI NG, SHAPI NG & FINISHING LS 1. 000 4692. 000 4692. 00
STATI ON 209+12 LT.

90357 PULVERI ZE & RELAY EXI STNG BASE S.Y. 12000. 000 1.180 14160. 00

90365 QWP, BASE COURSES TON 18000. 000 0.220 3960. 00

PROPOSAL TOTAL. .. .... 1526191. 05



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009019

STATE PROJECT(S): 6590-05-72
6590-05- 73

TYPE OF WORK

LOCATI ON 68/ WAUPACA COUNTY
N BRI DGE ST, LITTLE WOLF RI VER BRI DGE & APPS

STH 22
MARATHON COUNTY

PAGE: 53

LETTI NG DATE: 10/09/01

BIDDER NO 1: MJSSON BRCS., | NC
BI DDER NO 2: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
BI DDER NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA 2. 000 325. 000
20102 CLEARI NG I.D. 226. 000 7.000
20104 GRUBBI NG STA 2.000 400. 000
20105 GRUBBI NG . D. 226. 000 10. 000
20330 REMOVI NG OLD CULVERTS EACH 5. 000 150. 000
20351 REMOVING COLD BRI DGE, STATION LS 1. 000 18000. 000
250+09. 00
20401 REMOVI NG PAVEMENT S.Y. 80. 000 5. 000
20402 REMOVI NG ASPHALTI C SURFACE S Y. 1190. 000 2.100
20405 REMOVI NG CURB AND GUTTER L. F. 1835. 000 2. 000
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 1435. 000 2.000
20408 REMOVI NG MASONRY CY. 4. 200 100. 000
20411 REMOVI NG GUARDRAI L L. F. 85. 000 1. 000
20412 REMOVI NG FENCE L. F. 165. 000 1. 000
20414 REMOVI NG MANHOLES EACH 5. 000 200. 000
20416 REMOVI NG | NLETS EACH 7.000 100. 000
20496 SEALI NG PI PES EACH 25. 000 120. 000
20501 COVMON EXCAVATI ON CY. 40237. 000 4.210
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 9000. 000
B-68-115
20901 GRANULAR BACKFI LL CY. 270. 000 12. 000
21001 STRUCTURE BACKFI LL CY. 360. 000 10. 000
21202 GRANULAR SUBBASE COURSE TON 10420. 000 4.270
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 4000. 000
6590-05-72
30404 CRUSHED AGGREGATE BASE COURSE TON 20425. 000 5. 680
30418 CABC, OPEN GRADED, NUMBER 1 TON 1340. 000 10. 170
30426 BREAKER RUN STONE TON 2500. 000 9.420
41106 ASPHALTI C SURFACE, TEMPCRARY  TON 410. 000 35. 800
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y. 606. 000 27.000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
650. 00 300. 000 600. 00
1582. 00 8. 000 1808. 00
800. 00 300. 000 600. 00
2260. 00 10. 000 2260. 00
750. 00 300. 000 1500. 00
18000. 00 18000. 000 18000. 00
400. 00 10. 000 800. 00
2499. 00 2.000 2380. 00
3670. 00 3. 000 5505. 00
2870. 00 3. 000 4305. 00
420. 00 100. 000 420. 00
85. 00 1. 000 85. 00
165. 00 1. 000 165. 00
1000. 00 300. 000 1500. 00
700. 00 200. 000 1400. 00
3000. 00 100. 000 2500. 00
169397. 77 6. 050 243433. 85
9000. 00 9000. 000 9000. 00
3240. 00 12. 000 3240. 00
3600. 00 10. 000 3600. 00
44493. 40 5.270 54913. 40
4000. 00 1400. 000 1400. 00
116014. 00 6. 590 134600. 75
13627. 80 9. 180 12301. 20
23550. 00 8. 870 22175. 00
14678. 00 35. 800 14678. 00
16362. 00 31.700 19210. 20

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1000. 000 2000. 00
15. 000 3390. 00
1000. 000 2000. 00
15. 000 3390. 00
1000. 000 5000. 00
38000. 000 38000. 00
15. 800 1264. 00
3. 450 4105. 50
2. 150 3945. 25
6. 400 9184. 00
500. 000 2100. 00
1. 000 85. 00
1. 000 165. 00
200. 000 1000. 00
175. 000 1225. 00
75. 000 1875. 00
6. 500 261540. 50
15000. 000 15000. 00
12. 000 3240. 00
14. 000 5040. 00
4.500 46890. 00
7500. 000 7500. 00
6.510 132966. 75
8. 750 11725. 00
10. 000 25000. 00
35. 800 14678. 00
27.000 16362. 00



Date 10/09/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009019

| TEM
NUMBER

CONCRETE PAVEMENT APPRCACH SLA
H E. S. CONCRETE DRI VEWAY 9-1NC
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STL PILING DELIV & DRI VEN, HP
STL PILING DELIV & DRI VEN, HP
TUBULAR RAI LI NG TYPE H, STRUC
B-68-115

RUBBERI ZED MEMBRANE WATERPROOF
TEMPORARY CULVERT PI PE, 18-1NC
TEMPORARY CULVERT PI PE, 24-1NC
RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 48-1 NCH
RCCP HORZ ELLI P, ENDWALLS, 19X
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND QUTTER, 36-
CONCRETE SI DEWALK, 4-1 NCH
CONCRETE SI DEWALK, 6-1 NCH
CONCRETE STEPS

HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS III, SS
REI NF CONC PI PE, CLASS II1, SS
REI NF CONC PI PE, CLASS 11, SS
REI NF CONC PI PE, CLASS 1V, SS

REI NF CONC PI PE, CLASS 1V, SS

REI NF CONC PI PE, CLASS 1V, SS

REI NF CONC PI PE, CLASS |V, SS,

CATCH BASINS, TYPE 3
MANHOLES, TYPE 1
MANHCLES, TYPE 3
MANHOLES, TYPE 6

I NLETS, TYPE 9
MANHOLE COVERS, TYPE J

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT COF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI MATED UNI'T
UNI'T QUANTITY BID PRICE
S.Y 142. 000 89. 000
S.Y 320. 000 45. 000
CYy 1074. 000 255. 000
S Y 1140. 000 1.500
CY. 17. 600 550. 000
LB 14120. 000 0. 400
LB 130430. 000 0. 480
L.F 1040. 000 14. 000
L. F. 1950. 000 18. 000
LS 1. 000 18000. 000
S.Y. 28. 000 15. 000
L. F. 56. 000 33. 200
L. F. 134. 000 37.400
EACH 1. 000 629. 400
EACH 1. 000 1300. 000
EACH 2.000 950. 000
L. F. 64. 000 14. 000
L. F. 6911. 000 6.570
L. F. 165. 000 10. 500
S. F. 30675. 000 2.100
S. F. 2160. 000 2. 460
S. F. 63. 000 30. 000
C.Y. 345. 000 34. 000
CY. 11. 000 40. 000
L. F. 920. 500 30. 750
L. F. 284.500 26. 600
L. F. 411. 000 32. 000
L. F. 2050. 000 49. 650
L. F. 321. 500 31. 050
L. F. 250. 000 34. 950
L. F. 434,000 65. 200
L. F. 1058. 000 75. 150
EACH 28. 000 815. 400
EACH 5. 000 847.900
EACH 15. 000 2375. 000
EACH 6. 000 2275. 000
EACH 1. 000 1200. 000
EACH 8. 000 275. 000

273870.
1710.
9680.
5648.

62606.
14560.
35100

18000.

420.
1859.
5011.

629.
1300.
1900.

896.

45405.
1732
64417.
5313.
1890.
11730
440.
28305.
7567.
13152.
101782.
9982.
8737
28296
79508.
22831.
4239.
35625
13650.
1200.
2200

Bl DDER NO 2

UNI'T
Bl D PRI CE

. 950
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
102.
974.
905.
2540.
1621.
1000.
269.

000
000
000
000
000
000
000

273870.
1710.
9680.
5648.

62606
14560.
35100
18000.

420.
1232.
3484.

355.
1142.
1254.

550.

59434.
1848.
78528
6372.
2205.
13800.
440.
23933.
9104.
15618.
123000
8359.
10500.
35588
107916.
27272.
4525.
38100.
9726.
1000.
2152.

00

00
00
40
60
00

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00

PAGE
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
95. 000 13490. 00
40. 000 12800. 00
270. 000 289980. 00
1.820 2074. 80
550. 000 9680. 00
0. 470 6636. 40
0.520 67823. 60
15. 000 15600. 00
16. 000 31200. 00
22000. 000 22000. 00
28. 000 784.00
25. 000 1400. 00
30. 000 4020. 00
800. 000 800. 00
1500. 000 1500. 00
2000. 000 4000. 00
10. 000 640. 00
6. 500 44921. 50
15. 000 2475. 00
2.300 70552. 50
2.750 5940. 00
35. 000 2205. 00
32. 000 11040. 00
30. 000 330. 00
32. 500 29916. 25
34. 000 9673. 00
38. 000 15618. 00
62.000 127100.00
36. 000 11574. 00
48. 000 12000. 00
82. 000 35588. 00
95. 000 100510. 00
1150. 000 32200. 00
1400. 000 7000. 00
2750. 000 41250. 00
2000. 000 12000. 00
1000. 000 1000. 00
325. 000 2600. 00



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 55
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 10/09/01
PROPOSAL: 20011009019
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61159 | NLET COVERS, TYPE Ms-A EACH 8. 000 280. 000 2240. 00 251. 000 2008. 00 325. 000 2600. 00
61167 | NLET COVERS, TYPE H EACH 48. 000 350. 000 16800. 00 326. 000 15648. 00 325. 000 15600. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 16. 000 150. 000 2400. 00 200. 000 3200. 00 325. 000 5200. 00
61183 ADJUSTI NG | NLET COVERS EACH 2. 000 225. 000 450. 00 200. 000 400. 00 200. 000 400. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 6238. 000 3. 100 19337. 80 3. 500 21833. 00 3. 100 19337. 80
61211 Pl PE UNDERDRAI N, UNPERFORATED, L.F. 60. 000 9. 500 570. 00 8. 500 510. 00 9. 500 570. 00
61802 MNAI NT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00 100. 000 100. 00 1. 000 1. 00
6590-05-72

61910 MOBI LI ZATI ON LS 1. 000 16800. 000 16800. 00 50500. 000 50500. 00 66522. 000 66522. 00
62101 LANDMARK REFERENCE MONUMENTS  EACH 10. 000 90. 000 900. 00 90. 000 900. 00 90. 000 900. 00
62203 ASPHALTI C FLUMES S.Y. 40. 000 24.900 996. 00 24.900 996. 00 24.900 996. 00
62302 DUST CONTROL SURFACE TREATMENT S.Y. 33333. 000 0. 150 4999. 95 0. 100 3333. 30 0. 600 19999. 80
62401 WATER MGAL 2420.000 20. 000 48400. 00 12. 000 29040. 00 6. 190 14979. 80
62501 TOPSOA L S.Y. 45720. 000 1. 750 80010. 00 1. 300 59436. 00 2.100 96012. 00
62702 MJILCHI NG S.Y. 38400. 000 0. 090 3456. 00 0. 090 3456. 00 0. 090 3456. 00
62811 ERCSI ON BALES, DELI VERED EACH 25. 000 5. 000 125. 00 5. 000 125. 00 5. 000 125. 00
62812 ERCSI ON BALES, | NSTALLED EACH 25. 000 5. 000 125. 00 5. 000 125. 00 5. 000 125. 00
62815 SILT FENCE, DELI VERED L. F. 2000. 000 0. 700 1400. 00 0.700 1400. 00 0. 700 1400. 00
62816 SILT FENCE, | NSTALLED L. F. 2000. 000 0. 750 1500. 00 0.750 1500. 00 0. 750 1500. 00
62817 SILT FENCE NMAI NTENANCE L. F 2000. 000 0. 100 200. 00 0. 100 200. 00 0. 100 200. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 5. 000 250. 000 1250. 00 250. 000 1250. 00 250. 000 1250. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 5. 000 250. 000 1250. 00 250. 000 1250. 00 250. 000 1250. 00
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y. 4600. 000 0. 550 2530. 00 0. 550 2530. 00 0. 550 2530. 00
62825 ERGCSI ON MAT, | NSTALLED, CLASS S.Y. 4600. 000 0. 650 2990. 00 0. 650 2990. 00 0. 650 2990. 00
62826 EROSI ON VAT, DELIVERED, CLASS S.Y. 3910. 000 0. 850 3323. 50 0. 850 3323.50 0. 850 3323.50
62827 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 3910. 000 0. 850 3323. 50 0. 850 3323. 50 0. 850 3323. 50
62860 TURBI DI TY BARRI ERS S. Y. 550. 000 24.750 13612. 50 24.750 13612. 50 24.750 13612. 50
62871 | NLET PROTECTION, TYPE B EACH 7. 000 50. 000 350. 00 50. 000 350. 00 50. 000 350. 00
62872 | NLET PROTECTION, TYPE C EACH 48. 000 30. 000 1440. 00 30. 000 1440. 00 30. 000 1440. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F. 500. 000 4.250 2125.00 4. 250 2125. 00 4. 250 2125. 00
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 500. 000 4.500 2250. 00 4.500 2250. 00 4.500 2250. 00
62905 FERTI LI ZER, TYPE B CWrI. 50. 000 32. 000 1600. 00 32. 000 1600. 00 32. 000 1600. 00
63003 SEEDI NG, TEMPORARY LB. 650. 000 2. 000 1300. 00 2.000 1300. 00 2. 000 1300. 00
63009 SEEDI NG M XTURE NO. 20 LB. 655. 000 3. 980 2606. 90 3. 980 2606. 90 3. 980 2606. 90
63010 SEEDI NG, M XTURE NO. 30 LB. 60. 000 5. 250 315. 00 5. 250 315. 00 5. 250 315. 00
63011 SEEDI NG M XTURE NO. 40 LB. 580. 000 4. 250 2465. 00 4. 250 2465. 00 4. 250 2465. 00
63013 SEEDI NG M XTURE NO 60 LB. 25. 000 8. 000 200. 00 8. 000 200. 00 8. 000 200. 00
63311 TEMPORARY DELI NEATORS EACH 70. 000 11. 000 770. 00 11. 000 770. 00 11. 000 770. 00
63403 WOOD POSTS, 4X4-1NCH X 14-FT. EACH 55. 000 40. 000 2200. 00 40. 000 2200. 00 48. 250 2653. 75



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009019

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

63404 WOOD POSTS, 4X4-1NCH X 16-FT. EACH
63405 WOOD POSTS, 4X4-1NCH X 18-FT. EACH

63702 SIGNS, TYPE I, REFLECTIVE S. F.
63822 MOVING SIGNS, TYPE |1 EACH
63827 REMOVING SIGNS, TYPE 11 EACH
63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
63840 MOVI NG SMALL SI GN SUPPCRTS EACH
64210 FIELD LABORATORY LS
64220 FIELD OFFICE, TYPE C LS
64302 TRAFFI C CONTROL, PRQIECT LS
6590-05-72
64313 TRAFFI C CONTRCOL, DRUMS DAYS

64317 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GAT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS

64334 TRAFFI C CONTROL, DETOUR

64343 TRAFFI C CONTROL, DETOUR, SIGNS
64503 GEOTEXTI LE FABRI C, TYPE DF
64505 GEOTEXTILE FABRIC, TYPE R
64506 GEOTEXTILE FABRI C, TYPE HR
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI MRKNG CHANNELI ZI NG, 8-1N
64636 LOCATI NG NO- PASSI NG ZONES
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG STOP LINE, 18-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH
64778 PAVEMENT MARKI NG CURB, EPOXY
64782 PAVEMENT MARKI NG CURB RAWVP, E
64786 PAVEMENT MARKI NG, PARKI NG STAL
64901 TEMPORARY PAVEMENT MARKI NG 4-
64904 TEMP PVMI MRKG 4- | NCH, REMOVA
64921 TEWMP PVMI' MRKNG RAI SED MARKER
65040 CONSTRUCTI ON STAKI NG, STORM SE
65045 CONSTRUCTI ON STAKI NG, SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG CURB, QU
65060 CONSTRUCTI ON STAKI NG, PI PE CUL

r
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
8. 000 45. 000
1. 000 48. 000
329. 630 17.100
7. 000 32. 000
36. 000 20. 000
37.000 45. 000
2. 000 45. 000
1. 000 3000. 000
1. 000 4000. 000
1. 000 2000. 000
5060. 000 0. 300
3816. 000 0. 300
6552. 000 0. 500
16092. 000 0. 150
2448. 000 0. 350
11329. 000 0. 550
1. 000 1000. 000
26712. 000 0.120
6682. 000 1. 800
36. 000 2. 000
605. 000 2. 000
3898. 000 0. 360
200. 000 0. 900
0. 790 350. 000
520. 000 0. 700
114. 000 5. 000
730. 000 2.500
532. 000 3. 000
348. 000 2.500
900. 000 2.000
2800. 000 0. 300
4000. 000 0. 900
40. 000 3. 500
65. 000 90. 000
5534. 000 1. 200
5534. 000 0. 800
7790. 000 1. 000
4. 000 100. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

100

©

= w
o a1
OCPOROWOONNWNUIOOOONWHFROOO00O000 O

Bl D PRI CE

300

. 150
. 350
. 550

000

. 120
. 500
. 000
. 500

360

. 900

000

. 700
. 000

500
000

. 500

000
300
900

. 500

000

. 200
. 800
. 000
. 000

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

200

[ w
N a
COrPrONOONNWNUIOO0ORNROO000000

(I
N

500

100

. 400

000
100

. 800
. 000
. 800

360

. 900

000

. 500

000
500
000

. 500

000
200
800

. 500

000

. 050
. 050
. 950
. 000

LETTI NG DATE: 10/09/01



Date 10/09/01
CERTI FI ED BY-
TI TLE

PROPCSAL: 20011009019

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:
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LETTI NG DATE: 10/09/01

CONSTRUCTI ON STAKI NG, STRUCT L
CONSTRUCTI ON STAKI NG, ELECTRI C

6590-05-72

M SC
90004A,
LT

M SC
90004B,
LT

M SC
90004C,
LT

M SC
90004D,
RT

M SC
90005A,
M SC
900058,

90004

90004

90005

90005

NONMVETALLI C CONDUI T, SCHEDULE

PULL BOXES, STEEL, 24X36-1 NCH

CONCRETE BASES, TYPE 5

ELECTRI CAL WRE, LIGHTING NO
ELECTRI CAL W RE, LIGHTING NO
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

ELECTRI CAL SERVI CE, ST

ELECTRI CAL SERVI CE, ST

ELECTRI CAL SERVI CE, ST

ELECTRI CAL SERVI CE, ST

I NLETS, TYPE 8, MODI FI

REMOVI NG EXI STI NG STRE

POLE, MAST ARM LUM NAI RE AND

90005 M SC
90005C,
M SC
90005D,
M SC
90005E,
M SC
90005F,
M SC

90005

90005

90005

90005

90005H,

90005 M SC

900051,

ADJUSTI NG WATER VALVES
STORM SEVER PLUG, 18-1
STORM SEVER PLUG, 24-1|
STREET LI GHTI NG UNI TS
MANHOLES, TYPE 88

PI LE PO NTS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
1. 000 1500. 000
1. 000 1000. 000
5935. 000 5. 200
16. 000 525. 000
38. 000 620. 000
10640. 000 0. 300
24900. 000 0. 800
1115. 000 1. 500
155. 000 2.500
1. 000 4000. 000
1. 000 4000. 000
1. 000 4000. 000
1. 000 4000. 000
6. 000 1075. 000
3. 000 700. 000
22.000 75. 000
1. 000 60. 000
1. 000 75. 000
38. 000 3120. 000
2. 000 6715. 000
46. 000 65. 000

4000.

4000.

6450.

2100.

1650.

60.

75.

118560.

13430.

2990.

00

00

00

00

00

00

00

00

00

2275.

2275.

2275.

1500.

365.

100.

100.

100.

3185.

9637.

65.

000

000

000

000

000

000

000

140

000

000

2275.

2275.

9000.

1095.

2200.

100.

100.

121035.

19274.

2990.

00

00

00

00

00

00

00

32

00

00

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1650. 000 1650. 00
5500. 000 5500. 00
4. 300 25520. 50
455. 000 7280. 00
432. 000 16416. 00
0. 430 4575. 20
0.770 19173. 00
0. 750 836. 25
5. 000 775. 00
3735. 000 3735. 00
3735. 000 3735. 00
3735. 000 3735. 00
3735. 000 3735. 00
1100. 000 6600. 00
620. 000 1860. 00
100. 000 2200. 00
75. 000 75. 00
90. 000 90. 00
2991. 000 113658. 00
5000. 000 10000. 00
66. 000 3036. 00



Date 10/09/01
CERTI FI ED BY-
TI TLE

PROPOSAL: 20011009019

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF H GHWAYS

PAGE
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LETTI NG DATE: 10/09/01

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90005 M SC EACH
9005G, RElI NFORCED CONCRETE PI P
11, STORM SEVER, TEE, 48X12-
90030 M SC L.F.
90030A, REI NFORCED CONCRETE PI
CLASS A-1V, 45X73-1NCH
90030 M SC L. F.
90030B, REIN. CONC. HORI Z. ELL
CULVERT PI PE, CLASS HE-1V, 19X
90030 M SC L. F.
90030C, HES CONCRETE CURB AND
30-1NCH, TYPE D
90033 M SC S Y.
90033A, PREPARATI ON FOR LAWN T
90319 ABANDONI NG SEVER CY.
90365 QWP, BASE COURSES TON
90370 WARRANTED MAI NLI NE ASPHALTIC P TON
90371 WARRANTED ANCI LLARY ASPHALTIC TON
90480 PI PE RAI LI NG L.F
90501 QW READY M XED CONC MASONRY F C.Y.
90502 QwP, BRDG STRGTH | NCENTI VE CON DOL
90545 CONCRETE CCOLLAR EACH
90590 PI PE GRATES EACH
90637 SAFETY FENCE L. F.
90997 ON-THE-JOB TRAI NI NG ASP-1T GR HRS
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
1. 000 318. 250 318. 25
225. 000 332. 950 74913. 75
130. 000 59.100 7683. 00
650. 000 8. 500 5525. 00
16520. 000 0. 450 7434. 00
80. 000 50. 000 4000. 00
20425. 000 0. 250 5106. 25
2875. 000 27.650 79493. 75
3115. 000 31. 950 99524. 25
130. 600 80. 000 10448. 00
1074. 000 12. 000 12888. 00
10740. 000 1. 000 10740. 00
1. 000 275. 000 275. 00
1. 000 395. 000 395. 00
500. 000 2. 000 1000. 00
250. 000 2.000 500. 00
250. 000 4. 000 1000. 00
1000. 000 2.000 2000. 00
....... 2315987. 54

PROPCSAL TOTAL

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
400. 000 400. 00
348. 000 78300. 00
63. 000 8190. 00
8. 850 5752. 50
0. 450 7434.00
80. 000 6400. 00
0. 250 5106. 25
27.650 79493. 75
31. 950 99524. 25
75. 000 9795. 00
12. 000 12888. 00
1. 000 10740. 00
1000. 000 1000. 00
400. 000 400. 00
2.000 1000. 00
2. 000 500. 00
4.000 1000. 00
2.000 2000. 00
2496547. 80

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
400. 000 400. 00
390. 000 87750. 00
97. 000 12610. 00
8. 000 5200. 00
0. 450 7434.00
60. 000 4800. 00
0. 250 5106. 25
27.650 79493. 75
31. 950 99524. 25
75. 000 9795. 00
19. 000 20406. 00
1. 000 10740. 00
300. 000 300. 00
482. 000 482. 00
2. 000 1000. 00
2. 000 500. 00
4.000 1000. 00
2.000 2000. 00
2649890. 75



Date 10/09/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009020

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1023-03-60
1023-03-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: MATHY CONSTRUCTI ON COVPANY
| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

20330 REMOVI NG QLD CULVERTS EACH

20351 REMOVI NG COLD BRI DGE, STATION LS
962" A' +96. 98

20352 REMWVI NG OLD BRI DGE, STATION LS
1388+24. 45

20353 REMOVING OLD BRI DGE, STATION LS
1388+24. 45

20354 REMOVI NG OLD BRI DGE, STATION LS
1432+51. 55

20355 REMOVI NG OLD BRI DGE, STATION LS
1432+51. 55

20401 REMOVI NG PAVEMENT S.Y

20402 REMOVI NG ASPHALTI C SURFACE S.Y

20409 REMOVI NG SURFACE DRAI NS EACH

20411 REMOVI NG GUARDRAI L L. F.

20412 REMOVI NG FENCE L. F.

20501 COWON EXCAVATI ON CY.

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-22

20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-29

20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-30

20613 EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-31

20614 EXCAVATI ON FOR STRUCTURES, BRI LS
B-27-32

20801 BORROW EXCAVATI ON CY

21001 STRUCTURE BACKFI LL cCY

21101 PREP OF FOUNDATI ON FOR ASPHALT LS

21301 FI NI SH NG ROADVWAY LS

30409 SHAPI NG SHOULDERS STA.

BI DDER NO 1
ESTI MATED UNI'T

QUANTI TY BID PRI CE
1. 000 500. 000
1. 000 35000. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 1500. 000
280. 000 5. 000
13100. 000 2.810
1. 000 200. 000
16955. 000 1. 000
200. 000 3. 000
8370. 000 5. 000
1. 000 2500. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 1500. 000
1560. 000 5. 000
240. 000 15. 000
1. 000 15000. 000
1. 000 1000. 000
862. 790 5. 000

LOCATI ON

27/ JACKSON COUNTY

H XTON - BLACK RI VER FALLS
I 94

JACKSON COUNTY

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
500. 00 0. 000 0. 00
35000. 00 0. 000 0.00
1500. 00 0. 000 0.00
1500. 00 0. 000 0.00
1500. 00 0. 000 0.00
1500. 00 0. 000 0. 00
1400. 00 0. 000 0. 00
36811. 00 0. 000 0. 00
200. 00 0. 000 0.00
16955. 00 0. 000 0. 00
600. 00 0. 000 0.00
41850. 00 0. 000 0.00
2500. 00 0. 000 0. 00
1500. 00 0. 000 0.00
1500. 00 0. 000 0. 00
1500. 00 0. 000 0.00
1500. 00 0. 000 0. 00
7800. 00 0. 000 0. 00
3600. 00 0. 000 0. 00
15000. 00 0. 000 0.00
1000. 00 0. 000 0.00
4313. 95 0. 000 0.00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20011009020

| TEM
NUMBER

SALVAGED ASPHALTI C PAVEMENT, B TON
BASE PATCHI NG, CONCRETE S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
SALVAGED ASPHALTI C PAVEMENT, M S.Y.
H E. S. CONCRETE PAVEMENT, 12-1 S.Y
H E. S. CONCRETE SURFACE DRAINS C. Y.
H E. S. CONCRETE PAVEMENT APPRO S.Y
DOVNEL BARS

CONCRETE NMASONRY, BRI DGES

CONC MASONRY ANCHORS, TYPE L,
CONC MASONRY ANCHCORS, TYPE S,
CONC MASONRY ANCHORS, TYPE S
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

CURB REPAI R

CONCRETE SURFACE REPAI R
CONCRETE MASONRY, OVERLAY, DEC
RUBBERI ZED MEMBRANE WATERPROOF
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
TEMPORARY STEEL PLATE BEAM GUA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSORB T
WOVEN W RE FENCE

MAI NT AND REPAI R OF HAUL ROADS
1023-03-71

pE?ERROR
"95%‘9

Frrrp0ornno
QRMM MM XXMM <<

.

Crpme
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
11750. 000 4.900
1830. 000 57. 250
15540. 000 1. 250
78355. 000 0. 750
3635. 000 170. 000
20010. 000 15. 380
58680. 000 14.710
50147. 200 1. 000
324800. 000 1. 140
18. 000 67.750
2.000 500. 000
260. 000 86. 500
3660. 000 8. 000
672.000 200. 000
44,000 25. 000
124. 000 20. 000
120. 000 20. 000
3883. 000 1.800
3940. 000 0.700
113080. 000 0.530
54. 000 63. 000
6. 000 94. 000
2948. 000 6. 850
319. 000 27.000
67.000 50. 000
182. 000 335. 000
59. 000 23.000
800. 000 6. 000
1600. 000 2. 000
660. 000 29.750
10410. 000 9. 440
2. 000 3000. 000
4. 000 1000. 000
1375. 000 6. 600
8. 000 100. 000
26. 000 1711.170
200. 000 5. 000
1. 000 100. 000

DI VI SI ON OF HI GHWAYS

57575
104767.
19425.
58766
617950.
307753.
863182.
50147.
370272.
1219.
1000.
22490.
29280.
134400.
1100.
2480.
2400
6989.
2758.
59932.
3402.
564.
20193
8613
3350
60970.
1357.
4800.
3200.
19635
98270
6000
4000
9075
800.
44490.
1000.
100.

Bl DDER NO 2

UNIT
Bl D PRI CE

OO0 0000000000000 0000000000000000000200

000
000
000
000

. 000

000
000
000

. 000
. 000
. 000
. 000

000
000
000
000
000
000
000
000
000
000

. 000

OO0 000000000000 000000000000000000000000

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

0000000000000 000000000000000000000000

. 000
. 000
. 000
. 000
. 000
. 000

000

. 000

000

. 000

000

. 000

000

. 000
. 000
. 000

000

. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 10/09/01

O 0000000000000 000000000000000000000000



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCOSAL: 20011009020

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

61910 MOBI LI ZATI ON L
62202 ASPHALTI C SHOULDER RUMBLE STRI L
62702 MJILCHI NG S.
62817 SILT FENCE MAI NTENANCE L
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EA
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

62905 FERTILIZER, TYPE B QwWr.
63010 SEEDI NG M XTURE NO. 30 LB.
63311 TEMPORARY DELI NEATORS EACH

63827 REMOVI NG SIGNS, TYPE 11 EACH
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH
63837 ERECTI NG STATE- OMNED SIGNS, TY EACH
64220 FIELD OFFICE, TYPE C LS
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64635 PAVEMENT MARKI NG RAI SED MARKE EACH
64642 REMOVI NG PAVEMENT NARKI NGS
64901 TEMPORARY PAVEMENT MARKI NG 4-
64904 TEMP PVMI MRKG 4- 1 NCH, REMOVA
64907 TEWMP PVMI' MRKNG CHANNELI ZI NG
64921 TEMP PVMI MRKNG, RAI SED MARKER
66501 SAW NG EXI STI NG PAVEMENT
66502 SAW NG CONCRETE PAVEMENT, FULL
90005 M SC
90005A PAVEMENT TERM NAL UNI TS
90005 M SC EACH
90005B TEMPCRARY STEEL PLATE B
ENERGY ABSORBI NG TERM NAL
90005 M SC EACH
90005C REMOVI NG DELI NEATOR PCS
90005 M SC EACH
90005D DELI NEATOR POSTS, FLEXI

r
T

-rere

et}
QTTQTTTT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
1. 000 271100. 000
163340. 000 0. 100
16350. 000 0. 130
1250. 000 0. 500
2. 000 196. 780
2.000 196. 780
11. 000 35. 000
295. 000 4.720
194. 000 10. 000
18. 000 25. 000
18. 000 25. 000
18. 000 50. 000
1. 000 6000. 000
544. 000 20. 000
136. 000 100. 000
49719. 000 0. 200
10732. 000 0. 250
20652. 000 0. 100
9716. 000 0. 150
17786. 000 0. 200
2332. 000 22.000
2332. 000 3. 000
180150. 000 0. 240
790. 000 34.000
342250. 000 0. 240
329850. 000 0. 050
16030. 000 0. 800
600. 000 1. 000
494. 000 2. 250
7600. 000 0.590
7033. 000 2. 650
2. 000 3000. 000
10. 000 845. 000
191. 000 5. 000
191. 000 25. 000

DI VI SI ON OF HI GHWAYS

271100.
16334.
2125.
625.
393.
393.
385.
1392.
1940.
450.
450.
900.
6000.
10880.
13600.
9943,
2683
2065.
1457.
3557.
51304.
6996.
43236.
26860.
82140.
16492
12824.
600.
1111.
4484.
18637
6000.

8450.

955.

4775.

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

o

OO0 0000000000000 0000000000000000

000
000

. 000
. 000

000
000
000
000
000

. 000
. 000

000
000
000
000

. 000
. 000

. 000

. 000

. 000

°

O 0000000000000 000000000000000000

.00

.00
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LETTI NG DATE: 10/ 09/01

Bl DDER NO 3
UNIT
Bl D PRI CE

o

O 000000000000 0000000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

. 000

e

O 000000000000 0000000000000000000

.00

.00



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCOSAL: 20011009020

| TEM
NUMBER

DI VI SI ON OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE:
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Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 10/09/01

90008

90030

90033

90035

90329
90365

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
M SC EACH 4.000 750. 000 3000. 00
90005E TEMPCORARY LARGE STATI ON
M SC EACH 84. 000 16. 000 1344.00
90005F CONCRETE MASONRY ANCHOR
1/2- 1 NCH
M SC DAY 281. 000 8. 000 2248. 00
90008A ADVI SORY SI GNS, SPECI AL
M SC L. F. 198. 000 20. 560 4070. 88
90030A TEMPCRARY STEEL THRIE B
STRUCTURE APPROACH
M SC S.Y. 2948. 000 4. 650 13708. 20
90033A REMOVI NG CONCRETE MASON
OVERLAY
M SC TON 1105. 000 225. 000 248625. 00
90035A ASPHALTI C MATERI AL FOR
M XES
GRADE, SHAPE & FI NI SH FOR BEAM EACH 26. 000 400. 000 10400. 00
QWP, BASE COURSES TON 11750. 000 0. 010 117.50

PROPCSAL TOTAL

4098294.

07

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 000

0. 000

0. 000

0. 000

0. 000
0. 000

[oNe]

.00

.00

.00

.00

.00

.00

.00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009021

STATE PROJECT(S): 1077-04-97

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

LOCATI ON 27/ JACKSON COUNTY

S| GN REFURBI SHVENT
I 90, 94
VARI QUS COUNTY

PAGE: 63

LETTI NG DATE: 10/09/01

BIDDER NO 1 H & R CONSTRUCTI ON CO.

BIDDER NO 2: R G HUSTON CO, INC

BI DDER NO 3 TIMVE, INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
63301 DELI NEATOR POSTS EACH
63502 H GH- STRENGTH STRUCT STEEL, SI LB
63601 CONCRETE MASONRY, SI GN SUPPORT C.Y.
63605 BAR STEEL REI NFORCEMENT, SIGN LB
63701 SIGNS, TYPE | S. F.
63821 MOVING SICGNS, TYPE | EACH
63826 REMOVI NG SI GNS, TYPE | EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH
64301 TRAFFI C CONTRCOL LS

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 20000. 000
108. 000 15. 000
60412. 000 1. 460
106. 100 465. 000
6334. 000 0. 750
10677. 000 14. 400
14. 000 250. 000
119. 000 100. 000
6. 000 125. 000
142. 000 150. 000
1. 000 10000. 000

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE AMOUNT
20000. 00 25000. 000 25000. 00
1620. 00 9. 250 999. 00
88201. 52 1.500 90618. 00
49336. 50 475. 000 50397. 50
4750. 50 1. 300 8234. 20
153748. 80 17. 200 183644. 40
3500. 00 300. 000 4200. 00
11900. 00 300. 000 35700. 00
750. 00 200. 000 1200. 00
21300. 00 160. 000 22720. 00
10000. 00 8000. 000 8000. 00
365107. 32 430713. 10

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
30000. 000 30000. 00
35. 000 3780. 00
1.580 95450. 96
485. 000 51458. 50
1.900 12034. 60
17. 940 191545. 38
500. 000 7000. 00
300. 000 35700. 00
150. 000 900. 00
50. 000 7100. 00
27500. 000 27500. 00
462469. 44



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009022

STATE PROJECT(S): 7175-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

HOEPPNER BUI LDI NG CORPORATI

R NO 1
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

ON

RUZI C CONSTRUCTI ON CO., | NC

LOCATI ON 61/ TREMPEALEAU COUNTY
CTH O - USH 10, BUFFALO RI VER BRI DGE AND APPR

CTH 00O

TREMPEALEAU COUNTY

PAGE

64

LETTI NG DATE: 10/09/01

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATION LS
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL cCY
CRUSHED AGGREGATE BASE COURSE C.Y.
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S. Y.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
CIP CONC PILING DELIV & DRIVE L. F.
TUBULAR RAILING TYPE F, STRUC LS

RUBBERI ZED MEMBRANE WATERPROOF S.Y.
HEAVY Rl PRAP CY
STEEL THRI E BEAM STRUCTURE APP L. F.
MARKER POSTS FOR RI GHT- OF- WAY EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON LS

SALVAGED TOPSO L S.Y.
MULCHI NG S Y.
EROCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SILT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
EROCSI ON VAT, DELIVERED, CLASS S.Y.

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
2.000 375. 000
2.000 490. 000
1. 000 15500. 000
288. 000 6. 010
1. 000 2000. 000
270. 000 10. 500
160. 000 15. 000
315. 000 15. 000
274.000 245. 580
342. 000 2. 350
31910. 000 0. 500
15230. 000 0. 560
925. 000 20. 000
1. 000 11836. 000
12. 000 23.500
265. 000 30. 000
132. 000 31. 000
6. 000 50. 000
4.000 1845. 000
1. 000 13000. 000
569. 000 1.790
608. 000 0.170
50. 000 6. 000
50. 000 6. 000
530. 000 1.100
530. 000 1.100
1060. 000 0. 290
2. 000 250. 000
1. 000 210. 000
334. 000 1.100

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
750. 00 300. 000
980. 00 300. 000
15500. 00 12500. 000
1730. 88 10. 000
2000. 00 8000. 000
2835. 00 12. 000
2400. 00 12. 500
4725. 00 13. 500
67288. 92 310. 000
803.70 1.500
15955. 00 0. 420
8528. 80 0. 500
18500. 00 14. 000
11836. 00 7500. 000
282.00 15. 000
7950. 00 40. 000
4092. 00 29. 750
300. 00 50. 000
7380. 00 1800. 000
13000. 00 15000. 000
1018. 51 2.000
103. 36 0. 500
300. 00 7.000
300. 00 7.000
583. 00 1. 200
583. 00 1. 200
307. 40 0. 010
500. 00 300. 000
210. 00 50. 000
367. 40 1. 000

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
350. 000 700. 00
200. 000 400. 00
12000. 000 12000. 00
6. 000 1728. 00
4000. 000 4000. 00
11. 750 3172. 50
11. 000 1760. 00
15. 000 4725. 00
310. 000 84940. 00
2. 000 684. 00
0. 550 17550. 50
0. 800 12184. 00
15. 000 13875. 00
10000. 000 10000. 00
25. 000 300. 00
35. 000 9275. 00
31. 000 4092. 00
50. 000 300. 00
1845. 000 7380. 00
16000. 000 16000. 00
1. 000 569. 00
0.170 103. 36
6. 000 300. 00
6. 000 300. 00
1.100 583. 00
1.100 583. 00
0. 290 307. 40
250. 000 500. 00
210. 000 210. 00
1.100 367. 40



Date 10/09/01
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009022

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

65

LETTI NG DATE: 10/09/01

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62823 ERGCSI ON MAT, | NSTALLED, CLASS S.Y. 334. 000 1.100
62860 TURBI DI TY BARRI ERS S.Y. 112. 000 23. 500
62905 FERTILIZER, TYPE B QWI. 0. 430 150. 000
63011 SEEDING M XTURE NO. 40 LB. 13. 000 18. 190
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 53. 250
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 17. 000
64201 FIELD OFFICE, TYPE A LS 1. 000 500. 000
64301 TRAFFI C CONTROL LS 1. 000 1900. 000
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 385. 000 2.750
66501 SAW NG EXI STI NG PAVEMENT L. F. 44,000 6. 000
90501 QW READY M XED CONC MASONRY F C. Y. 274. 000 1. 500
90502 QWP, BRDG STRGIH | NCENTI VE CON DOL 2630. 400 1. 000

PROPCSAL TOTAL

1900.
1058.
264.
411.
2630.

201591.

100.

25.
500.
1700.

ROoRN

1700.
962.
176.

1370.

2630.

214248.

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1.100 367. 40
28. 000 3136. 00
150. 000 64. 50
18. 190 236. 47
35. 000 140. 00
18. 000 216. 00
1244. 440 1244, 44
1900. 000 1900. 00
2.500 962. 50
2. 000 88. 00
15. 000 4110. 00
1. 000 2630. 40
223984. 87



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009023

STATE PROJECT(S): 7315-01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

LARSON CONSTRUCTI ON CO., | NC

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
STATI ON 9+00 - 10+00
GRUBBI NG STA.

STATI ON 9+00 - 10+00

REMOVI NG OLD BRI DGE, STATION LS
10+00

REMOVI NG GUARDRAI L

COVMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-6- 134

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SHI NG ROADVAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT

HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STL PILING DELIV & DRI VEN, HP
TUBULAR RAI LI NG TYPE F, STRUC
B-6- 134

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
CULVERT PIPE, CLASS III, 18-INL.F.
APRON ENDWALLS FCR CULVERT PI P EACH
TEMPCORARY CULVERT PI PE, 18-1NC L. F.
TEMPORARY STRUCTURE, STATION LS
10A+14

HEAVY Rl PRAP cCY

—Or
<

rEEo 0O
R .<.<9!g<“’.<.< @,

R NO 1
R NO 2: HCEPPNER BUI LDI NG CORPORATI ON
R NO 3

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRICE
1. 000 300. 000
1. 000 300. 000
1. 000 4000. 000
405. 000 1. 250
940. 000 6. 000
1. 000 4000. 000
410. 000 10. 000
200. 000 12. 000
1. 000 300. 000
420. 000 13. 500
17. 000 2.000
137. 000 99. 360
133. 000 333. 000
165. 000 3. 000
15340. 000 0. 550
2110. 000 0. 750
360. 000 20. 000
1. 000 7000. 000
13. 000 35. 000
40. 000 22.000
2. 000 150. 000
20. 000 15. 000
1. 000 6000. 000
115. 000 40. 000

LOCATI ON 06/ BUFFALO

STH 35 -
CTH |

CTH I'I,

BUFFALO COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 10/09/01

TROUT CREEK BRI DGE & APPROAC

Bl DDER NO 2
UNIT

AMOUNT Bl D PRI CE AMOUNT
300. 00 420. 000 420. 00
300. 00 315. 000 315. 00
4000. 00 7124. 000 7124.00
506. 25 1. 000 405. 00
5640. 00 6. 030 5668. 20
4000. 00 2000. 000 2000. 00
4100. 00 9. 000 3690. 00
2400. 00 12. 000 2400. 00
300. 00 1230. 000 1230. 00
5670. 00 15. 000 6300. 00
34.00 2.000 34.00
13612. 32 99. 360 13612. 32
44289. 00 270. 890 36028. 37
495. 00 2.350 387.75
8437. 00 0. 600 9204. 00
1582. 50 1.010 2131.10
7200. 00 20. 000 7200. 00
7000. 00 5846. 000 5846. 00
455. 00 23.500 305. 50
880. 00 21. 000 840. 00
300. 00 110. 000 220. 00
300. 00 18. 310 366. 20
6000. 00 14730. 000 14730. 00
4600. 00 30. 000 3450. 00

Bl DDER NO 3
UNIT
Bl D PRI CE

15.
22.
150.
15.
12000.

40.

. 000

. 250
. 000
. 000

. 000
. 000
300.
. 500
. 000
. 360
300.
. 500
. 420
. 500

16.
6000.

000

000

000
000

000
000
000
000
000

000

9000

506.
5640
7600.

4100
2400.
300.
5670.
34.
13612.
39900.
247.
6442.
1055.
5760.
6000.

195.
880.
300.
300.
12000.

4600.



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009023

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCHI NG S Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE NMAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH

62905 FERTI LI ZER, TYPE B cwr
63003 SEEDI NG, TEMPORARY LB
63009 SEEDING M XTURE NO. 20 LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE I, REFLECTI VE S. F.
64201 FIELD OFFICE, TYPE A LS
64301 TRAFFI C CONTRCL LS
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y
64507 GEOTEXTILE FABRIC, TYPE C S.Y

90501 QW READY M XED CONC MASONRY F C. Y
90502 QWP, BRDG STRGTH | NCENTI VE CON DCL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE

1. 000 8500. 000
2010. 000 1. 500
4210. 000 0.170
40. 000 5. 000
40. 000 5. 000
340. 000 1.100
340. 000 1.100
680. 000 0. 010
2.000 300. 000

2. 000 100. 000

3. 200 25. 000
62. 000 2. 000
110. 000 5. 500
4.000 40. 000
12. 000 25. 000
1. 000 500. 000

1. 000 3000. 000
225. 000 3. 000
320. 000 2. 000
133. 000 5. 000
1330. 000 1. 000

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

200.
80.
124.
605.
160.
300.
500.
3000.
675.
640.
665.
1330.

144665.

Bl DDER NO 2

UNIT
Bl D PRI CE

500.
4926.
. 900
. 750
. 500
. 000

PP NO

000
000

217.
500.
4926.
202.
880
199.
1330.

156501.

PAGE
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
15500. 000 15500. 00
1.500 3015. 00
0.170 715.70
5. 000 200. 00
5. 000 200. 00
1.100 374.00
1.100 374. 00
0. 010 6. 80
300. 000 600. 00
100. 000 200. 00
25. 000 80. 00
2. 000 124. 00
5.500 605. 00
40. 000 160. 00
25. 000 300. 00
400. 000 400. 00
4926. 000 4926. 00
2.500 562. 50
2. 000 640. 00
5. 000 665. 00
1. 000 1330. 00
158120. 87



Date 10/09/01
CERTI FI ED BY-
TI TLE. CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009024

STATE PROQJECT(S): 7827-01-70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

HOFFMAN CONSTRUCTI ON COMPANI ES-A JO NT V

MCCABE CONSTRUCTI ON, | NC

RNO 1
R NO 2: DRESEL CONSTRUCTION CO., LTD.
R NO 3

LOCATI ON 18/ EAU CLAIRE  COUNTY

STH 37 - STH 93 RD
CTH HH
EAU CLAI RE COUNTY

PAGE: 68

LETTI NG DATE: 10/09/01

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG FENCE L. F.
COVMON EXCAVATI ON C.Y.
FI NI SH NG ROADVWAY LS
OBLI TERATI NG OLD ROAD STA.
CRUSHED AGGREGATE BASE COURSE TON

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DCL
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
RCCP, APRON ENDWALLS, 72-1NCH EACH
72-1 NCH

CORR PCLYETHYLENE CULVERT PI PE
CORR POLYETHYLENE CULVERT PI PE
CORR POLYETHYLENE CULVERT PI PE
CORR POLYETHYLENE CULVERT PI PE
CONCRETE CURB AND GUTTER, 36-
D

MEDI UM RANDOM RI PRAP

MARKER POSTS FOR RI GHT- OF- WAY
MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

r ialnialy
<7"Q< mmmmm

§§Dr'g§3

2
<

Bl DDER NO 1
ESTI VATED UNIT

QUANTITY BID PRI CE
44. 000 200. 000
45. 000 200. 000
4820. 000 0.500
17648. 000 3. 020
1. 000 400. 000
2. 000 200. 000
11150. 000 6.670
470. 000 2.400
3265. 000 1.100
197. 000 208. 000
3265. 000 26. 220
2090. 000 1. 000
28. 000 100. 000
10.000 160. 000
2.000 232. 000
2. 000 450. 000
2.000 2200. 000
486. 000 18. 000
270. 000 24. 000
56. 000 33. 000
92. 000 38. 000
314. 000 13. 450
150. 000 40. 000
39. 000 45. 000
1. 000 19300. 000
40. 000 45. 000
150. 000 12. 000
50700. 000 0.500

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
8800. 00 160. 000 7040. 00
9000. 00 160. 000 7200. 00
2410. 00 0.500 2410. 00
53296. 96 3. 250 57356. 00
400. 00 1000. 000 1000. 00
400. 00 100. 000 200. 00
74370. 50 7.740 86301. 00
1128. 00 2. 400 1128. 00
3591. 50 1.100 3591. 50
40976. 00 208. 000 40976. 00
85608. 30 26. 220 85608. 30
2090. 00 1. 000 2090. 00
2800. 00 95. 000 2660. 00
1600. 00 142. 000 1420. 00
464. 00 210. 000 420. 00
900. 00 405. 000 810. 00
4400. 00 2400. 000 4800. 00
8748. 00 19. 000 9234. 00
6480. 00 24.000 6480. 00
1848. 00 34. 000 1904. 00
3496. 00 48. 000 4416. 00
4223. 30 13. 450 4223. 30
6000. 00 40. 000 6000. 00
1755. 00 59. 000 2301. 00
19300. 00 16300. 000 16300. 00
1800. 00 45. 000 1800. 00
1800. 00 12. 000 1800. 00
25350. 00 0. 400 20280. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
195. 000 8580. 00
195. 000 8775. 00
0. 500 2410. 00
2.800 49414. 40
2900. 000 2900. 00
250. 000 500. 00
7.740 86301. 00
2.400 1128. 00
1.100 3591. 50

1. 000 2090. 00

95. 000 2660. 00
175. 000 1750. 00
235. 000 470. 00
430. 000 860. 00

2500. 000 5000. 00

17. 000 8262. 00

21. 000 5670. 00

32. 000 1792. 00

36. 000 3312. 00

13. 450 4223. 30

32. 000 4800. 00

59. 000 2301. 00

14900. 000 14900. 00

45. 000 1800. 00

18. 000 2700. 00

0. 400 20280. 00



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPCOSAL: 20011009024

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

Bl DDER NO 2

UNI'T

Bl D PRI CE

PAGE:

69

LETTI NG DATE: 10/09/01

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

MULCHI NG S. Y. 57100. 000 0. 100
ERCSI ON BALES, DELI VERED EACH 200. 000 5. 000
ERCSI ON BALES, | NSTALLED EACH 200. 000 5. 000
SI LT FENCE, DELI VERED L. F. 2500. 000 1. 000
SI LT FENCE, | NSTALLED L. F. 2500. 000 0. 800
SI LT FENCE MAI NTENANCE L. F. 2500. 000 0.010
MOBI LI ZATI ONS, ERGCSI ON CONTROL EACH 2.000 300. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 3. 000 50. 000
EROCSI ON VAT, DELIVERED, CLASS S.Y. 2500. 000 0. 950
ERCSI ON VAT, | NSTALLED, CLASS S.Y. 2500. 000 0. 950
FERTI LI ZER, TYPE B CWI. 40. 000 25. 550
SEEDI NG, TEMPORARY LB. 500. 000 1.950
SEEDI NG M XTURE NO. 20 LB. 2225. 000 3.770
FI ELD OFFI CE, TYPE B LS 1. 000 3300. 000
TRAFFI C CONTROL LS 1. 000 1000. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 360. 000 1. 000
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 480. 000 0. 450
TRAFFI C CONTROL, SI GNS DAYS 1080. 000 0. 500
GEOTEXTI LE FABRIC, TYPE R S.Y. 450. 000 2. 600
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 29550. 000 0. 210
LOCATI NG NO- PASSI NG ZONES M . 1. 349 300. 000
PVMI' MRKNG, STCP LINE, 18-INCH L.F 56. 000 5. 000
EPOXY

CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 7598. 000 0. 500
CONSTRUCTI ON STAKI NG, CABC L. F. 7598. 000 0. 500
CONSTRUCTI ON STAKI NG, CURB, &UJ L.F. 314. 000 1. 500
CONSTRUCTI ON STAKI NG, PI PE CUL EACH 21.000 100. 000
CONSTRUCTI ON STAKING, INITIAL L. F. 7598. 000 1. 000
SAW NG EXI STI NG PAVEMENT L. F. 170. 000 2. 000
QWP, BASE COURSES TON 11150. 000 0. 250
MARKER POSTS, FLEXIBLE, FOR CU EACH 38. 000 28. 500

PROPOCSAL TOTAL

3799.
3799.
471.
2100.
7598
340.
2787.
1083.

4366009.

[y
[ce N =]
WPR®OOOS000MRO

N

2000.
1000.
. 000

0. 450

w
o
wdono

[y
N (e}
MonvoO o000

. 500

000

. 210

000
000

550
650
950
000
950

. 000
. 240
. 000

4178
4938.
298.
3360.
7218
340.
2676.
950.

439840.

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
0. 090 5139. 00
4.250 850. 00
4.250 850. 00
0. 800 2000. 00
0. 800 2000. 00
0.010 25.00
100. 000 200. 00
80. 000 240. 00
0. 800 2000. 00
0. 800 2000. 00
28. 500 1140. 00
1.100 550. 00
3. 250 7231. 25
3000. 000 3000. 00
1000. 000 1000. 00
1. 000 360. 00
0. 450 216. 00
0. 500 540. 00
1.750 787.50
0.210 6205. 50
300. 000 404.70
5. 000 280. 00
0. 900 6838. 20
0. 900 6838. 20
2. 380 747.32
190. 000 3990. 00
1. 430 10865. 14
2.000 340. 00
0. 240 2676. 00
25. 000 950. 00
443318. 31



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009025

STATE PROJECT(S): 8898-01-72

TYPE OF WORK

BIDDER NO 1 HOEPPNER BUI LDI NG CORPCRAT
BIDDER NO 2 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 ZENI TH TECH., | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20351 REMOVING OLD BRI DGE, STATION LS
131+67.5
20501 COVMMON EXCAVATI ON cCY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-60- 90
20801 BORROW EXCAVATI ON cCY
21001 STRUCTURE BACKFI LL cCY
21301 FI NI SH NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT  S..
50504 HI GH STRENGTH BAR STEEL REINF. LB
50511 COATED HI GH STR BAR STL REINF, LB
51121 STL PILING DELIV & DRIVEN, HP L.F.
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.
60602 HEAVY RI PRAP CY.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61802 MAINT AND REPAI R OF HAUL ROADS LS
8898-01-72
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y
62702 MJILCH NG S'Y
62811 ERGCSI ON BALES, DELI VERED EACH
62812 ERCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

ON
Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE
1. 000 11400. 000
920. 000 4.830
1. 000 1500. 000
480. 000 9. 940
200. 000 15. 500
1. 000 1600. 000
2130. 000 11. 250
60. 000 7.000
620. 000 53. 350
343. 000 236. 000
422.000 2. 350
8160. 000 0. 820
36495. 000 0. 552
1335. 000 20. 000
20. 000 25. 000
335. 000 32. 000
136. 000 32.100
1. 000 500. 000
4.000 50. 000
3. 000 1810. 000
1. 000 1. 000
1. 000 19200. 000
2250. 000 1. 300
3280. 000 0. 120
20. 000 5. 000
20. 000 5. 000
1705. 000 1. 000

LOCATI ON 60/ TAYLOR

PERKI NSTOWN -

CTH M

TAYLOR COUNTY

COUNTY

PAGE:

70

LETTI NG DATE: 10/09/01

STH 13 ROAD, BLACK RI VER BRI DGE

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
11400. 00 18000. 000 18000. 00
4443. 60 8. 500 7820. 00
1500. 00 12400. 000 12400. 00
4771. 20 8. 500 4080. 00
3100. 00 8. 500 1700. 00
1600. 00 750. 000 750. 00
23962. 50 8. 900 18957. 00
420. 00 7.000 420. 00
33077. 00 53. 350 33077. 00
80948. 00 307. 000 105301. 00
991. 70 1.500 633. 00
6691. 20 0.420 3427. 20
20145. 24 0. 500 18247. 50
26700. 00 15. 000 20025. 00
500. 00 15. 000 300. 00
10720. 00 40. 000 13400. 00
4365. 60 30. 000 4080. 00
500. 00 450. 000 450. 00
200. 00 55. 000 220. 00
5430. 00 1800. 000 5400. 00
1.00 1000. 000 1000. 00
19200. 00 24300. 000 24300. 00
2925. 00 2. 000 4500. 00
393. 60 0. 200 656. 00
100. 00 6. 000 120. 00
100. 00 6. 000 120. 00
1705. 00 1.100 1875. 50

Bl DDER NO 3
UNIT
Bl D PRI CE

44000.
1. 300

o~N~No©o

. 830

. 740
. 500
. 000
. 750
. 000
. 350
. 000
. 000
. 600
. 700
. 000
. 000
. 000
. 000
550.
. 000
2000

. 000

000

000

000

140

. 000
. 000
. 550



Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20011009025

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

Bl D PRI CE

PAGE:

71

LETTI NG DATE: 10/09/01

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
SI LT FENCE, | NSTALLED L.F 1705. 000 1. 000
SI LT FENCE MAI NTENANCE L.F 1705. 000 0. 100
MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2. 000 250. 000
MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH 1. 000 250. 000
ERCSI ON VAT, DELI VERED, CLASS S.Y. 50. 000 0.700
ERCSI ON VAT, | NSTALLED, CLASS S.Y. 50. 000 0.700
FERTI LI ZER, TYPE B CWI. 4.000 32. 000
SEEDI NG, TEMPORARY LB. 90. 000 2. 000
SEEDI NG M XTURE NO. 20 LB. 90. 000 5. 100
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 68. 750
SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 18. 000
REMOVI NG SI GNS, TYPE 11 EACH 4.000 18. 000
REMOVI NG SMALL SI GN SUPPORTS  EACH 4.000 20. 000
FI ELD OFFI CE, TYPE B LS 1. 000 500. 000
TRAFFI C CONTROL LS 1. 000 1900. 000
GEOTEXTI LE FABRI C, TYPE HR S. Y. 560. 000 2. 350
PAVEMENT MARKI NG, 4-1NCH, PAIN L.F 2900. 000 0. 920
LOCATI NG NO- PASSI NG ZONES M. 0. 110 1800. 000
SAW NG EXI STI NG PAVEMENT L. F. 54. 000 5. 000
QW READY M XED CONC MASONRY F C.Y. 343. 000 1.500
QWP, BRDG STRGTH I NCENTI VE CON DOL 3430. 000 1. 000

PROPOSAL TOTAL

72.
80.
500.
1900.
1316
2668.
198.
270.
514.
3430.

280792.

1900.
. 500
. 350
500.
. 000
12
. 000

000

000

80.
80.
500.
1900.
1400
1015.
55.
270.
4116.
3430.

318308.

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
1. 000 1705. 00
0. 300 511. 50
300. 000 600. 00
50. 000 50. 00
3. 000 150. 00
4. 000 200. 00
36. 000 144. 00
5.450 490. 50
6. 350 571. 50
60. 000 240. 00
20. 000 240. 00
38. 380 153. 52
38. 380 153. 52
3500. 000 3500. 00
1900. 000 1900. 00
2. 200 1232. 00
0. 350 1015. 00
500. 000 55. 00
5. 000 270. 00
22.000 7546. 00
1. 000 3430. 00
331371. 29



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009026

STATE PROJECT(S): 8010-32-71
8010-32-72

TYPE OF WORK

BI DDER NO 1 MONARCH PAVI NG, DIV. OF MATHY
BI DDER NO 2 B. R AMON & SONS, INC
Bl DDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20405 REMOVI NG CURB AND GUTTER L.F 200. 000 7.000
20411 REMOVI NG GUARDRAI L L.F 301. 000 1. 250
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 404. 000 8. 920
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 31165. 000 1.100
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 500. 000
8010-32-71
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 100. 000
8010-32-72
30404 CRUSHED AGGREGATE BASE COURSE TON 9946. 000 7.130
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 4949. 000 1. 000
40301 QWP, ASPHALTIC M XTURE TON 29921. 000 0. 400
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1795. 000 165. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 29921. 000 10. 600
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 19160. 000 1. 000
40729 PROFI LE | NDEX | NCENTI VE, ASPHA DOL 4000. 000 1. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 200. 000 17. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 8. 000 250. 000
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 25. 000 16. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 7.000 1850. 000
61802 MAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000
8010-32-71
61803 MAINT AND REPAIR OF HAUL ROADS LS 1. 000 1. 000
8010-32-72
61910 MOBI LI ZATI ON LS 1. 000 4200. 000
64202 FIELD OFFI CE, TYPE B LS 1. 000 2500. 000
64303 TRAFFI C CONTROL, PRQIECT LS 1.000 2950. 000
8010-32-71
64304 TRAFFI C CONTROL, PRQIECT LS 1. 000 1000. 000
8010-32-72
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 63216. 000 0. 200
64618 PVMI MRKNG, CHANNELI ZING 8-IN L. F 850. 000 0. 700

LOCATI ON 48/ POLK
LUCK - FREDERI C, VIL FREDERI C

COUNTY

STH 35
POLK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BI D PRI CE AMOUNT
1400. 00 7.000 1400. 00
376. 25 1. 250 376. 25
3603. 68 8. 600 3474. 40
34281. 50 0. 840 26178. 60
500. 00 300. 000 300. 00
100. 00 500. 000 500. 00
70914. 98 7.630 75887. 98
4949. 00 1.150 5691. 35
11968. 40 0. 450 13464. 45
296175. 00 153. 000 274635. 00
317162. 60 11. 750 351571. 75
19160. 00 1. 000 19160. 00
4000. 00 1. 000 4000. 00
3400. 00 17. 000 3400. 00
2000. 00 250. 000 2000. 00
400. 00 16. 000 400. 00
12950. 00 1850. 000 12950. 00
1.00 10. 000 10. 00
1.00 10. 000 10. 00
4200. 00 4250. 000 4250. 00
2500. 00 2500. 000 2500. 00
2950. 00 2950. 000 2950. 00
1000. 00 1000. 000 1000. 00
12643. 20 0. 200 12643. 20
595. 00 0.700 595. 00

PAGE
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LETTI NG DATE: 10/09/01

Bl DDER NO 3

UNIT
Bl D PRI CE

o

[oNeoNe]

©cooooooo0o0000

000

. 000
. 000

000
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000
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Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 73
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 10/09/01
PROPOSAL: 20011009026
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
64626 PVMI MRKNG SAME DAY, 4-INCH L.F. 38692. 000 0. 260 10059. 92 0. 300 11607. 60 0. 000 0. 00
64710 PVMI MRKNG, STCP LINE, 18-1NCH L. F. 60. 000 6. 000 360. 00 6. 000 360. 00 0. 000 0. 00
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 35361. 000 0.130 4596. 93 0.130 4596. 93 0. 000 0. 00
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 7.000 475. 000 3325. 00 475. 000 3325. 00 0. 000 0. 00

PROPOCSAL TOTAL. ...... 825573. 46 839237. 51 0. 00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009027

STATE PROJECT(S): 4277-02-71

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

LOCATI ON 59/ SHEBOYGAN
CI TY SHEBOYGAN FALLS, CTH TT -

COUNTY

CTH PP
SHEBOYGAN COUNTY

PAGE
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LETTI NG DATE: 10/09/01

BIDDER NO 1 THE ZI GNEGO COVPANI ES

BIDDER NO 2: VI NTON CONSTRUCTI ON COVPANY

BI DDER NO 3 MJSSON BROS., I NC

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
20101 CLEARING 40M 7.000 275. 000
20102 CLEARI NG 25MM 46. 000 10. 000
20104 GRUBBI NG 40M 7.000 275. 000
20105 CRUBBI NG 25W 46. 000 10. 000
20330 REMOVI NG OLD CULVERTS EACH 4. 000 234. 000
20351 REMOVI NG COLD BRI DGE, STATION LS 1. 000 8300. 000

11+900
20401 REMOVI NG PAVEMENT %24 250. 000 4. 840
20405 REMOVI NG CURB AND GUTTER M 28. 000 8. 210
20410 REMOVI NG RAI LROAD TRACK M 84. 000 49. 290
20411 REMOVI NG GUARDRAI L M 307. 000 3. 280
20414 REMOVI NG MANHOLES EACH 3. 000 200. 000
20501 COVWON EXCAVATI ON VB 17060. 000 7.580
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 6000. 000
B-59-172

21001 STRUCTURE BACKFI LL VB 330. 000 14. 000
21301 FI NI SH NG ROADWAY LS 1. 000 5000. 000
30404 CRUSHED AGGREGATE BASE COURSE MG 10990. 000 8. 490
30420 CABC, OPEN GRADED NUMBER 2 MG 7210. 000 10. 150
30424 SALVAGED ASPHALTI C PAVEMENT, B MG 5970. 000 3. 310
30425 BREAKER RUN STONE MB 738. 000 14. 630
40301 QWP, ASPHALTI C M XTURE MG 948. 000 1.500
40501 ASPHALTI C MATERI AL FOR PLANT M MG 57. 000 210. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 948. 000 85. 000
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 610. 000 1. 000
41010 SALVAGED ASPHALTI C PAVEMENT MG 6280. 000 7.560
41508 CONCRETE PAVEMENT, 200 WM MR 21434. 000 23.530
41518 H. E. S. CONCRETE PAVEMENT, 200 M 300. 000 33. 000
41605 CONCRETE DRI VEWAY, 150 MM M2 425. 000 33. 000
41621 CONCRETE PAVEMENT APPROACH SLA M2 96. 000 150. 000

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE AMOUNT
1925. 00 275. 000 1925. 00
460. 00 10. 000 460. 00
1925. 00 275. 000 1925. 00
460. 00 10. 000 460. 00
936. 00 234. 000 936. 00
8300. 00 8300. 000 8300. 00
1210. 00 4.840 1210. 00
229. 88 8. 210 229. 88
4140. 36 49. 290 4140. 36
1006. 96 3. 280 1006. 96
600. 00 125.000 375. 00
129314. 80 7.580 129314. 80
6000. 00 6000. 000 6000. 00
4620. 00 14. 000 4620. 00
5000. 00 8000. 000 8000. 00
93305. 10 8. 490 93305. 10
73181. 50 9. 800 70658. 00
19760. 70 3.310 19760. 70
10796. 94 14. 630 10796. 94
1422. 00 1. 500 1422. 00
11970. 00 210. 000 11970. 00
80580. 00 85. 000 80580. 00
610. 00 1. 000 610. 00
47476. 80 7.560 47476. 80
504342. 02 23. 000 492982. 00
9900. 00 27.120 8136. 00
14025. 00 36. 500 15512. 50
14400. 00 140. 000 13440. 00

CTH PPP
Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
400. 000 2800. 00
12. 000 552. 00
400. 000 2800. 00
12. 000 552. 00
100. 000 400. 00
8300. 000 8300. 00
5. 000 1250. 00
15. 000 420. 00
30. 000 2520. 00
3. 280 1006. 96
300. 000 900. 00
6. 930 118225. 80
6000. 000 6000. 00
14. 000 4620. 00
2500. 000 2500. 00
8. 250 90667. 50
10. 800 77868. 00
3. 580 21372. 60
11. 650 8597.70
1.500 1422. 00
210. 000 11970. 00
85. 000 80580. 00
1. 000 610. 00
6. 650 41762. 00
23.280  498983. 52
30. 680 9204. 00
36. 500 15512. 50
135. 000 12960. 00



Date 10/09/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009027

| TEM
NUMBER

| TEM DESCRI PTI ON

CONCRETE PAVEMENT GAPS

CONCRETE MASONRY, BRI DGES
CONC MAS ANCHCORS, TYPE L,
CONCRETE MASONRY ANCHORS, TYPE
PROTECTI VE SURFACE TREATMENT

HI GH STRENGTH BAR STEEL REI NF.
H GH STRENGTH STRUCTURAL STEEL
Pl PE RAI LI NG STRUCTURE

B-59-172

CONTRACT AND ESTI MATE ENG NEER

UNI'T

NO

RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PIPE, CLASS |I1,

300 M

APRON ENDWALLS FOR CULVERT PI P
RCCP, APRON ENDWALLS, 375 MM
RCCP, APRON ENDWALLS, 600 MM
RCCP, APRON ENDWALLS, 750 MV
CONCRETE CURB AND GUTTER, 750
CONCRETE SI DEWALK, 125 WM
CONTR
CONTR

TEMP PRECAST CONC BARR
TEMP PRECAST CONC BARR
HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
MANHOLES, TYPE 1
MANHCLES, TYPE 3

I NLETS, TYPE 3

I NLETS, TYPE 8

MANHCOLE COVERS, TYPE J
MANHOLE COVERS, TYPE L
I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5

ADJUSTI NG MANHOLE COVERS
Pl PE UNDERDRAI N, 150 WM
Pl PE UNDERDRAI N, UNPERFCORATED, M

SS
SS
SS
SS
SS
SS
SS

M
M
EACH

18

z2xzxxTxggEIEx

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
8. 000 1250. 000
128. 000 330. 000
60. 000 20. 000
52. 000 20. 000
80. 000 2.000
13760. 000 1. 300
20. 000 16. 000
1. 000 5500. 000
20. 000 15. 000
18. 000 59.190
4. 000 75. 000
2. 000 375. 000
1. 000 540. 000
1. 000 640. 000
358. 000 45. 000
4229. 000 24.500
272. 000 12. 000
136. 000 12. 000
80. 000 43. 250
30. 000 41. 850
365. 000 82. 000
575. 000 90. 200
514. 000 102. 700
111. 000 123. 800
495. 000 124. 160
155. 000 142. 550
258. 000 157. 440
17. 000 920. 000
19. 000 1800. 000
53. 000 565. 000
6. 000 895. 000
34. 000 205. 000
1. 000 140. 000
54. 000 295. 000
6. 000 225. 000
26. 000 325. 000
4445. 000 6. 460
7.000 31. 210

DI VI SI ON OF HI GHWAYS

750.
540.
640.
16110.
103610.
3264.
1632.
3460
1255.
29930.
51865.
52787.
13741.
61459.
22095
40619.
15640.
34200
29945.
5370.
6970.
140.
15930.
1350.
8450.
28714.
218.

Bl DDER NO 2

UNIT

15.

150.
517.
640.
675.
. 650
24.
12.
12.
40.
. 850
70.
77.
86.
108.
113.
131.
146.
875.
2110.
510.
840.
220.
155.
300.
225.
450.
. 460
31.

BI D PRI CE

000
000
000
000

600
600
800
650
000
600
450
000
000
000
000
000
000
000
000
000

210

300.
1296
600.
1035.
640.
675.
15268.
101496.
3264.
1632.
3200.
1255.
25769.
44620.
44615.
12060
55935.
20398
37784.
14875.
40090.
27030.
5040.
7480.
155.
16200.
1350.
11700.
28714.
218.

PAGE:

75

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1500. 000 12000. 00
330. 000 42240. 00
20. 000 1200. 00
25. 000 1300. 00
2. 000 160. 00
1. 300 17888. 00
16. 000 320. 00
5500. 000 5500. 00
15. 000 300. 00
110. 000 1980. 00
115. 000 460. 00
463. 750 927.50
697. 500 697. 50
757. 250 757. 25
39. 360 14090. 88
24.000 101496. 00
12. 000 3264. 00
12. 000 1632. 00
40. 000 3200. 00
41. 850 1255. 50
128. 650 46957. 25
105. 750 60806. 25
141. 000 72474.00
224.050 24869. 55
164. 000 81180. 00
168. 500 26117. 50
242.500 62565. 00
735. 000 12495. 00
2000. 000 38000. 00
550. 000 29150. 00
875. 000 5250. 00
275. 000 9350. 00
200. 000 200. 00
350. 000 18900. 00
385. 000 2310. 00
125. 000 3250. 00
7.450 33115. 25
13. 120 91. 84



Date 10/09/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009027

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61407 STEEL THRI E BEAM STRUCTURE APP M
61408 STEEL PLATE BEAM GUARD, CLASS M
61435 STL PLT BM GRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUVES M2
62302 DUST CONTROL SURFACE TREATMENT M2
62401 WATER KL
62501 TOPSA L %4
62702 MJILCHI NG M
62811 EROCSI ON BALES, DELI VERED EACH
62812 ERGCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62824 ERCSI ON MAT, DELIVERED, CLASS M
62825 ERGCSI ON MAT, | NSTALLED, CLASS M2
62860 TURBI DI TY BARRI ERS M
62870 | NLET PROTECTION, TYPE A EACH
62872 | NLET PROTECTI ON, TYPE C EACH
62905 FERTI LI ZER, TYPE B KG
63009 SEEDI NG, M XTURE NO. 20 KG
63110 LAWN SOD MR
64202 FIELD OFFICE, TYPE B LS
64210 FI ELD LABORATORY LS
64301 TRAFFI C CONTROL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTRCL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64501 GEOTEXTILE FABRI C, TYPE SAS %%
64503 GEOTEXTI LE FABRIC, TYPE DF %24
64505 GEOTEXTILE FABRIC, TYPE R M2
64506 GEOTEXTILE FABRI C, TYPE HR e
64904 TEWMP PVMI MRKG, 100 WM REMOVA M
65040 CONSTRUCTI ON STAKI NG STORM SE EACH
65045 CONSTRUCTI ON STAKI NG SUBGRADE M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
40. 400 105. 310
11. 400 33. 200
4.000 1810. 000
1. 000 57000. 000
12. 000 64. 000
33250. 000 0. 200
593. 000 3.700
13800. 000 1. 680
13800. 000 0. 090
230. 000 4.250
230. 000 4. 250
2400. 000 2. 460
2400. 000 2. 460
4800. 000 0. 320
2.000 200. 000
2. 000 200. 000
2200. 000 0.710
2200. 000 0.710
9. 000 31. 100
6. 000 58. 500
54. 000 30. 000
485. 000 0.700
210. 000 8.710
100. 000 9. 560
1. 000 8000. 000
1. 000 500. 000
1. 000 4160. 000
13404. 000 0. 300
1034. 000 1. 000
1360. 000 0. 260
270. 000 0. 280
4674. 000 1.000
1280. 000 1.290
8340. 000 2.300
55. 000 2.390
170. 000 2.390
136. 000 3. 140
102. 000 90. 000
2455. 000 2. 450

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI' T
Bl D PRI CE

1810.
113500
64.

200.
200.

(o]
NOWWNNRE R OORO

envnvhroOP WO

. 700
. 710
. 560
. 000
. 000
. 000
. 300
. 000
. 260

280
000
290
300
390
000
500

.000
. 250

7240.
113500.
768.
14962.
2194.
23184.
1242.
977.
977.
5904.
5904.
1536.
400.
400.
1562.
1562.
279.
351.
1620.
339.
1829.
956.
7000
2000.
4160
4021.
1034.
353.
75.
4674.
1651
19182.
131.
510.
476.
8670.
5523.

PAGE:

76

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT

Bl D PRI CE AMOUNT
105. 310 4254. 52
32.200 367. 08
1810. 000 7240. 00
100000. 000 100000. 00
64. 000 768. 00
0. 200 6650. 00
6. 000 3558. 00
2.400 33120. 00
0. 090 1242. 00
4.250 977.50
4. 250 977.50
2. 460 5904. 00
2. 480 5952. 00
0. 320 1536. 00
200. 000 400. 00
200. 000 400. 00
0.710 1562. 00
0.710 1562. 00
31. 100 279.90
58. 500 351. 00
30. 000 1620. 00
0.700 339. 50
8.710 1829. 10
9. 560 956. 00
5000. 000 5000. 00
3000. 000 3000. 00
4160. 000 4160. 00
0. 300 4021. 20
1. 000 1034. 00
0. 260 353. 60
0. 280 75. 60
1. 000 4674. 00
2.500 3200. 00
2.090 17430. 60
2.390 131. 45
2.390 406. 30
5. 000 680. 00
85. 000 8670. 00
2. 250 5523. 75



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009027

| TEM
NUMBER

90001

90001

90001

90002

90002

90003

90004

90005

90005

90005

90005

90020

90365

| TEM DESCRI PTI ON

CONSTRUCTI ON STAKI NG CABC
CONSTRUCTI ON STAKI NG, STRUCT L
B-59-172

CONSTRUCTI ON STAKI NG, CONCRETE
SAW NG EXI STI NG PAVEMENT

M SC

90001A - CONCRETE CURB AND GUT
750MM | NTEGRAL

M SC

90001B - STORM SEVER LATERALS
M SC

90001C - SANI TARY LATERAL, 100
M SC

90001D - HYDRANT LEAD, 150MM
M SC

90001E - WATER SERVI CE, 25MM
M SC

90001F - THRI E BEAM BRI DGE RAIl
M SC

90002A - TEMPCORARY SHORI NG

M SC

90002B - REI NFORCED CONCRETE S
APPRQACH SLAB

M SC

90003A - UTILITY TRENCH RECOVP
M SC

90004A - PREFABRI CATED BRI DGE
M SC

90005A - GATE VALVE AND VALVE
M SC

90005B - HYDRANTS

M SC

90005C - ADJUSTI NG VALVE BOXES
M SC

90005D - DUCTILE I RON, 11 1/4
BENDS, 150WM
M SC

90020A - SANI TARY RI SER, 100MM

QWP, BASE COURSES

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

EACH

EACH

VM

MG

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
189. 000 3. 550
1. 000 950. 000
2266. 000 4.950
172. 600 3.610
4270. 000 21.500
341. 800 56. 450
39. 000 145. 000
29. 000 82. 000
39. 000 95. 000
48. 800 36. 000
190. 000 135. 000
21. 000 100. 000
2370. 000 23. 800
1. 000 48000. 000
3. 000 615. 000
3. 000 1635. 000
10. 000 150. 000
2. 000 200. 000
2.000 300. 000
18200. 000 0. 240

DI VI SI ON OF HI GHWAYS

19294.

5655.

2378

3705

1756

25650.

2100.

56406.

48000.

1845.

4905.

1500.

400.

600.

4368

61

00

00

00

80

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

67.

147.

93.

66.

36.

135.

108.

23.

48000.

540.

1480

175.

180.

110.

400

700

850

150

000

000

000

800

000

000

000

000

000

000

. 240

6004.
623
118919.
23037
5760.
2721.
2579.
1756.
25650.

2268

56406.

48000.

1620.

4440

1750.

360.

220.

4368.

32

30

65

85

80

00

00

00

00

00

00

00

00

00

00

PAGE

77

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
5. 500 1039. 50
950. 000 950. 00
2.650 6004. 90
2.620 452. 21
30. 970 132241. 90
63. 050 21550. 49
161. 350 6292. 65
193. 850 5621. 65
131. 050 5110. 95
36. 000 1756. 80
135. 000 25650. 00
108. 000 2268. 00
6. 250 14812. 50
48000. 000 48000. 00
750. 000 2250. 00
1550. 000 4650. 00
75. 000 750. 00
350. 000 700. 00
150. 000 300. 00
0. 260 4732. 00



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SION OF HI GHWAYS

TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009027

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90421 QW, AGGREGATE FOR CONCRETE PA M2 21830. 000 0. 140 3056. 20 0. 140 3056. 20
90590 PI PE GRATES EACH 2.000 315. 000 630. 00 300. 000 600. 00

PROPCSAL TOTAL 2153436. 31 2205034. 82

PAGE: 78

LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
0. 140 3056. 20
500. 000 1000. 00
2291503. 20



Date 10/09/01

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009028

PAGE:

79

LETTI NG DATE: 10/09/01

Bl DDER NO 3

UNIT
Bl D PRI CE

o

. 000

000
. 000
. 000
. 000
. 000
. 000
000
. 000
. 000
. 000
000
. 000
. 000
. 000

0000000000000

. 000
. 000

o o

0. 000

0. 000

0. 000

©

co

COCOOOO0OLO00L0L00O

.00

.00

.00

STATE PRQIECT(S): 1030- 16- 70 LOCATI ON 40/ M LWAUKEE COUNTY
1228-00- 64 N-S FREEWAY REPAI RS
1228-00- 70 | 43
1228-09- 70 M LWAUKEE COUNTY
TYPE OF WORK: GENERAL2CONSTRUCTI ON
1228-09- 92
BI DDER NO 1: THE ZI GNEGO COVPANI ES
Bl DDER NO 2: PAYNE & DOLAN, | NC.
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI T UNI T
NUVBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT
20102 CLEARI NG 1.D. 90. 000 10. 000 900. 00 20. 000 1800. 00
20105 GRUBBI NG 1.D. 90. 000 10. 000 900. 00 20. 000 1800. 00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 100000. 000 100000. 00 100000. 000 100000. 00
12+18. 86
20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 150000. 000 150000. 00 150000. 000 150000. 00
22+09
20401 REMOVI NG PAVEMENT S. Y. 4555, 000 7. 000 31885. 00 6. 000 27330. 00
20405 REMOVI NG CURB AND GUTTER L. F. 5178. 000 6. 000 31068. 00 5. 000 25890. 00
20406 REMOVI NG CONCRETE SI DEWALK S Y. 606. 000 10. 000 6060. 00 6. 000 3636. 00
20408 REMOVI NG MASONRY cY. 1. 000 900. 000 900. 00 250. 000 250. 00
20411 REMOVI NG GUARDRAI L L. F. 562. 500 2. 000 1125. 00 2.000 1125. 00
20412 REMOVI NG FENCE L. F. 1735. 000 3. 500 6072. 50 1. 500 2602. 50
20416 REMOVI NG | NLETS EACH 4.000 300. 000 1200. 00 500. 000 2000. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 6945. 000 20. 000 138900. 00 20. 000 138900. 00
20421 REMOVI NG ASPHALTI C SURFACE, M TON 21285. 000 15. 850 337367. 25 15. 850 337367. 25
20422 REMOVI NG CONCRETE BASES EACH 69. 000 162. 020 11179. 38 100. 000 6900. 00
20423 REMOVI NG CONCRETE SLOPE PAVING S.. 446. 000 15. 000 6690. 00 15. 000 6690. 00
20482 ABANDONI NG | NLETS EACH 3. 000 300. 000 900. 00 350. 000 1050. 00
20501 COVMON EXCAVATI ON CY. 5014. 000 17. 000 85238. 00 13. 000 65182. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2500. 000 2500. 00 2500. 000 2500. 00
B-40-72
20901 GRANUWLAR BACKFI LL CY. 1. 000 100. 000 100. 00 150. 000 150. 00
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 15000. 000 15000. 00 11000. 000 11000. 00
1228-09-70
21303 FI NI SH NG ROADVWAY, PRQIECT LS 1. 000 5000. 000 5000. 00 11000. 000 11000. 00
1228-09-92
21304 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1000. 000 1000. 00 11000. 000 11000. 00
1228-00- 64
21305 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 1000. 000 1000. 00 11000. 000 11000. 00
1228-00-70
30404 CRUSHED AGGREGATE BASE COURSE TON 2075. 000 18. 000 37350. 00 15. 000 31125. 00

0. 000

.00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009028

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

PAGE

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 10/09/01

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
30728 H E. S. CONCRETE BASE COURSE, 8 S Y
30729 H E. S. CONCRETE BASE COURSE, 9 S.Y.
30822 SPECI AL HE STRENGTH BASE PATCH S.Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40725 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY I NCENTI VE, ASPHALTI C C DOL
41102 ASPHALTI C SURFACE, PATCHI NG TON
41506 CONCRETE PAVEMENT, 6-1 NCH S Y.
41509 CONCRETE PAVEMENT, 9-1NCH S.Y
41621 CONCRETE PAVEMENT APPROACH SLA S. Y
41653 PAVEMENT TI ES EACH
41654 DOWEL BARS EACH
50201 CONCRETE MASONRY, BRI DGES CY
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 116
50232 EXPANSI ON DEVI CE, STRUCTURE LS
B-40-72
50233 EXPANSI ON DEVI CE, STRUCTURE LS
B-40-78
50265 PROTECTI VE SURFACE TREATMENT S.Y
50511 COATED H GH STR BAR STL REINF, LB.
50601 STRUCTURAL CARBON STEEL LB
50632 WELDED STUD SHEAR CONNECTORS, EACH
50660 EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B-40-72
50661 EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B-40-78
50903 PREPARATI ON, DECKS, TYPE 1 S. Y
50904 PREPARATI ON, DECKS, TYPE 2 S. Y.
50905 CLEANI NG DECKS S.Y
50910 JO NT REPAIR S.Y.
50912 CURB REPAIR L. F.
50915 CONCRETE SURFACE REPAI R S. F.
50920 FULL DEPTH DECK REPAI R S. Y
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y.
51405 FLOOR DRAINS, TYPE GC EACH
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
635. 000 40. 000 25400. 00
335. 000 43. 000 14405. 00
12879. 000 68. 000 875772. 00
11913. 000 1. 450 17273. 85
41200. 000 1. 250 51500. 00
7200. 000 40. 750 293400. 00
34000. 000 37.600 1278400. 00
26375. 000 1. 000 26375. 00
60. 000 275. 000 16500. 00
1657. 000 27.000 44739. 00
2226. 000 33. 000 73458. 00
60. 000 160. 000 9600. 00
7402. 000 6. 000 44412. 00
28716.000 9. 000 258444. 00
1601. 000 435. 000 696435. 00
1. 000 15000. 000 15000. 00
1. 000 25000. 000 25000. 00
1. 000 25000. 000 25000. 00
10965. 000 1.500 16447. 50
272570. 000 0. 540 147187. 80
3820. 000 4.500 17190. 00
12822. 000 1.850 23720.70
40. 000 750. 000 30000. 00
20. 000 870. 000 17400. 00
665. 000 45. 000 29925. 00
80. 000 45. 000 3600. 00
1485. 000 7.000 10395. 00
85. 000 400. 000 34000. 00
720. 000 20. 000 14400. 00
4158. 000 40. 000 166320. 00
35. 000 125. 000 4375. 00
382. 000 325. 000 124150. 00
4.000 1000. 000 4000. 00
1. 000 1000. 000 1000. 00

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
37.970 24110. 95
81. 060 27155.10
89. 100 1147518. 90
1. 450 17273. 85
1. 250 51500. 00
40. 750 293400. 00
37.600 1278400. 00
1. 000 26375. 00
275. 000 16500. 00
38.710 64142. 47
39. 250 87370. 50
98. 000 5880. 00
8. 340 61732. 68
10. 580 303815. 28
435. 000 696435. 00
15000. 000 15000. 00
25000. 000 25000. 00
25000. 000 25000. 00
1.500 16447. 50
0. 540 147187. 80
4.500 17190. 00
1. 850 23720.70
750. 000 30000. 00
870. 000 17400. 00
45. 000 29925. 00
45. 000 3600. 00
7.000 10395. 00
400. 000 34000. 00
20. 000 14400. 00
40. 000 166320. 00
125. 000 4375. 00
325. 000 124150. 00
1000. 000 4000. 00
800. 000 800. 00

©000000000000000
o
o
o

. 000

o

. 000

o

. 000

000
. 000
. 000
. 000
. 000

o

. 000

. 000
. 000
000
. 000
. 000
. 000
. 000
000
. 000
. 000

0000000000

S

o

e

COOCOOOO0O0O00000O0

o000

e R R e e S S

00

00

00
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00
00

00

00
00
00
00
00
00
00
00
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00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE QUTTER 24-1 NCH
CONCRETE CURB AND GUTTER, 31-
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 5-1 NCH
CONCRETE SI DEWALK, 6-1 NCH
CONCRETE BARRI ER, SI NGLE- FACED
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CONCRETE

HEAVY Rl PRAP

REI NF CONC PI PE, CLASS IV, SS
REI NF CONC PI PE, CLASS 1V, SS
RELAI D STORM SEVER, 24-1 NCH
RECONSTRUCTI NG MANHCLES
RECONSTRUCTI NG | NLETS

MANHOLE COVERS, TYPE M
MANHOLE COVERS, TYPE Q

I NLET COVERS, TYPE F

I NLET COVERS, TYPE W

I NLET COVERS, TYPE X

I NLET COVERS, TYPE GM

I NLET COVERS, TYPE S
ADJUSTI NG MANHCLE COVERS
ADJUSTI NG | NLET COVERS

I NLETS, TYPE 35

I NLETS, TYPE 39

SALVAGED | NLET COVERS

Pl PE UNDERDRAI N, WRAPPED, 8-1N
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
| MPACT ATTENUATCRS

PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
STL PLT BM GRD, ENRGY ABSCRB T
CHAI'N LI NK FENCE, 6 FT.

CHAI' N LI NK FENCE, GATES,

3-FT, 6-1NCH

CHAI'N LI NK FENCE, GATES

12- FOOT

rCrronrrecneoror
mTmm<<mmmmmmmm

gL
2%

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

4665. 000 10. 000
2360. 500 16. 000
45. 000 27.000
5640. 000 4.000
120. 000 6. 000
794. 000 150. 000
2550. 000 5. 000
3100. 000 2. 000
446. 000 35. 000
100. 000 60. 000
375. 000 150. 000
36. 000 200. 000
8. 000 500. 000
53. 000 1100. 000
217. 000 900. 000
1. 000 1000. 000

5. 000 500. 000
14. 000 750. 000
12. 000 725. 000
31. 000 400. 000
4.000 700. 000
4.000 400. 000
44. 000 600. 000
37.000 550. 000
11. 000 2300. 000
4.000 2500. 000

9. 000 250. 000
1725. 000 15. 000
759. 000 35. 000
612. 500 13. 000
4.000 650. 000
2.000 6400. 000

2. 000 4300. 000
4.000 500. 000
27.000 1950. 000
275. 000 15. 200
2.000 600. 000

1. 000 800. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

1500.
1400.
500.
500.
800.
685.
500.
500.
400.
500.
500.
1500.
1800.
300.
10.
28.
12.
500.
8937.
3000.
1000.
1850.
15.
600.

800.

000
000
000
000
000
000
000
500
000
000
000
000
000
000
200
000

000

PAGE
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009028

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
61910 MOBI LI ZATI ON LS
62501 TOPSO L S.Y
62702 MJILCHI NG S Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y.
62870 | NLET PROTECTI ON, TYPE A EACH
62871 | NLET PROTECTI ON, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.
62902 FERTI LI ZER, TYPE A CWI.
63003 SEEDI NG, TEMPCRARY LB
63010 SEEDI NG M XTURE NO. 30 LB

63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH
63415 WOOD POSTS, 4X6-1NCH X 22-FT. EACH
63502 H GH- STRENGTH STRUCT STEEL, SI LB
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y
63605 BAR STEEL REI NFORCEMENT, SIGN LB
63610 H GH- STRNGTH BAR STL REINF, SI LB.

63701 SIGNS, TYPE I S. F.
63702 SIGNS, TYPE I, REFLECTIVE S. F.
63821 MOVI NG SI GNS, TYPE | EACH
63822 MWING SIGNS, TYPE I EACH
63827 REMOVI NG SIGNS, TYPE |1 EACH

63830 REMOVI NG SVALL SI GN SUPPORTS  EACH
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH

63832 REVISING SIGNS, TYPE | EACH

63840 MOVI NG SMALL SI GN SUPPORTS EACH

64101 SIGN BRDG SNGL POLE SGN SUP 1 LS
S-40-381

64102 SIGN BRDG SNGL PCLE SGN SUP 1 LS
S-40- 383

64166 Sl GN BRI DGE, STRUCTURE LS

S-40-424

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE AMOUNT
1. 000 1552000. 000 1552000.00
7842. 000 3. 000 23526. 00
10542. 000 0. 140 1475. 88
1380. 000 1. 000 1380. 00
1380. 000 1. 000 1380. 00
1380. 000 0. 500 690. 00
8. 000 200. 000 1600. 00
8. 000 250. 000 2000. 00
3585. 000 0. 650 2330. 25
3585. 000 0. 650 2330. 25
17. 000 80. 000 1360. 00
48. 000 45. 000 2160. 00
15. 000 50. 000 750. 00
180. 000 6. 000 1080. 00
180. 000 6. 000 1080. 00
4.980 35. 000 174. 30
26. 000 3. 450 89.70
149. 000 5. 500 819. 50
13. 000 70. 000 910. 00
13. 000 80. 000 1040. 00
2913. 000 2.250 6554. 25
46. 400 525. 000 24360. 00
392. 000 1.500 588. 00
3685. 000 1.500 5527. 50
285. 000 18. 750 5343. 75
240. 000 13. 250 3180. 00
6. 000 375. 000 2250. 00
11. 000 50. 000 550. 00
3. 000 30. 000 90. 00
2.000 25. 000 50. 00
2.000 350. 000 700. 00
1. 000 500. 000 500. 00
1. 000 50. 000 50. 00
1. 000 21000. 000 21000. 00
1. 000 21000. 000 21000. 00
1. 000 38000. 000 38000. 00

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1407818. 000 1407818. 00
3. 000 23526. 00
0. 140 1475. 88
0. 900 1242. 00
0. 900 1242.00
0. 090 124. 20
200. 000 1600. 00
250. 000 2000. 00
0. 750 2688. 75
0.750 2688. 75
75. 000 1275. 00
32. 000 1536. 00
40. 000 600. 00
6. 000 1080. 00
6. 000 1080. 00
50. 000 249. 00
5. 000 130. 00
6. 000 894. 00
59. 000 767. 00
72.500 942. 50
2.550 7428. 15
700. 000 32480. 00
2. 400 940. 80
2.420 8917.70
21. 000 5985. 00
15. 000 3600. 00
349. 000 2094. 00
80. 000 880. 00
35. 000 105. 00
40. 000 80. 00
500. 000 1000. 00
300. 000 300. 00
75. 000 75. 00
17200. 000 17200. 00
17200. 000 17200. 00
30310. 000 30310. 00

PAGE
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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o
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Date 10/09/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009028

| TEM
NUMBER

64305

64310
64313
64318
64321
64323
64326
64327
64329
64333
64506
64602
64618
64635
64642
64706
64710
64714
64718
64722
64734
64738
64742
64758
64770
64774
64778
64901
64904
64907
64908
64910

TRAFFI C CONTRCL, PRQIJECT
1228-09-70

TRAFFI C CONTROL, PRQIECT
1228-09-92

TRAFFI C CONTROL, PRQIJECT
1228-00-64

TRAFFI C CONTROL, PRQIECT
1228-00-70

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTRCOL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTRCOL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI'T MRKNG, CHANNELI ZI NG, 8- 1N
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STCP LINE, 12-1NCH
PVMI' MRKNG, STCP LI NE, 18-1NCH
PVMI' MRKNG, STCP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PVMI'T MRKNG, CROSSWALK, 12-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT NMARKI NG, ARROWS, TYPE
PAVEMENT MARKING WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG CURB, EPOXY
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4- 1 NCH, REMOVA
TEMP PVMI'T MRKNG, CHANNELI ZI NG
TEMP PVMI' MRKG CHAN 8-1 N REMOV
TEMP PVMI' MRKG STOP LNE 12IN R

CONTRACT AND ESTI MATE ENG NEER

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
EACH

<G

i ataalafalulalal

U
TmMmmmAnmEgogMmMnmangnm

rrrCCrCe

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
1. 000 97000. 000
1. 000 97000. 000
1. 000 97000. 000
1.000 97000. 000
1253. 000 20. 000
49405. 000 0. 300
6493. 000 0. 500
1436. 000 1. 000
30652. 000 0.500
14934. 000 1. 000
3858. 000 8. 000
160. 000 24. 000
160. 000 5. 000
100. 000 5. 000
100297. 000 0.670
17467. 000 1. 200
881. 000 43. 000
7418. 000 0. 500
30. 000 6. 500
50. 000 9. 000
152. 000 10. 000
416. 000 5. 000
430. 000 6. 500
8. 000 160. 000
2. 000 180. 000
5. 000 160. 000
8. 000 160. 000
7118. 000 4. 350
1890. 000 9. 000
1005. 000 5. 000
97561. 000 0. 350
30863. 000 0. 950
15685. 000 0. 700
830. 000 1. 900
22.000 2. 850

DI VI SION OF HI GHWAYS

97000.

25060.
14821.
3246.
1436.
15326.
14934
30864.
3840
800.
500.
67198.
20960
37883.
3709
195.
450.
1520.
2080.
2795
1280.
360.
800.
1280.
30963.
17010.
5025.
34146.
29319.
10979.
1577.
62.

Bl DDER NO 2

UNIT
Bl D PRI CE

245300.

6000.

23000.

11500

N

N -

I
OUNOOPOWRONUANNOORNO U

[EnY

wNhNorowvo

000

000

000

000

. 000

750
000
000
300
600
000
000
000
000
670
200
000
400
500
000
000

. 000
. 500
160.
180.
160.
160.
. 350
. 000
. 000

000
000
000
000

200
000
300
000

. 000

245300.

6000.

23000.

11500

31325
37053.
12986.
1436.
9195
8960
65586.
4000
800.
500.
67198
20960
37883.
2967.
195.
450.
1520.
2080.
2795
1280.
360.
800.
1280
30963.
17010.
5025
19512.
30863
4705.
1660.
66
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Bl DDER NO 3
UNIT
Bl D PRI CE
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Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009028

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
64921 TEWMP PVMI' MRKNG RAI SED MARKER EACH
65219 NONMETALLI C CONDUI T, SCHEDULE L.
65220 NONMETALLIC CONDUI T, SCHEDULE L
65221 NONVETALLIC CONDUI T, SCHEDULE L.
65235 CONDUI T, SPECI AL, 2-1NCH L.
65237 CONDUI T, SPECI AL, 3-1NCH L.
65250 LOOP DETECTCOR CONDUI T L.
65255 LOOP DETECTOR SLOTS L.
65306 PULL BOXES, STEEL, 24X36-1NCH EA
65307 PULL BOXES, STEEL, GROUNDED, 2 EACH

E
E
F
F
E
=
E

Q:

65401 CONCRETE BASES, TYPE 1 EACH
65403 CONCRETE BASES, TYPE 5 EACH
65404 CONCRETE BASES, TYPE 7 EACH

65418 CONCRETE CONTRCL CABI NET BASES EACH
65430 TRNSFRMR BASE STD, 11 1/2-1N B EACH
65432 TRNSFRMR BASE BRKAWAY, 15-17 | EACH

65502 CABLE I N DUCT, 2 CONDUCTOR, NO L. F.
65507 CABLE I N DUCT, 3 CONDUCTOR, NO L.F.
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F.
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F.
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F.
65557 ELECTRI CAL WRE, TRAFFIC SIG\A L. F.
65566 ELECTRICAL WRE, LIGHTING NO L.F.
65567 ELECTRICAL WRE, LIGHTING NO L.F

65568 ELECTRICAL WRE, LIGHTING NO. L.F.
65569 ELECTRICAL WRE, LIGHTING NO L.F.
65570 ELECTRICAL WRE, LIGHTING NO L.F.
65571 ELECTRICAL WRE, LIGHTING NO L.F.
65572 ELECTRICAL WRE, LIGHTING NO. L.F.
65580 LOOP DETECTOR LEAD I N CABLE L. F.
65585 LOOP DETECTOR W RE L. F.
65645 ELEC SERV MAIN LUGS ONLY METER LS

HL- 40- KF
65646 ELEC SERV MAIN LUGS ONLY METER LS
HL-40-CT

65705 POLES, TYPE 5 EACH
65707 POLES, TYPE 7 EACH
65711 POLES, TYPE A EACH

65911 LUM NAI RES, UNDERDECK, 100 WAT EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
209. 000 3. 000
7860. 000 4. 860
40. 000 5. 870
11035. 000 5. 160
900. 000 13.990
3535. 000 15. 820
3123. 000 4.320
2292. 000 14. 040
51. 000 500. 700
49. 000 536. 560
3. 000 450. 050
1. 000 508. 100
50. 000 641. 200
2.000 1227. 100
3. 000 203. 310
45. 000 267. 180
4265. 000 3. 060
9253. 000 3. 220
490. 000 0. 630
45. 000 0.720
260. 000 0. 980
10810. 000 0.520
34206. 000 0. 360
180. 000 0. 660
26075. 000 0. 580
3710. 000 0. 580
1530. 000 0. 830
1855. 000 0. 960
885. 000 1.220
26730. 000 0. 690
8712. 000 0. 710
1. 000 1067. 500
1. 000 1067. 500
8. 000 948. 800
50. 000 1158. 100
6. 000 1342. 500
36. 000 347. 450

DI VI SI ON OF HI GHWAYS

.10

.50

.40
.00
.00
.20

Bl DDER NO 2

UNI'T

106

1067

948.
1158.
1342.

347.

NOORrROO0O0O0O000000WwW

Bl D PRI CE

- 180
. 060
. 220

630

. 720

980
520
360
660
580
680
830
980
220

. 690
. 710
. 500

500

800
100
500
450

.40
.00
.00
.20
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20011009028

| TEM
NUMBER

65967
65968
65969
65970
65971
65972
65973
66501
66502
90004

90004

90004

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE
LUM NAI RES, SI GN LI GHTI NG EACH 4.000 688. 800
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 8. 000 101. 960
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 136. 000 80. 960
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 15. 000 113. 960
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 29. 000 150. 440
LUM NAI RE ARMS, SI NGLE MEMBER, EACH 4. 000 198. 050
LUMNR ARM5S TRUSS TYP 6- I N CLMP EACH 3. 000 342. 750
SI GN LI GHTI NG, LS 1. 000 1555. 400
S-40-224
SI GN LI GHTI NG, LS 1. 000 1555. 400
S-40-381
SI GN LI GHTI NG, LS 1. 000 1555. 400
S-40-383
UNDERDECK LI GHTI NG, LS 1. 000 1837. 800
WRI GHT STREET
UNDERDECK LI GHTI NG, LS 1. 000 1960. 000
CENTER STREET
UNDERDECK LI GHTI NG, LS 1. 000 1960. 000
LOCUST STREET
UNDERDECK LI GHTI NG, LS 1. 000 1960. 000
BURLEI GH STREET
UNDERDECK LI GHTI NG, LS 1.000 1960. 000
KEEFE AVENUE
UNDERDECK LI GHTI NG, LS 1. 000 1960. 000
ATKI NSON AVENUE
UNDERDECK LI GHTI NG, LS 1. 000 2199. 800
GREEN BAY AVENUE
UNDERDECK LI GHTI NG, LS 1. 000 1960. 000
CAPI TOL DRI VE
UNDERDECK LI GHTI NG, LS 1. 000 1960. 000
GREEN BAY RAMP UNDER I H 43
SAW NG EXI STI NG PAVEMENT L.F 2425. 000 0. 650
SAW NG CONCRETE PAVEMENT, FULL L. F. 46124. 000 1.750
M SC LS 1. 000 15000. 000
90004A FI ELD OFFICE, TYPE D
M SC LS 1. 000 5177. 000
90004AA CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4
M SC LS 1. 000 2000. 000

90004B REMOVE CONCRETE FOOTI NG

DI VI SI ON OF HI GHWAYS

1960.
1960.
1960.
1960.
2199.
1960.
1960.
1576.
80717.
15000.

5177.

2000.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

.40

.80

.00

00
00
00
00
80
00
00
25
00
00

00

00

Bl DDER NO 2

UNI'T
Bl D PRI CE

1555.

1637.

1960.

1960.

1960.

1960.

1960.

2199.

1960.

1960.

5177.

1000.

400

800

000

000

000

000

000

800

000

000

. 750
. 470
32000.

000

000

000

1960.
1960.
1960.
1960.
2199.
1960.
1960.
4243.
160050.
32000.

5177.

1000.

.40

. 80

.00

00

00

00

00

80

00

75
28
00

00

00
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
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Bl D PRI CE
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Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20011009028

2892.

12775.

5152.

6083.

6273.

2765.

00

00

00

00

00

00

PAGE:
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LETTI NG DATE: 10/09/01

Bl DDER NO 3

UNI'T
Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT  BID PRI CE
90004 M SC LS 1. 000 2892. 000 2892. 00 2892. 000
90004BB CONTAI NVENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 12775. 000 12775. 00 12775. 000
90004C FTMS FI ELD SYSTEM | NTEG

90004 M SC LS 1. 000 5152. 000 5152. 00 5152. 000
90004CC CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 6083. 000 6083. 00 6083. 000
90004D FTMS DOCUMENTATI ON

90004 M SC LS 1. 000 6273. 000 6273. 00 6273. 000
90004DD CONTAI NVENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 2755. 000 2755. 00 2765. 000
90004E FI BER OPTI C DOCUMENTATI

90004 M SC LS 1. 000 5024. 000 5024. 00 5024. 000

90004EE CONTAI NVENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 5220. 000 5220. 00 5220. 000
90004FF CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 22556. 000 22556. 00 22556. 000
90004G STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 72

90004 M SC LS 1. 000 794. 900 794. 90 794. 900
90004GG REMOVI NG EXTERNAL COND
B-40-76

90004 M SC LS 1. 000 59186. 000 59186. 00 59186. 000

90004H STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40-74

90004 M SC LS 1. 000 3244. 400 3244. 40 3244. 400
90004HH REMOVI NG EXTERNAL COND
B-40-115

90004 M SC LS 1. 000 38536. 000 38536. 00 38536. 000

90004J STRUCTURE OVERCOATI NG,
AND PRIM NG STRUCTURE B-40- 78
90004 M SC LS 1. 000 10682. 540 10682. 54 10682. 540
90004JJ ELECTRI CAL CONDUI T SYS
B-40-115

5024.

5220.

22556.

794.

59186.

3244.

38536.

10682.

00

00

00

90

00

40

00

54

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

| TEM DESCRI PTI ON

M SC

90004K STRUCTURE OVERCOATI NG,
AND PRIM NG STRUCTURE B-40- 11
M SC

90004KK MOBI LI ZATI ON FOR
HYDRO DEMOLI Tl ON

M SC

90004L STRUCTURE OVERCOATI NG
AND PRI M NG, STRUCTURE B-40-11
M SC

90004LL JOB SI TE PROTECTI ON DU
HYRDO DEMOLI Tl ON

M SC

90004M STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 15
M SC

90004MV DUCT PACKAGE, WEPCQO,
STRUCTURE B-40-72

M SC

90004N STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 20
M SC

90004NN DUCT PACKAGE, WEPCO, S
B-40-78

M SC

90004P STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 20
M SC

90004PP RELOCATE SI GN STRUCTUR
S-40-224

M SC

90004Q STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 20
M SC

90004QQ PORTABLE DECONTAM NATI
FACI LI TY, PROJECT |.D. 1228-00
M SC

90004R STRUCTURE OVERCOQOATI NG,
AND PRI M NG STRUCTURE B-40- 20

CONTRACT AND ESTI MATE ENG NEER

UNI T

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 4480. 000
1. 000 1500. 000
1. 000 8571. 000
1. 000 46529. 000
1. 000 44108. 000
1. 000 27812. 000
1. 000 43623. 000
1. 000 27500. 000
1. 000 7812. 000
1. 000 6500. 000
1. 000 43623. 000
1. 000 1000. 000
1. 000 54523. 000

DI VI SI ON OF HI GHWAYS

8571.

46529.

44108.

27812.

43623.

27500.

7812.

6500.

43623.

1000.

54523.

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

4480.

1500.

8571.

46529.

44108.

27812.

43623.

27500.

7812.

7500.

43623.

1000.

54523.

000

000

000

000

000

000

000

000

000

000

000

000

000

4480.

1500.

8571.

46529.

44108.

27812.

43623.

27500.

7812.

7500.

43623.

1000.

54523.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

87

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 10/09/01



Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009028

PAGE:

88

LETTI NG DATE: 10/09/01

Bl DDER NO 3

UNIT

Bl D PRI CE

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNIT
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT Bl D PRI CE
90004 M SC LS 1. 000 1000. 000 1000. 00 1000. 000

90004RR PORTABLE DECONTAM NATI
FACI LI TY, PROJECT |.D. 1228-00

90004 M SC LS 1. 000 42343. 000 42343. 00 42343. 000
90004S STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 20

90004 M SC LS 1. 000 2500. 000 2500. 00 2500. 000
90004SS PORTABLE DECONTAM NATI
FACI LI TY, PROJECT |I.D. 1228-09

90004 M SC LS 1. 000 37448. 000 37448. 00 37448. 000
90004T STRUCTURE OVERCOATI NG,
AND PRIM NG, STRUCTURE B-40- 20

90004 M SC LS 1. 000 15768. 000 15768. 00 15768. 000
90004TT PREPARATI ON AND COATI N
FLANGES, STRUCTURE B-40-72

90004 M SC LS 1. 000 5083. 000 5083. 00 5083. 000
90004U CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCUTRE B-4

90004 M SC LS 1. 000 44160. 000 44160. 00 44160. 000
90004UU PREPARATI ON AND COATI N
FLANGES, STRUCTURE B-40-78

90004 M SC LS 1. 000 6709. 000 6709. 00 6709. 000
90004V CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 3884. 000 3884. 00 3884. 000
90004V ELECTRI CAL WORK, STRUC
B-40-72

90004 M SC LS 1. 000 15395. 000 15395. 00 15395. 000

90004W CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 4883. 000 4883. 00 4683. 000
90004WN ELECTRI CAL WORK, STRUC
B-40-78

90004 M SC LS 1. 000 1120. 000 1120. 00 1120. 000

90004X CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURE B-4
90004 M SC LS 1. 000 288. 000 288. 00 288. 000
90004 XX PREPARATI ON & COATI NG
FLANGES, STRUCTURE B-40-115

1000.

42343.

2500.

37448.

15768.

5083.

44160.

6709.

3884.

15395.

4683.

1120.

288.

00

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

| TEM
NUMBER

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC LS
90004Y CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURE B-4
M SC LS
90004Z CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURE B-4
M SC EACH
90005A MODI FYI NG | NLET
M SC EACH
90005AA TEST EXI STI NG LOOP DET
M SC EACH
90005AAA | NSTALLI NG STATE- FURN
HI GHWAY LI GHTI NG DI STRI BUTI ON
M SC EACH
90005B SPECI AL RECONSTUCT DRAI
STRUCTURE
M SC EACH
90005BB 6-CT FI BER DROP SPLI CE
M SC EACH
90005BBB LAMP DI SPCSAL, H GH |
DI SCHARGE
M SC EACH
90005C REMOVI NG AND REI NSTALLI
BONDED, ROUND MANHOLE COVER LI
M SC EACH
90005CC 12-CT FI BER OPTI C TERM
PANEL
M SC EACH
90005CCC POLES, TYPE A2
M SC EACH
90005D CLEANI NG DRAI NAGE STRUC
M SC EACH
90005DD FURNI SH FI BER OPTI C DA
M SC EACH
90005DDD REMOTE PHOTOCONTRCL
M SC EACH
90005E ABANDON DRAI NAGE STRUCT
BACKFI LLED
M SC EACH

90005EE | NSTALL FI BER OPTI C DA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1. 000 970. 000
1. 000 6383. 000
4.000 2000. 000
6. 000 91. 100
2.000 1355. 400
19. 000 4500. 000
4.000 1322. 000
264. 000 3.170
50. 000 200. 000
3. 000 2649. 000
56. 000 1260. 400
70. 000 450. 000
3. 000 1875. 000
1. 000 202. 200
7. 000 1000. 000
3. 000 470. 000

DI VI SION OF HI GHWAYS

6383.

8000.

546.

2710.

85500.

5288.

836.

10000.

7947.

70582.

31500.

5625.

202.

7000.

1410.

00

60

80

00

00

88

00

00

40

00

00

20

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

970.

6383.

1200.

91.

1355.

1500.

1322.

250.

2649.

1260.

200.

1875.

202.

500.

470.

000

000

000

100

400

000

000

. 170

000

000

400

000

000

200

000

000

546.

2710.

28500.

5288.

836.

12500.

7947.

70582.

14000.

5625.

202.

3500.

1410.

.00

60

80

00

00

88

00

00

40

00

00

20

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 10/09/01

0. 00

0.00

0.00

0. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

M SC EACH
90005EEE SI GN STRUCTURE LUM NA
EXTENSI ON
M SC EACH
90005F WELDED STEEL RI SER, 1-1
TYPE GM
M SC EACH
90005FF COMVUNI CATI ON CABI NET
M SC EACH
90005FFF ANCHOR ASSEMBLY, LIGH
M SC EACH
90005G WEDED STEEL RI SER, 1 3/
TYPE GM
M SC EACH
90005GG SPEED WARNI NG SI GN ASS
M SC EACH
90005GCG BAR COUPLERS, NO 5 B
M SC EACH
90005H WELDED STEEL RI SER, 3-1
TYPE GM
M SC EACH
90005HH WEI GH-1 N MOTI ON CONTRO
M SC EACH
90005HHH BOLTED SPLI CE PLATES,

STRUCTURE B- 40- 72
M SC EACH
90005J CONCRETE BARRI ER STRESS
JO NTS
M SC EACH
90005JJ PI EZOELECTRI C AXLE SEN
M SC EACH
90005JJJ CONCRETE NMASONARY ANC
TYPE S, NO. 4 BAR
M SC EACH
90005K TRAFFI C CONTROL, | NTERI
LANE CLOSURE
M SC EACH
90005KK REMOVI NG PULL BOXES
M SC EACH

90005KKK CONCRETE MASONARY ANC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
6. 000 2227.000
4.000 400. 000
1. 000 7926. 400
8. 000 534. 800
20. 000 450. 000
3. 000 19250. 500
1568. 000 10. 000
23. 000 500. 000
3. 000 24280. 100
20. 000 5500. 000
28. 000 500. 000
6. 000 1596. 900
624. 000 10. 000
175. 000 50. 000
13. 000 81. 750
406. 000 15. 000

DI VI SI ON OF HI GHWAYS

13362.

1600.

7926.

4278.

9000.

57751.

15680.

11500.

72840.

110000.

14000.

9581.

6240.

8750.

1062.

6090.

40

40

00

50

00

00

30

00

00

40

00

00

75

00

Bl DDER NO 2

UNIT
Bl D PRI CE

2227.

300.

7926.

534.

350.

19250.

10.

400.

24280.

5500.

486.

1598.

10.

300.

81.

15.

000

000

400

800

000

000

000

000

100

000

000

900

000

000

750

000

13362.

1200.

7926.

4278.

7000.

57750.

15680.

9200.

72840.

110000.

13608.

9593.

6240.

52500.

1062.

6090.

00

00

40

40

00

00

00

00

30

00

00

40

00

00

75

00

PAGE:

Bl DDER NO 3

UNIT

Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 10/09/01

0. 00

0. 00

0. 00

0. 00

0. 00

0. 00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

TYPE S, NO. 5 BAR

M SC

90005L TRAFFI C CONTROL, CLOSE
FREEWAY ENTRANCE RAMP

M SC

90005LL POLE OR CABI NET PLAQUE
M SC

90005LLL CONCRETE BOLLARD

M SC

90005M MARKER POST, FLEXI BLE,
GUARD RAI L TERM NAL

M SC

90005MM REMOVI NG LUM NAI RES

M SC

90005MVWM CONCRETE TELEPHONE BA
M SC

90005N PAVEMENT MARKI NG, SYMBO
HOV

M SC

90005NN REMOVI NG LI GHTI NG UNI T
M SC

90005NNN REMOVE ADVANCED FLASH
ASSEMBLY

M SC

90005P | NSTALL PROPCSED CONDUI
EXI STING | TEM

M SC

90005PP REMOVI NG SI GN STRUCTUR
LUM NAI RE EXTENSI ONS

M SC

90005PPP REI NSTALL ADVANCED FL
ASSEMBLY

M SC

90005Q CONCRETE BASE, CONTROLL
M SC

90005QQ REMOVI NG SI GN LI GHTI NG
M SC

90005QQQ CHAI N LI NK FENCE ACCE
M SC

90005R METER BREAKER PEDESTAL
M SC

90005RR REMOVI NG UNDERDECK LI G
SYSTEMS

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

167.

50.

27.

18.

139.

18.

DI VI SI ON OF HI GHWAYS

000

000

. 000

000

000

. 000

. 000

000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

100.

12.

350.

40.

43.

315.

200.

134.

354.

1109.

335.

365.

1161.

387.

620.

1045.

645.

000

050

000

000

050

000

000

890

400

800

790

050

000

450

000

000

750

16700.

602.

2100.

1080.

774.

945.

1400.

18749.

1063.

2156.

2014.

1095.

4644,

387.

4960.

2090.

5811.

00

50

00

00

90

00

00

71

20

40

74

15

00

45

00

00

75

100.

12.

1085.

30.

43.

315.

200.

134.

354.

1109.

335.

365.

1161.

387.

620.

1017.

645.

000

050

000

000

050

000

000

890

400

800

790

050

000

450

000

500

750

16700.

602.

6510.

810.

774.

945.

1400.

18749.

1063.

2156.

2014.

1095.

4644,

387.

4960.

2035.

5811.

00

50

00

00

90

00

00

71

20

40

74

15

00

45

00

75

PAGE: 91

LETTI NG DATE: 10/09/01

0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005RRR REMOVI NG SI GN BRI DGE
M SC EACH
90005S BREAKER DI SCONNECT BOX
M SC EACH
90005SS CONCRETE BASES, TYPE B
M SC EACH
90005SSS ANCHOR BOLT ASSEMBLY,
BRI DGE
M SC EACH
90005T FURNI SH RAMP METER PROC
ASSEMBLY
M SC EACH
90005TT CONCRETE BASES, TYPE C
M SC EACH
90005U FURNI SH DETECTOR PROCES
ASSEMBLY
M SC EACH
90005UU LUM NAI RES, HI GHWAY LI
150 WATT HPS
M SC EACH
90005V | NSTALL RAMP METER PROC
ASSEMBLY
M SC EACH
90005W LUM NAI RES, HI GHWAY LI
200 WATT HPS
M SC EACH
90005W | NSTALL DETECTCOR PROCES
ASSEMBLY
M SC EACH
90005WNV LUM NAI RES, H GHWAY LI
310 WATT HPS
M SC EACH
90005X RAMP CONTROL SI GNAL ASS
TYPE 2
M SC EACH
90005XX LUM NAI RES, H GHWAY LI
400 WATT HPS
M SC EACH

90005Y ADVANCED FLASHER ASSEMB

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1. 000 7500. 000
4. 000 967. 500
4. 000 837. 600
2.000 3000. 000
1. 000 9898. 000
3.000 2250. 200
2. 000 9677.000
8. 000 177.700
1. 000 1681. 700
40. 000 199. 700
2.000 1460. 700
149. 000 228.700
2. 000 1342. 000
10. 000 254.700
1. 000 855. 500

DI VI SI ON OF HI GHWAYS

9898.

6750.

19354.

1421.

1681.

7988.

2921.

34076.

2684.

2547.

855.

.00

00

60

00

60

70

00

40

30

00

00

50

Bl DDER NO 2

UNI'T
Bl D PRI CE

12000.

967.

837.

200.

9898.

2250.

9677.

177.

1681.

199.

1460.

228.

1342.

254,

855.

000

500

600

000

000

200

000

700

700

700

700

700

000

700

500

9898.

6750.

19354.

1421.

1681.

7988.

2921.

34076.

2684.

2547.

855.

.00

00

60

00

60

70

00

40

30

00

00

50

PAGE:

92

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 10/ 09/01



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

| TEM
NUMBER
90005

90005

90005

90008

90008

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005YY LUM NAI RES, H GHWAY LI
250 WATT MH
M SC EACH
90005Z LOOP DETECTOR, SPLICE
M SC EACH
90005ZZ | NSTALLI NG SALVAGED LI
UNI TS
M SC DAY
90008A TRUCK MOUNTED ATTENUATO
M SC DAY
90008B SCLAR, PORTABLE, LIGHT
Dl ODE( LED) CHANGEABLE MESSAGE
M SC L. F.
90030A CONCRETE CURB AND GUTTE
TYPE A, 4-1NCH MOUNTABLE CURB
M SC L. F.
90030AA SAW NG RELI EF JO NT
M SC L. F.
90030B REMOVI NG CONCRETE BARRI
M SC L. F.
90030C PAVEMENT MARKI NG, TAPE,
RAI SED PATTERNED
M SC L. F.
90030D 8- FOOT CHAI N LI NK FENCE
MODI FI ED, STRUCUTRE B-40- 206
M SC L. F.
90030E 8- FOOT CHAI N LI NK FENCE
MODI Fl ED, STRUCTURE B-40- 207
M SC L. F.
90030F 8- FOOT CHAI N LI NK FENCE
MODI FI ED, STRUCTURE B-40-208
M SC L. F.
90030G 8- FOOT CHAI N LI NK FENCE
MODI FI ED, STRUCTURE B-40- 209
M SC L. F.
90030H 8- FOOT CHAI N LI NK FENCE
MODI FI ED, STRUCTURE B-40-306
M SC L. F.

90030J TEMPORARY PRECAST CONCR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
6. 000 199. 700
6. 000 125. 400
1.000 411. 800
350. 000 100. 000
195. 000 100. 000
630. 000 20. 000
348. 000 8. 000
2623. 000 20. 000
18625. 000 3. 500
390. 000 75. 000
380. 000 75. 000
380. 000 75. 000
410. 000 75. 000
110. 000 110. 000
1480. 000 3. 000

DI VI SI ON OF HI GHWAYS

411.

35000.

19500.

12600.

2784.

52460.

65187.

29250.

28500.

28500.

30750.

12100.

4440.

80

00

00

00

00

00

50

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

199.

125.

411.

50.

200.

19.

22.

15.

75.

75.

75.

75.

110.

700

450

800

000

000

800

210

000

. 580

000

000

000

000

000

. 000

1198.

752.

411.

17500.

39000.

12474.

7729.

39345.

48052.

29250.

28500.

28500.

30750.

12100.

4440.

20

70

80

00

00

00

08

00

50

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 10/09/01

0.00

0. 00

0. 00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 94
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 10/09/01

PROPOSAL: 20011009028

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90031

90031

BARRI ER, FI XED

M SC

90030K PEI ZOELECTRI C AXLE SENS
LEAD- I N CABLE

M SC

90030L REMOVE CABLES

M SC

90030M REI NSTALL CABLES

M SC

90030N 6 COUNT FI BER OPTI C CAB
M SC

90030P LOCATE W RE

M SC

90030Q TRAFFI C SI GNAL CABLE,

5- CONDUCTOR, NO. 10

M SC

90030R PONER DI STRI BUTI ON W RE
NO 6

M SC

90030S CABLE IN DUCT, NO. 6-2-
M SC

90030T CABLE I N DUCT, NO 4-1-
M SC

90030U REMOVI NG CABLE I N DUCT
M SC

90030V EXPANSI ON JO NT COVPOUN
M SC

90030W SAW NG PAVEMENT, DECK P
AREAS

M SC

90030X SI LI CONE BRI DGE JO NT S

M SC

90030Y CHAI N LI NK FENCE, 8-FT,

COATED

M SC

90030Z CHAI' N LI NK FENCE, 4-FT,

COATED

M SC

90031A SPECI AL HI GH EARLY STRE
PATCHI NG CONCRETE WTH WRE ME
M SC

90031B CONCRETE SHOULDER, 6-1N
| NTEGRAL MOUNTABLE CURB

852.

1160.

750.

2720.

2320.

1920.

3360.

7953.

1763.

18318.

141.

210.

560.

1325.

402.

279.

1659.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

100.

100.

35.

25.

15.

. 540

. 740

. 020

. 610

. 320

. 270

. 680

. 650

. 260

. 530

000

. 500

000

000

000

000

. 000

1312.

858.

765.

7099.

742.

2438.

2284.

29028.

7510.

9708.

14100.

525.

56000.

46375.

10050.

4185.

9954.

08

40

00

20

40

40

80

45

38

54

00

00

00

00

00

00

00

100.

100.

35.

25.

12.

. 540

. 740

. 020

. 610

. 320

. 270

. 680

. 650

. 260

. 530

000

. 500

000

000

000

480

. 630

1312.

858.

765.

7099.

742.

2438.

2284.

29028.

7510.

9708.

14100.

525.

56000.

46375.

10050.

3481.

10999.

08

40

00

20

40

40

80

45

38

54

00

00

00

00

00
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Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009028

| TEM
NUMBER
90031

90031

90031

90031

90033

90033

90034

90034

90035

90035

90035

90035

90035

90035

90037

| TEM DESCRI PTI ON

M SC

90031C PAI NTI NG CONCRETE, STRU
B-40-293

M SC

90031D ENCASEMENT PREPARATI ON

M SC

90031E OVERHEAD CONCRETE SURFA
STRUCTURE B-40-293

M SC

90031F PAI NTI NG CONCRETE, STRU
B-40-78

M SC

90033A REMOVI NG ASPHALTI C PAVE
PRCOFI LE M LLI NG

M SC

90033B HYDRO- DEMCLI TI ON OF BOT
VEARI NG SURFACE

M SC

90034A CONCRETE MASONARY, DECK
M SC

90034B REMOVE CONCRETE MASONRY
M SC

90035A ASPHALTI C MATERI AL FOR

M XES, TYPE E-30, LOAER LEVEL

M SC

90035B ASPHALTI C MATERI AL FOR

M XES, TYPE E-30, UPPER LEVEL

M SC

90035C ASPHALTI C MATERI AL FOR

M XES, TYPE E-10

M SC

90035D Q M P., NUCLEAR DENSI TY
ASPHALTI C PAVEMENT

M SC

90035E JO NT AND CRACK REPAI R,

M SC

90035F PCLYMER MODI FI ED ASPHAL
M SC

90037A DI TCHI NG AND SHAPI NG

CONTRACT AND ESTI MATE ENG NEER

UNI'T

S Y.

C.Y.

CY.

TON

TON

TON

TON

TON

TON

STA.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
81805. 000 2.500
1690. 000 6. 500
1800. 000 45. 000
3843. 000 1. 250
126200. 000 1. 600
3950. 000 30. 000
5. 000 750. 000
6. 000 300. 000
970. 000 195. 000
1080. 000 280. 000
428. 000 195. 000
40840. 000 0. 650
150. 000 665. 000
250. 000 320. 000
18. 000 500. 000

DI VI SI ON OF HI GHWAYS

204512.

10985.

81000.

4803.

201920.

118500.

3750.

1800.

189150.

302400.

83460.

26546.

99750.

80000.

9000.

00

75

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
Bl D PRI CE

30.

750.

300.

195.

280.

195.

665.

320.

250.

. 250

. 600

000

000

000

000

000

000

. 650

000

000

000

204512.

10985.

81000.

4803.

201920.

118500.

3750.

1800.

189150.

302400.

83460.

26546.

99750.

80000.

4500.

50

00

00

75

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

LETTI NG DATE: 10/09/01
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Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009028

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRICE AMOUNT

GRADE, SHAPE & FI NI SH FOR BEAM EACH 27.000 500. 000 13500. 00
SPECI AL GRANULAR BACKFI LL TON 83. 000 80. 000 6640. 00
BEARI NG REPLACEMENT EACH 36. 000 700. 000 25200. 00
REMOVI NG BEARI NGS EACH 60. 000 125. 000 7500. 00
HI NGE REPLACEMENT EACH 20. 000 5500. 000 110000. 00
QW READY M XED CONC MASONRY F C.Y. 1601. 000 13. 750 22013. 75
QWP, BRDG STRGTH | NCENTI VE CON DCL 16010. 000 1. 000 16010. 00
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS. 1250. 000 4.000 5000. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS. 5000. 000 2.000 10000. 00

PROPOSAL TOTAL....... 13029455. 87

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTVENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT

Bl D PRI CE AMOUNT
150. 000 4050. 00
85. 000 7055. 00
700. 000 25200. 00
125. 000 7500. 00
5500. 000 110000. 00
13. 750 22013.75
1. 000 16010. 00
4. 000 5000. 00
2. 000 10000. 00

13252392. 86

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

Sooooooo0

LETTI NG DATE: 10/09/01

e

©coocooooo0



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

STATE PROQJECT(S): 1220-02-70
1220-02- 91

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BIDDER NO 1: PAYNE & DOLAN, | NC

| TEM
NUMBER

20354

20401
20405
20406
20411
20412
20413
20418
20419
20421
20422
20501
20610

20611

20612

20613

20630

| TEM DESCRI PTI ON UNIT
CLEARI NG S Y.
CLEARI NG I.D.
GRUBBI NG I.D.
GRUBBI NG S Y.
REMOVI NG OLD BRI DGE, STATION LS

246+85. 28, RT.
REMOVI NG OLD BRI DGE, STATION LS
246+85. 28, LT.
REMOVI NG CLD BRI DGE, STATION LS
113+458.17, LT.
REMOVI NG OLD BRI DGE, STATION LS
113+79. 83, RT.

REMOVI NG PAVEMENT S.Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S Y.
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG UTI LI TY POLES EACH
REMOVI NG PAVEMENT, BUTT JO NTS S.Y.
REMOVI NG ASPHALTI C SURFACE, BU S.Y.
REMOVI NG ASPHALTI C SURFACE, M TON
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-40-181

EXCAVATI ON FOR STRUCTURES, BRI LS
B-40-182

EXCAVATI ON FOR STRUCTURES, BRI LS

B- 40- 269
EXCAVATI ON FOR STRUCTURES, BRI LS
B-40-270
EXCAVATI ON FOR STRUCT., RETAIN LS
R-40-50

LOCATI ON 40/ M LWAUKEE
NS FREEWAY, CRASH | NVEST SI TE

I 43, 94

COUNTY

M LWAUKEE COUNTY

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI'T
QUANTI TY BID PRI CE AMOUNT  BID PRICE AMOUNT
99. 000 10. 000 990. 00 0. 000 0. 00
51. 000 20. 000 1020. 00 0. 000 0.00
69. 000 20. 000 1380. 00 0. 000 0.00
50. 000 10. 000 500. 00 0. 000 0.00
1. 000 50000. 000 50000. 00 0. 000 0.00
1. 000 50000. 000 50000. 00 0. 000 0.00
1. 000 105000. 000 105000. 00 0. 000 0. 00
1. 000 105000. 000 105000. 00 0. 000 0.00
1364. 000 8. 000 10912. 00 0. 000 0. 00
5849. 000 5. 000 29245. 00 0. 000 0.00
44,000 10. 000 440. 00 0. 000 0. 00
2163. 000 1. 500 3244.50 0. 000 0.00
1287. 000 3. 250 4182. 75 0. 000 0.00
8. 000 206. 600 1652. 80 0. 000 0. 00
165. 000 20. 000 3300. 00 0. 000 0. 00
2540. 000 20. 000 50800. 00 0. 000 0.00
70128. 000 15. 600 1093996. 80 0. 000 0.00
14. 000 100. 000 1400. 00 0. 000 0. 00
3072. 000 12. 000 36864. 00 0. 000 0.00
1. 000 20000. 000 20000. 00 0. 000 0.00
1. 000 20000. 000 20000. 00 0. 000 0.00
1. 000 10000. 000 10000. 00 0. 000 0.00
1. 000 10000. 000 10000. 00 0. 000 0.00
1. 000 2500. 000 2500. 00 0. 000 0.00

PAGE:
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LETTI NG DATE: 10/09/01

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009029

| TEM
NUMBER

21303

30404
30729
30822
40204
40301
40724
40725
40728
41102
41509
41653
41654
41655
50201
50232

50233

50234

50235

50236

50237

50251
50265

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

GRANULAR BACKFI LL

STRUCTURE BACKFI LL

PREP OF FOUNDATI ON FOR CONC PV
1220-02-70

PREP OF FOUNDATI ON FOR CONC PV
1220-02-91

PREP OF FOUNDATI ON FOR CONC BA
FI NI SH NG ROADWAY, PRQIECT
1220-02-70

FI NI SHI NG ROADWAY, PRQIECT
1220-02-91

CRUSHED AGGREGATE BASE COURSE
H E. S. CONCRETE BASE COURSE, 9
SPECI AL HE STRENGTH BASE PATCH
ASPHALTI C MATERI AL FCR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURFACE, PATCHI NG
CONCRETE PAVEMENT, 9-1 NCH
PAVEMENT TI ES

DOVNEL BARS

SPECI AL H GH EARLY STRENGTH CO
CONCRETE NASONRY, BRI DGES
EXPANSI ON DEVI CE, STRUCTURE

B- 40-181

EXPANSI ON DEVI CE, STRUCTURE
B-40-182

EXPANSI ON DEVI CE, STRUCTURE

B- 40- 260

EXPANS|I ON DEVI CE, STRUCTURE
B-40-263

EXPANSI ON DEVI CE, STRUCTURE
B-40- 269

EXPANSI ON DEVI CE, STRUCTURE

B- 40- 270

CONC MASONRY ANCHORS, TYPE L
PROTECTI VE SURFACE TREATMENT

LS
LS

LS

TON
S Y.
S Y.
GAL.
TON
TON
TON
DOL
TON
S.Y.
EACH
EACH
C.Y.
CY
LS

LS
LS
LS
LS
LS

EACH
S Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE AMOUNT

100. 000 22.000 2200. 00

190. 000 25. 000 4750. 00

1. 000 2500. 000 2500. 00

1. 000 4800. 000 4800. 00

1. 000 5000. 000 5000. 00

1. 000 17000. 000 17000. 00

1. 000 17000. 000 17000. 00

1305. 000 13. 000 16965. 00

1083. 000 38. 170 41338. 11

5486. 000 95. 680 524900. 48

25556. 000 1. 600 40889. 60

80037. 000 1. 250 100046. 25

18017. 000 39. 900 718878. 30

62020. 000 37.600 2331952.00

15000. 000 1. 000 15000. 00

60. 000 275. 000 16500. 00

2022. 000 38. 930 78716. 46

3198. 000 8. 340 26671. 32

10693. 000 11. 290 120723. 97

242. 000 391. 080 94641. 36

4763. 000 375.000 1786125.00

1. 000 7000. 000 7000. 00

1. 000 7000. 000 7000. 00

1. 000 3000. 000 3000. 00

1. 000 3000. 000 3000. 00

1. 000 40000. 000 40000. 00

1. 000 40000. 000 40000. 00

238. 000 10. 000 2380. 00

16545. 000 1. 250 20681. 25

DI VI SI ON OF HI GHWAYS

[eNe]
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o

©0000000000L000

Bl DDER NO 2
UNIT
Bl D PRI CE
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 10/09/01
CERTI FI ED BY-

TITLE

PROPOSAL: 20011009029

| TEM
NUMBER

50660

50661

50662

50663

50903
50904
50910
50912
50915
50920
51031
51404
51426
51605
51706

51707

51708

51709

60113

| TEM DESCRI PTI ON

H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STRUCTURAL CARBON STEEL

WELDED STUD SHEAR CONNECTOCRS,
FI XED BEARI NG ASSEMBLI ES, STRU
B-40-181

FI XED BEARI NG ASSEMBLI ES, STRU
B- 40-182

FI XED BEAR NG ASSEMBLI ES, STRU
B-40-269

FI XED BEARI NG ASSEMBLI ES, STRU
B-40-270

EXPANSI ON BEARI NG ASSEMBLI ES
B-40-181

EXPANSI ON BEARI NG ASSEMBLI ES
B-40-182

EXPANSI ON BEARI NG ASSEMBLI ES,
B- 40- 269

EXPANS|I ON BEARI NG ASSEMBLI ES,
B-40-270

PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2

JO NT REPAIR

CURB REPAI R

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R

Cl P CONC PILING DELIV & DRI VE
FLOOR DRAINS, TYPE G
DOANSPQOUT,  6- | NCH

RUBBERI ZED MEMBRANE WATERPROOF
PAI NTI NG, EPOXY SYSTEM STRUCT
B-40-181

PAI NTI NG, EPOXY SYSTEM STRUCT
B- 40- 182

PAI NTI NG, EPOXY SYSTEM STRUCT
B-40- 269

PAI NTI NG EPOXY SYSTEM STRUCT
B- 40- 270

CONCRETE GUTTER 24-1 NCH

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LB.
LB.
LB
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

EACH

5mrgrwwrmmm
KTQTKTTKKK

,_
n

l—
(0]

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
134126. 000 0.420
1009851. 000 0. 560
906404. 000 1.020
38931. 000 1. 850
2. 000 600. 000
2. 000 600. 000
27.000 500. 000
36. 000 500. 000
8. 000 800. 000
8. 000 800. 000
81. 000 900. 000
72.000 900. 000
150. 000 45. 000
150. 000 45. 000
48. 000 375. 000
90. 000 20. 000
500. 000 35. 000
20. 000 150. 000
2520. 000 24.000
17. 000 750. 000
282. 000 75. 000
47.000 15. 000
1. 000 9774. 000
1. 000 9774.000
1.000 24503. 000
1. 000 24503. 000
2383. 000 18. 860

DI VI SI ON OF HI GHWAYS

56332.
565516.
924532.

72022.

1200

1200.
13500.
18000.

6400

6400.
72900.
64800.

6750.

6750.
18000.

1800.
17500.

3000
60480.
12750
21150.

705.

9774.

9774.
245083.
24503.

44943,

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

38

o
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Bl DDER NO 2
UNIT
Bl D PRI CE
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Bl DDER NO 3
UNIT
BI D PRI CE
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Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009029

| TEM
NUMBER

61621

61910
62502
62815
62816
62817

CONCRETE CURB AND GUTTER, 31-
CONCRETE CURB AND GUTTER, 36-
CONCRETE SI DEWALK, 5-1 NCH
CONCRETE BARRI ER, S| NGLE FACED
CONCRETE BARRI ER, TRANSI TI ON S
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CONCRETE

HEAVY Rl PRAP

REINF CONC PIPE, CLASS IIl, SS
MANHOLES, TYPE 1
RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE F

I NLET COVERS, TYPE W

I NLET COVERS, TYPE GM
ADJUSTI NG | NLET COVERS

I NLETS, TYPE 34

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, 8-1 NCH

Pl PE UNDERDRAI N, WRAPPED, 6-1N
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
I MPACT ATTENUATCRS

PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
STL PLT BM GRD, ENRGY ABSORB T
CHAI'N LI NK FENCE, 6 FT

CHAI'N LI NK FENCE, GATES,

3- FEET

CHAI'N LI NK FENCE, GATES

12- FEET

CHAI'N LI NK FENCE, GATES,

3 FEET 6 | NCHES

MOBI LI ZATI ON

TOPSO L

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

CONTRACT AND ESTI MATE ENG NEER

ropwrmro

gL
2%

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRICE AMOUNT
4917. 000 16. 580 81523. 86
624. 000 19. 710 12299. 04
1153. 000 4.900 5649. 70
1370. 000 71.000 97270. 00
176. 000 98. 000 17248. 00
3935. 000 5. 000 19675. 00
7710. 000 2.000 15420. 00
4743. 000 30. 000 142290. 00
38. 000 40. 000 1520. 00
28. 000 100. 000 2800. 00
2.000 1500. 000 3000. 00
50. 000 900. 000 45000. 00
6. 000 800. 000 4800. 00
6. 000 750. 000 4500. 00
21. 000 600. 000 12600. 00
13. 000 600. 000 7800. 00
5. 000 2000. 000 10000. 00
68. 000 10. 000 680. 00
109. 000 10. 000 1090. 00
144. 000 12. 000 1728. 00
1225. 000 34. 000 41650. 00
1447. 000 13. 000 18811. 00
1. 000 700. 000 700. 00
15. 000 425. 000 6375. 00
4. 000 2000. 000 8000. 00
8. 000 1000. 000 8000. 00
37.000 2050. 000 75850. 00
1287. 000 8. 100 10424.70
15. 000 600. 000 9000. 00
1. 000 800. 000 800. 00
1. 000 620. 000 620. 00
1. 000 1999388.000 1999388.00
1342. 000 30. 000 40260. 00
3605. 000 1. 000 3605. 00
3605. 000 1. 000 3605. 00
350. 000 0. 500 175. 00

DI VI SI ON OF HI GHWAYS
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Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

| TEM
NUMBER

| TEM DESCRI PTI ON UNIT

MOBI LI ZATI ONS, EROSI ON GONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
ERCSI ON VAT, DELI VERED, CLASS S.Y
ERCSI ON MAT, | NSTALLED, CLASS S.Y.

I NLET PROTECTION, TYPE A EACH
I NLET PROTECTI ON, TYPE B EACH
I NLET PROTECTION, TYPE C EACH

TEMPORARY DI TCH CHECKS, DELIVE L. F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F

FERTI LI ZER, TYPE B CWI.
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
WATERI NG SODDED AREAS MGAL
ERCSI ON CONTRCL SCD S.Y

WOOD POSTS, 4X6-1NCH X 18-FT. EACH
WOOD POSTS, 4X6-1NCH X 22-FT. EACH
Hl GH- STRENGTH STRUCT STEEL, S| LB.
CONCRETE MASONRY, SIGN SUPPCRT C.Y.
BAR STEEL REI NFORCEMENT, SIGN LB
H GH- STRNGTH BAR STL REINF, SI LB.

SIGNS, TYPE | S. F.
SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE | EACH
MOVI NG SI GNS, TYPE || EACH
REMOVI NG SI GNS, TYPE | EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SI GNS, TYPE |V EACH

REMOVI NG SMALL SI GN SUPPORTS  EACH
REMOVI NG STRUCTURAL STEEL SI GN EACH

SI GN BRI DGE, STRUCTURE LS
S-40-393

OVERHEAD SI GN SUPPCRT, STRUCTU LS
S-40-284

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF H GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
6. 000 200. 000
3. 000 250. 000
10360. 000 0. 650
10360. 000 0. 650
4.000 80. 000
302. 000 40. 000
162. 000 45. 000
208. 000 10. 000
208. 000 10. 000
6. 980 30. 000
191. 000 3. 000
242.000 5. 250
67. 000 25. 000
500. 000 3. 000
45. 000 65. 000
41. 000 75. 000
18120. 000 2.250
19. 000 525. 000
2016. 000 1.500
1780. 000 1.500
7398. 000 18. 750
1571. 000 13. 250
1. 000 300. 000
6. 000 50. 000
30. 000 150. 000
55. 000 25. 000
17. 000 150. 000
54. 000 25. 000
41. 000 350. 000
1. 000 43700. 000
1. 000 9500. 000
1120. 000 15. 000
301535. 000 0. 100
15424. 000 0. 200
16884. 000 0. 100
51470. 000 0. 100
31680. 000 0. 200

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1200. 00 0. 000 0. 00
750. 00 0. 000 0.00
6734. 00 0. 000 0.00
6734. 00 0. 000 0.00
320. 00 0. 000 0.00
12080. 00 0. 000 0.00
7290. 00 0. 000 0.00
2080. 00 0. 000 0. 00
2080. 00 0. 000 0.00
209. 40 0. 000 0.00
573. 00 0. 000 0.00
1270. 50 0. 000 0.00
1675. 00 0. 000 0. 00
1500. 00 0. 000 0. 00
2925. 00 0. 000 0. 00
3075. 00 0. 000 0. 00
40770. 00 0. 000 0.00
9975. 00 0. 000 0. 00
3024. 00 0. 000 0.00
2670. 00 0. 000 0. 00
138712. 50 0. 000 0.00
20815. 75 0. 000 0.00
300. 00 0. 000 0.00
300. 00 0. 000 0. 00
4500. 00 0. 000 0.00
1375. 00 0. 000 0.00
2550. 00 0. 000 0. 00
1350. 00 0. 000 0.00
14350. 00 0. 000 0.00
43700. 00 0. 000 0.00
9500. 00 0. 000 0.00
16800. 00 0. 000 0.00
30153. 50 0. 000 0.00
3084. 80 0. 000 0.00
1688. 40 0. 000 0. 00
5147. 00 0. 000 0.00
6336. 00 0. 000 0. 00

PAGE:

101

Bl DDER NO 3
UNIT
Bl D PRI CE

©

O PO 0000000000000 00000000000000

cooooo

000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

000

. 000

000
000
000

. 000
. 000

LETTI NG DATE: 10/09/01

©

0000000000000 00000000000000000

e

00

00
00
00
00
00
00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
64327 TRAFFI C CONTROL, SICGNS, FIXED S. F.
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS
1220-02-70
64345 TRAFF CNTRL, SURVEIL & MAINT, DAYS
1220-02-91

64503 GEOTEXTI LE FABRI C, TYPE DF
64506 GEOTEXTILE FABRIC, TYPE HR
64602 PAVEMENT MARKI NG 4-1 NCH, EPOX
64618 PVMI MRKNG, CHANNELI ZI NG 8-1N
64635 PAVEMENT MARKI NG RAI SED MARKE
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64714 PVMI MRKNG, STOP LINE, 24-1NCH
64718 PVMI MRKNG CROSSWALK, 6-1 NCH
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64738 PAVEMENT MARKI NG ARROAS, TYPE
64742 PAVEMENT MARKI NG ARRONS, TYPE
64758 PAVEMENT MARKI NG WORDS, EPOXY
64770 PVMI MRKNG, DI AGONAL, 12-1NCH
64774 PVMI MRKNG, DI AGONAL, 24-1NCH
64778 PAVEMENT MARKI NG CURB, EPOXY
64790 PAVEMENT MARKI NG, | SLAND NOSE
64901 TEMPORARY PAVEMENT MARKI NG 4-
64904 TEMP PVMI MRKG 4- | NCH, REMOVA
64907 TEMP PVMI MRKNG, CHANNELI ZI NG
64908 TEMP PVMI MRKG CHAN 8-1 N REMOV
64921 TEMP PVMI MRKNG, RAI SED MARKER
65202 METALLIC CONDUI T, 1-1 NCH
65219 NONMETALLI C CONDUI T, SCHEDULE
65220 NONMETALLI C CONDUI T, SCHEDULE
65221 NONVETALLI C CONDUI T, SCHEDULE
65235 CONDUI T, SPECI AL, 2-1NCH

65237 CONDUI T, SPECI AL, 3-1NCH
65250 LOOP DETECTOR CONDUI T
65255 LOOP DETECTOR SLOTS
65306 PULL BOXES, STEEL, 24X36-1NCH
65307 PULL BOXES, STEEL, GROUNDED, 2
65322 JUNCTI ON BOXES, 14X8X6- | NCH
65401 CONCRETE BASES, TYPE 1

rCCrprCee
Qmm<<

Qrrr oo
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CEE
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
3697. 500 10. 000
220. 000 50. 000
60. 000 100. 000
97. 000 6. 000
67.000 3. 000
167443. 000 0. 560
24653. 000 0.760
1111. 000 39. 000
3000. 000 0. 500
222.000 6. 000
189. 000 6. 000
74.000 6. 000
12. 000 175. 000
7.000 185. 000
9. 000 220. 000
10. 000 175. 000
7096. 000 4.500
580. 000 4.750
1695. 000 4.750
3. 000 80. 000
91815. 000 0. 150
60239. 000 0. 700
5842. 000 0. 300
3127. 000 1.500
1671. 000 3. 000
60. 000 13. 020
1383. 000 4. 880
30. 000 5. 890
9710. 000 5.180
380. 000 14. 290
80. 000 16. 490
6225. 000 4. 340
3990. 000 14. 070
28. 000 501. 800
9. 000 537. 840
11. 000 419. 600
3. 000 451. 200

DI VI SION OF HI GHWAYS
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Date 10/09/01
CERTI FI ED BY-

TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20011009029

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
65403 CONCRETE BASES, TYPE 5 EACH
65404 CONCRETE BASES, TYPE 7 EACH
65405 CONCRETE BASES, TYPE 8 EACH
65418 CONCRETE CONTROL CABI NET BASES EACH
65430 TRNSFRMR BASE STD, 11 1/2-1N B EACH
65432 TRNSFRVMR BASE BRKAWAY, 15-17 | EACH
65502 CABLE I N DUCT, 2 CONDUCTOR, NO L.F.
65507 CABLE I N DUCT, 3 CONDUCTOR, NO L. F.
65508 CABLE I N DUCT, 3 CONDUCTOR, NO L.F.
65509 CABLE I N DUCT, 3 CONDUCTCR, NO L.F.
65558 ELECTRICAL WRE, TRAFFIC SIGNA L. F
65566 ELECTRICAL WRE, LIGHTING NO L.F
65567 ELECTRICAL WRE, LIGHTING NO L.F.
65568 ELECTRICAL WRE, LIGATING NO. L.F
65569 ELECTRICAL WRE, LIGHTING NO L.F
65570 ELECTRICAL WRE, LIGHTING NO L.F.
65572 ELECTRICAL WRE, LIGHTING NO L.F.
65580 LOOP DETECTOR LEAD I N CABLE L. F.
65585 LOOP DETECTOR W RE L. F.
65645 ELEC SERV MAIN LUGS ONLY METER LS
HL- 40- HA
65705 POLES, TYPE 5 EACH
65707 POLES, TYPE 7 EACH
65711 POLES, TYPE A EACH
65713 PCLES, TYPE E EACH
65902 LUM NAIRES, UTILITY, 100 WATTS EACH
65915 LUM NAI RES, SIGN LI GHTI NG EACH
65920 LUM NAI RES, HI GH MAST LI GHTI NG EACH
65928 LUM NAI RE ARMS, SINGLE MEMBER, EACH
65929 LUM NAI RE ARMS, SINGLE MEMBER, EACH
65930 LUM NAI RE ARMS, SINGLE MEMBER, EACH
65931 LUM NAI RE ARMS, SINGLE MEMBER, EACH
65945 SI GN LI GHTI NG, LS
SIGN BRI DGE S 40- 209
65946 SI GN LI GHTI NG, LS
SI GN BRI DGE S 40-50
65947 SI GN LI GHTI NG, LS
SI GN BRI DGE S 40- 211
65948 SI GN LI GHTI NG, LS

SI GN BRI DGE S 40- 85

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRICE
3. 000 481. 200
14. 000 657. 200
2.000 697. 000
1. 000 1144. 000
2. 000 206. 580
7.000 297. 080
1165. 000 5. 250
405. 000 5.430
1210. 000 5.670
638.000 6. 290
2125. 000 0. 590
5652. 000 0. 340
885. 000 0.520
2775. 000 0. 590
4680. 000 0. 680
1350. 000 0. 800
120. 000 1. 600
14110. 000 0. 690
18580. 000 0.710
1. 000 876. 000
2. 000 987. 200
12. 000 1148. 600
6. 000 1528. 000
5. 000 1942. 800
51. 000 171. 560
22.000 707. 200
40. 000 614. 200
14. 000 105. 040
4.000 122. 800
12. 000 154. 060
4. 000 231. 200
1. 000 1334. 400
1. 000 1726. 000
1. 000 2340. 800
1. 000 1870. 000

DI VI SI ON OF HI GHWAYS
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Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009029

| TEM
NUMBER

65955

65956

66021

66022

66023

66024

66025

66026

66027

66028

66029

66030

66501

66502
90004

| TEM DESCRI PTI ON

SI GN LI GHTI NG,

SI GN BRI DGE S 40- 90

SI GN LI GHTI NG,

SIGN BRI DGE S 40- 212

SI GN LI GHTI NG,

SIGN BRIDGE S 40-1

SI GN LI GHTI NG,

SI GN BRI DGE S 40-124

SI GN LI GHTI NG,

SI GN BRI DGE S 40- 154

SI GN LI GHTI NG,

SI GN BRI DGE S 40- 393

SI GN LI GHTI NG,

SIGN BRI DGE S-40- 89

SI GN LI GHTI NG,

SI GN BRI DGE S 40- 210

H GH MAST LI GHTI NG TONER,
HWL- 40- 041

HI GH MAST LI GHTI NG TOVER,
HWL- 40- 042

H GH MAST LI GHTI NG TOVER,
HWL- 40- 043

H GH MAST LI GHTI NG TOVER,
HWML- 40- 044

HI GH MAST LI GHTI NG TOVER,
HMWL- 40- 045

H GH MAST LI GHTI NG TOVER,
HWML- 40- 046

HI GH MAST LI GHTI NG TO/ER,
HWL- 40- 047

H GH MAST LI GHTI NG TONER,
HWL- 40- 048

HI GH MAST LI GHTI NG TOAER,
HWL- 40- 049

H GH MAST LI GHTI NG TOVER,
HMWL- 40- 050

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A FIELD OFFI CE, TYPE D

W SCONSI N DEPARTMENT COF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
UNI'T QUANTITY BID PRI CE
LS 1. 000 1870. 000
LS 1. 000 1334. 400
LS 1.000 2228. 000
LS 1. 000 1802. 400
LS 1. 000 1524. 400
LS 1. 000 1706. 000
LS 1. 000 1870. 000
LS 1. 000 1334. 400
LS 1. 000 23068. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
LS 1. 000 19168. 000
L. F. 2222.000 1.500
L. F. 28785. 000 3. 550
LS 1. 000 34000. 000

DI VI SI ON OF HI GHWAYS

1870.

1334.

23068.

19168.

19168.

19168.

19168.

19168.

19168.

19168.

19168.

19168.

3333.

102186.
34000.

.40

.40

.00

00

40

00

00

00

00

00

00

00

00

00

00

00

75
00

Bl DDER NO 2

UNIT
Bl D PRI CE

[eNeoNe]

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

[oNeoNe)

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
.00

PAGE:

104

Bl DDER NO 3
UNIT
Bl D PRI CE

[oNele)

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000
. 000

LETTI NG DATE: 10/09/01

[oNeoNe)

.00

.00

.00

.00

.00

.00

.00

.00

. 00

.00

.00

.00

.00

.00

.00

.00

.00
.00



Date 10/09/01
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SION OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE
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Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 10/09/01

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90004 M SC LS

90004AA DEBRI'S CONTAI NVENT,
STRUCTURE B-40-270
90004 M SC LS
90004B REMOVI NG SI GN BRI DGE S
90004 M SC LS
90004BB ELECTRI CAL WORK, STRUC
B-40-181
90004 M SC LS
90004CC ELECTRI CAL WORK, STRUC
B- 40-182
90004 M SC LS
90004D FTMS FI ELD SYSTEM | NTE
90004 M SC LS
90004DD ELECTRI CAL WORK, STRU
B-40- 269
90004 M SC LS
90004E FTM5 DOCUMENTATI ON
90004 M SC LS
90004EE ELECTRI CAL WORK, STRU
B- 40- 270
90004 M SC LS
90004F TEMPORARY CIRCUI T, HL-
90004 M SC LS
90004G STRUCTURE OVERCOATI NG,
AND PRIM NG STRUCTURE B-40- 18
90004 M SC LS
90004H STRUCTURE OVERCOATI NG,
AND PRIM NG STRUCTURE B-40- 18
90004 M SC LS
90004J STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 26
90004 M SC LS
90004K STRUCTURE OVERCOATI NG,
AND PRI M NG STRUCTURE B-40- 27
90004 M SC LS
90004L PREPARATI ON AND COATI N
FLANGES, STRUCTURE B-40-181
90004 M SC LS
90004M PREPARATI ON AND COATI N

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
1. 000 1500. 000
1. 000 7500. 000
1. 000 10817. 000
1. 000 11929. 080
1. 000 14638. 000
1. 000 26897. 640
1. 000 13284. 000
1. 000 28977. 600
1. 000 1396. 000
1. 000 100920. 000
1. 000 100920. 000
1. 000 252050. 000
1. 000 252050. 000
1. 000 8355. 000
1. 000 8355. 000
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Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 106
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEI VED LETTI NG DATE: 10/09/01

PROPOSAL: 20011009029

FLANGES, STRUCTURE B-40-182

90004 M SC LS 1. 000 20591. 000 20591. 00 0. 000 0. 00 0. 000 0.

90004N  PREPARATI ON AND COQATI
FLANGES, STRUCTURE B-40-269

90004 M SC LS 1. 000 20591. 000 20591. 00 0. 000 0. 00 0. 000 0.

90004P PREPARATI ON AND COATI N
FLANGES, STRUCTURE B-40-270

90004 M SC LS 1. 000 7200. 000 7200. 00 0. 000 0. 00 0. 000 0.

90004Q CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 25230. 000 25230. 00 0. 000 0. 00 0. 000 0.

90004R CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 25230. 000 25230. 00 0. 000 0. 00 0. 000 0.

90004S CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 600. 000 600. 00 0. 000 0.00 0. 000 0.

90004T CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 600. 000 600. 00 0. 000 0.00 0. 000 0.

90004U CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 1500. 000 1500. 00 0. 000 0.00 0. 000 0.

90004V CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 70600. 000 70600. 00 0. 000 0.00 0. 000 0.

90004W CONTAI NMENT AND COLLEC
WASTE MATERI ALS, STRUCTURE B-4

90004 M SC LS 1. 000 70600. 000 70600. 00 0. 000 0.00 0. 000 0.

90004 X CONTAI NVENT AND COLLECT
WASTE MATERI ALS, STRUCTURES B-

90004 M SC LS 1. 000 1500. 000 1500. 00 0. 000 0. 00 0. 000 0.

90004Y DEBRI' S CONTAI NVENT, ST
B-40-182

90004 M SC LS 1. 000 1500. 000 1500. 00 0. 000 0. 00 0. 000 0.

90004Z DEBRI'S CONTAI NVENT, ST
B-40- 269

90005 M SC EACH 30. 000 75. 000 2250. 00 0. 000 0. 00 0. 000 0.

90005A TRAFFI C CONTROL, | NTER
LANE CLOSURE

90005 M SC EACH 2.000 1564. 000 3128. 00 0. 000 0. 00 0. 000 0.

90005AA FURN SH VI DEO RECI EVE

90005 M SC EACH 2. 000 871. 000 1742.00 0. 000 0. 00 0. 000 0.

90005AAA | NSTALL CAMERA CONTR
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Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009029

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

ASSEMBLY

M SC

90005AAAA  LUM NAI RES, H GHWAY
400 WATT HPS

M SC

90005AAAAA  TESTI NG SO L ANCHO
M SC

90005B TRAFFI C CONTRCL, CLOSE
FREEWAY ENTRANCE RAMP

M SC

90005BB | NSTALL VI DEO TRANSM
M SC

90005BBB JUNCTI ON BOXES, 36X3
M SC

90005BBBB LUM NARI ES, HI GHVWAY
250 VATT MH

M SC

90005C TRAFFI C CONTRCL, CLOSE
FREEWAY TO FREEWAY ENTRANCE RA
M SC

90005CC | NSTALL VI DEO RECI EVE
M SC

90005CCC RAMP CONTROL SI GNAL
TYPE 4

M SC

90005CCCC  NAVI GATI ON LUM NAI R
MOUNT, DUAL LAMP

M SC

90005D RAMP GATES

M SC

90005DD COVMUNI CATI ONS VAULT
M SC

90005DDD LOOP DETECTOR SPLI CE
M SC

90005DDDD | NSTALLI NG SALVAGED
UNI TS

M SC

90005E REMOVI NG DRAI NAGE STRU
BACKFI LLED

M SC

90005EE MANHCLE COVER, TYPE-M
COVMUNI CATI ONS

M SC

90005EEE ENFORCEMENT SI GNAL D

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

10.

200.

DI VI SI ON OF HI GHWAYS

000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

244,

125.

50.

594.

2121.

244,

100.

614.

1556.

1432.

13734.

1983.

97.

356.

1000.

168.

1277.

700

000

000

500

000

700

000

000

000

540

400

600

760

200

000

200

400

2447.

1000.

10000.

1189.

4242.

1468.

1000.

1228.

1556.

25785.

27468.

1983.

4594.

1424.

5000.

336.

1277.

00

00

00

00

20

00

00

72

80

60

72

80

00

40

40

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
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LETTI NG DATE: 10/09/01

0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009029

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE:

108

Bl DDER NO 3

UNIT

BI D PRI CE

LETTI NG DATE: 10/09/01

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON
M SC
90005EEEE RELOCATE HI GHWAY LI
DI STRI BUTI ON CENTER
M SC
90005F DRAI NAGE STRUCTURE STE
M SC
90005FF TEST EXI STI NG LOCOP DE
M SC
90005FFF FI BER OPTI CS TERM N
M SC
90005FFFF H GH MAST SLUG WREN
M SC
90005GG 72-FI BER MAI NLINE FI B
M SC
90005GGG CONCRETE BCOLLARD
M SC
90005GGGG  HI GH MAST LOWERI NG
M SC
90005H REPAI RI NG DRAI NAGE STR
PARTI AL
M SC
90005HH 6- FI BER DROP SPLI CE
M SC
90005HHH CONCRETE TELEPHONE B
M SC

90005HHHH LAMP DI SPOSAL, HI GH
DI SCHARGE

M SC

90005 RECONSTRUCTI NG DRAI NAG
STRUCTURE, PARTI AL

M SC

90005JJ 72-FI BER MAI NLI NE FI BE
I N EXI STI NG ENCLOSURE

M SC

90005JJJ TRAVELER ADVI SCRY RA
ASSEMBLY, TYPE 1

M SC

90005JJJJ LAWMP DI SPOSAL, | NCA
M SC

90005K REMOVI NG AND REI NSTALL

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 3380. 000

15. 000 300. 000
30. 000 80. 760

3. 000 1244. 000

1. 000 400. 000

1. 000 3534. 000

3. 000 1091. 680

1. 000 1426. 200
218. 000 1000. 000
1. 000 1322. 000

3. 000 185. 200
197. 000 3. 180
42. 000 1200. 000

1. 000 3092. 000
2.000 27460. 000

18. 000 3. 180
14. 000 250. 000

3380.

4500.

2422.

3732.

400.

3534.

3275.

1426.

218000.

1322.

555.

626.

50400.

3092.

54920.

57.

3500.

00

00

80

00

00

00

04

20

00

00

60

46

00

00

00

24

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0.00

0. 00

0. 00

0. 00

0. 00

0. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0.00

0.00

0. 00

0. 00

0. 00

0. 00

0.00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009029

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

BONDED DRAI NAGE LI DS
M SC

90005KK 6 FI BER DROP SPLI CE |
ENCLOSURE

M SC

90005KKK HOV PROGAMVABLE LOG
CONTROLLER ( PLC)

M SC

90005KKKK ~REMOTE PHOTOCONTROL
M SC

90005L CLEANI NG DRAI NAGE STRU
M SC

90005LL FURNI SH FI BER OPTI C D
M SC

90005LLL FURNI SH DETECTOR PRO
ASSEMBLY

M SC

90005LLLL CONCRETE MASONARY A
TYPE L, NO 4 BARS

M SC

90005M REPLACI NG GRATE, | NLET
TYPE F

M SC

90005MM | NSTALL FI BER OPTI C D
M SC

90005MWM | NSTALL DETECTOR PRO
ASSEMBLY

M SC

90005MVMM BAR COUPLER, NO. 5
M SC

90005N REPLACI NG GRATE, | NLET
TYPE X

M SC

90005NN  FI ELD CABI NET

M SC

90005NNN  PAVEMENT MARKI NGS,
SYMBOLS, EPOXY, HOV

M SC

90005NNNN  ANCHOR ASSEMBLI ES,
M SC

90005P REPLACI NG GRATE, | NLET
TYPE GM

M SC

90005PP CONCRETE BASE, CONTRO

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW BI DS RECEI VED

3158

DI VI SI ON OF HI GHWAYS

. 000

. 000

. 000

. 000

. 000

. 000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

990.

1654.

202.

200.

1875.

9678.

12.

600.

470.

1433

500.

8624.

180

250

500.

1308.

000

000

800

000

000

000

000

000

000

000

. 000

000

000

000

000

000

000

1980.

1654.

202.

41400.

3750.

9678

37896.

4200

940.

1433.

38928

2500.

17248.

900.

1000.

1500.

5232.

00

00

80

00

00

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
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0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0.
0. 000 0
0. 000 0.
0. 000 0.
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00

00

00
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00

00

00
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00
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Date 10/09/01 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 110
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 10/09/01

PROPOSAL: 20011009029
CABI NET

90005 M SC EACH 2. 000 17. 400 34. 80 0. 000 0. 00 0. 000 0.
90005PPP POLE PLAQUES ONLY

90005 M SC EACH 7. 000 3250. 000 22750. 00 0. 000 0. 00 0. 000 0.
90005PPPP COVER PLATE END RET
STRUCTURE B-40-181

90005 M SC EACH 4. 000 500. 000 2000. 00 0. 000 0.00 0. 000 0.
90005Q REPLACI NG GRATE, | NLET
TYPE W

90005 M SC EACH 4. 000 929. 800 3719. 20 0. 000 0.00 0. 000 0.
90005QQ METER BREAKER PEDESTA

90005 M SC EACH 10. 000 1990. 000 19900. 00 0. 000 0. 00 0. 000 0.
90005QQQ REMOVI NG HI GH MAST L
TOVER

90005 M SC EACH 7.000 3250. 000 22750. 00 0. 000 0. 00 0. 000 0.
90005QQQQ COVER PLATE END RET
STRUCTURE B-40-182

90005 M SC EACH 46. 000 486. 000 22356. 00 0. 000 0. 00 0. 000 0.
90005R CONCRETE BARRI ER STRES
JO NT

90005 M SC EACH 4.000 901. 000 3604. 00 0. 000 0. 00 0. 000 0.
90005RR BREAKER DI SCONNECT BO

90005 M SC EACH 46. 000 28. 800 1324. 80 0. 000 0. 00 0. 000 0.
90005RRR REMOVI NG LUM NAI RES

90005 M SC EACH 14. 000 3250. 000 45500. 00 0. 000 0. 00 0. 000 0.
90005RRRR COVER PLATE END RET
STRUCTURE B- 40- 269

90005 M SC EACH 9. 000 350. 000 3150. 00 0. 000 0. 00 0. 000 0.
90005S REMOVI NG GUARDRAI L BUR
ANCHOR

90005 M SC EACH 35. 000 105. 800 3703. 00 0. 000 0. 00 0. 000 0.
90005SS | NSTALL CONDUI T | NTO
EXI STING | TEM

90005 M SC EACH 1. 000 276. 480 276. 48 0. 000 0. 00 0. 000 0.
90005SSS REMOVI NG ELECTRI CAL

90005 M SC EACH 14. 000 3250. 000 45500. 00 0. 000 0.00 0. 000 0.
90005SSSS COVER PLATE END RET
STRUCTURE B-40-270

90005 M SC EACH 37.000 38. 000 1406. 00 0. 000 0. 00 0. 000 0.
90005T MARKER PCST, FLEXI BLE,
GUARDRAI L TERM NAL

90005 M SC EACH 5. 000 211. 600 1058. 00 0. 000 0. 00 0. 000 0.

90005TT | NTERCEPT EXI STI NG CO

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 10/09/01
CERTI FI ED BY-

TI TLE

PROPOSAL: 20011009029

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT CF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
Bl D PRI CE

PAGE:

111

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 10/09/01

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON
M SC
90005TTT REMOVI NG LI GHTI NG UN
M SC

90005TTTT CLEANI NG AND PAI NTI N
STRUCTURE B-40-179

M SC

90005U REMOVI NG PULL BOXES

M SC

90005UU BURI ED FI BER OPTI C CA
MARKERS

M SC

90005UUU REMOVI NG SI GN LI GHTI

M SC

90005UUUU CLEANI NG AND PAI NTI

BEARI NGS, STRUCTURE B-40-260

M SC

90005V RELOCATE RAMP CONTROL

ASSEMBLY, TYPE 2

M SC

90005wW CAMERA PCLE CONCRETE B
M SC

90005VW REMOVI NG UNDERDECK L
SYSTEMS

M SC

90005VWWVW CLEANI NG AND PAI NTI

BEARI NGS5, STRUCTURE B-40-263

M SC

90005W REMOVI NG COVMUNI CATI ON
MANHOLES

M SC

90005WN CAMERA PCLE, 50 FEET

M SC

90005WAV REMOVI NG NAVI GATI ON

M SC

90005WAANNV CLEANI NG AND PAI NTI

STRUCTURE B-40- 265

M SC

90005X REMOVE AND REI NSTALL C
PCLE

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
30. 000 129. 600
12. 000 335. 000
5. 000 82. 000
50. 000 54. 200
11. 000 777.600
8. 000 335. 000
3. 000 475. 800
3. 000 1040. 000
5. 000 1086. 800
8. 000 335. 000
1. 000 2216. 000
2. 000 5821. 400
18. 000 269. 200
30. 000 290. 000
1. 000 3862. 840

410.

2710.

8553.

2680.

1427.

3120.

5434.

2680.

2216.

11642.

4845.

8700.

3862.

00

00

60

00

40

00

00

00

00

80

60

00

84

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0.00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE

112

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 10/09/01

90005

90005

90005

90005

90005

90005

90005

90008

90008

90030

90030

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005XX FURNI SH CAMERA ASSEMBL
M SC EACH
90005XXX LUM NAI RES, H GHWMAY
200 WATT HPS
M SC EACH

90005XXXX SUSPENDER SPLI CE RE
STRUCTURE B-40- 269

M SC EACH
90005Y REMOVE AND REI NSTALL C

CABI NET

M SC EACH
90005YY | NSTALL CAMERA ASSEMB
M SC EACH

90005YYY LUM NAI RES, H GHWAY

250 WATT HPS

M SC EACH
90005YYYY SUSPENDER SPLI CE RE
STRUCTURE B-40-270

M SC EACH
90005Z FURNI SH VI DEO TRANSM T
M SC EACH

90005Z2Z FURN SH CAMERA CONTRO
ASSEMBLY

M SC EACH
90005ZZZ LUM NAI RES, HI GHWAY

310 WATT HPS

M SC EACH
900052777 SO L ANCHORS

M SC DAY

90008A TRUCK MOUNTED ATTENUAT

M SC DAY

90008B SOLAR, PORTABLE, (LED)
MESSAGE S| GN, OPERATI ON

M SC L.F
90030A REMOVI NG CONCRETE BARR
M SC L.F

90030B PAVEMENT MARKI NG TAPE
RAI SED PATTERNED

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRICE
2. 000 7737.000
3. 000 243. 200
14. 000 4500. 000
2. 000 4536. 000
2. 000 2172. 400
2.000 243. 200
14. 000 4500. 000
2. 000 1576. 000
2. 000 2538. 000
10. 000 248. 200
8. 000 2950. 000
760. 000 50. 000
630. 000 50. 000
2642. 000 15. 000
25196. 000 2.550

63000

9072.

4344,

486.

63000.

3152.

5076.

2482.

23600.

38000.

31500

39630

64249.

00

00

80

40

00

00

00

00

00

00

00

00

80

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 00

0.00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

DI VI SI ON OF H GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

PAGE

113

Bl DDER NO 3

UNIT
Bl D PRI CE

LETTI NG DATE: 10/09/01

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

M SC L.

90030C REMOVI NG TEMPORARY PRE
BARRI ER

M SC L.

90030D POWER DI STRI BUTI ON W R
AVG

M SC L.

90030E POWER DI STRI BUTI ON W R
AVG

M SC L.

90030F 6-PAI R CABLE

M SC L.

90030G 25-PAI R CABLE

M SC L.

90030H CONDUI T, 3-1NCH, DI REC
BORE

M SC L.

90030J 72 COUNT FI BER OPTIC
COVMUNI CATI ONS CABLE

M SC L.

90030K 6 COUNT FI BER CPTI C
COVMUNI CATI ONS DROP CABLE

M SC L.

90030L REMOVE AND SALVAGE CA

M SC L.

90030M REI NSTALL SALVAGED CAB

M SC L.

90030N TRAFFI C SI GNAL CABLE
19- CONDUCTOR, NO. 8

M SC L.

90030P TRAFFI C SI GNAL CABLE
12- CONDUCTOR, NO. 8

M SC L.

90030Q TRAFFI C SI GNAL CABLE
7- CONDUCTOR, NO. 8

M SC L.

90030R TRAFFI C SI GNAL CABLE
5- CONDUCTOR, NO. 10

M SC L.

90030S CONDUI T, MULTI - CELL, 4

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
605. 000 2.000
4520. 000 0.870
1720. 000 0. 640
4275. 000 1. 200
4405. 000 1. 450
1350. 000 15. 750
1620. 000 4.780
4140. 000 2.560
7640. 000 0. 740
4110. 000 0.910
670. 000 5. 160
680. 000 5.160
260. 000 4.100
1040. 000 1. 260
220. 000 8. 680

1100.

5130.

6387.

21262.

7743.

10598.

5653.

3740.

3457.

3508.

1066

1310.

19009.

80

00

25

50

60

40

60

10

20

80

00

40

60

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0.00



Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

90030

90030

90030

90030

90031

90031

90031

90031

90031

90031

90031

90031

90031

90031

90033

UNDERGROUND ONLY

M SC L.

90030T CONDUI T, MULTI - CELL, 4
DI RECTI ONAL BORE

M SC L.

90030U REMOVI NG CABLE I N DUCT

M SC L.

90030V REMOVE AND REPLACE NEO
STRI P SEAL GLAND

M SC L.

90030W SAW NG PAVEMENT, DECK
PREPERATI ON AREAS

M SC S.

90031A STRUCTURE REPAI NTI NG,
AND PRI M NG STRUCTURE B-40- 17

M SC S.

90031B STRUCTURE REPAI NTI NG,
AND PRI M NG STRUCTURE B-40- 17

M SC S.

90031C STRUCTURE REPAI NTI NG,
AND PRIM NG, STRUCTURE B-40-17

M SC S.

90031D STRCTURE REPAI NTING, C
AND PRIM NG STRUCTURE B-40- 17

M SC S.

90031E STRUCTURE REPAI NTI NG,
AND PRIM NG STRUCTURE B-40- 18

M SC S.

90031F STRUCTURE REPAI NTI NG,
PAI NTI NG, RERCFI T AREAS STR B

M SC S.

90031G STRUCTURE REPAI NTI NG,
PAI NTI NG RETROFI T AREAS STR

M SC S.

90031H STRUCTURE REPAI NTI NG,
PAI NTI NG RETRCFI T AREAS STR

M SC S.

90031J STRUCTURE REPAI NTI NG,
PAI NTI NG RETRCFI T AREAS STR.

M SC S.

90031K TRAFFI C CONTROL, SPECI
SI GNS

M SC S.

90033A REMOVI NG ASPHALTI C PAV

m

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEI VED

310.

868.

55.

1200.

26000.

22000.

25000.

4000.

9000.

200.

200.

600.

600.

316.

185535.

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

000

000

000

000

000

000

000

000

500

000

22.

150.

51.

51.

42.

42.

12.

220

. 720

000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

000

000

. 600

6888.

624.

8250.

2400.

52000.

44000.

50000.

8000.

18000.

10200.

10200.

25200.

25200.

3798.

296856.

96

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00
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Date 10/09/01

CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEI VED

PROPOSAL: 20011009029

90033

90033

90034

90035

90035

90035

90035

90035

90037
90307
90329
90345
90454
90501
90502
90509
90510
90511
90512
90513
90520

90521

PRCOFI LE M LLI NG

M SC S.Y. 500.

90033B CONCRETE SHOULDER, 9-1

M SC S Y. 3430.

90033C REMOVI NG CONCRETE SLOCP

M SC CY. 20.

90034A CONCRETE MASONARY, DEC

M SC TON 77644.

90035A QWP, NUCLEAR DENSITY F
ASPHALTI C PAVEMENT

M SC TON 50.

90035B JA NT AND CRACK REPAI R

M SC TON 1863.

90035C ASPHALTI C MATERI AL FOR
M XES, PG 70-28

M SC TON 2535.

90035D ASPHALTI C MATERI AL FOR
M XES, PG 58-28

M SC TON 96.

90035E PCLYMER MODI FI ED ASPHA
CONCRETE OVERLAY

M SC STA. 16.
90037A DI TCHI NG AND SHAPI NG

DEBRI S CONTAI NMVENT, STRUCTURE LS 1.
B-40-181

GRADE, SHAPE & FI NI SH FOR BEAM EACH 1.
SPECI AL GRANULAR BACKFI LL TON 1170.
BEARI NG REPLACEMENT EACH 168.
QW READY M XED CONC MASONRY F C.Y. 4739.
QWP, BRDG STRGTH | NCENTI VE CON DCL 56868.
STRUCTURE REPAI NTI NG CLASS C LS 1.
B-40-170

STRUCTURE REPAI NTI NG, CLASS C, LS 1.
B-40-172

STRUCTURE REPAI NTI NG, CLASS C, LS 1.
B-40-173

STRUCTURE REPAI NTI NG, CLASS C, LS 1.
B-40-178

STRUCTURE REPAI NTI NG, CLASS C, LS 1.
B-40-180

CONTAI'N & COLLECT WASTE MATERI LS 1.
B-40-170

CONTAIN & COLLECT WASTE MATERI LS 1.

B- 40-172

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

000

49.

15.

500.

665.

280.

195.

390.

250.
1500.
500.
30.
125.
13.

. 000
83200.
70400.
80000.
12800.
28800.
20800.

17600.

420

000

000

. 650

000

000

000

000

000
000
000
000
000
250
000
000
000
000
000
000

000

24710.

51450.

10000.

50468.

33250.

521640.

494325.

37440.

4000.
1500.
500.
35100.
21000.
62791.
56868.
83200.
70400.
80000.
12800.
28800.
20800.

17600.
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00

00

00

60

00

00

00

00

00
00
00
00
00
75
00
00
00
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00

00

o

o
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. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.000
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. 000

000
000

. 000
. 000

. 000

. 000

. 000

. 000

. 000

. 000

o
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.00
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Date 10/09/01
CERTI FI ED BY-
TI TLE CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20011009029

| TEM
NUMBER

CONTAI'N & COLLECT WASTE MATERI LS
B-40-173

CONTAIN & COLLECT WASTE MATERI LS
B-40-178

CONTAI N & COLLECT WASTE MATERI LS
B-40-179

CONCRETE COLLAR EACH
PORTABLE DECONTAM NATI ON FACIL LS
TRAFFI C CONTROL, COVERI NG SI GN EACH
ON-THE-JOB TRAI NI NG, ASP-1T AP HRS.
ON-THE-JOB TRAI NI NG, ASP-1 HRS.
TEMPORARY STEEL SHEET PILING S. F

PROPOSAL TOTAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE AMOUNT

1. 000 20000. 000 20000. 00

1. 000 3200. 000 3200. 00

1.000 900. 000 900. 00

2.000 500. 000 1000. 00

1. 000 7500. 000 7500. 00

100. 000 25. 000 2500. 00

800. 000 4.000 3200. 00

3200. 000 2. 000 6400. 00

7600. 000 6. 750 51300. 00

...... 18700313. 74

Bl DDER NO 2

UNIT
Bl D PRI CE

o

oooooo

. 000

000
000
000
000

. 000
. 000

°

00

.00
.00
.00
.00
.00
.00

00

PAGE
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Bl DDER NO 3
UNIT
Bl D PRI CE

o

[cNeoloNoNoNe]

000

. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 10/09/01

©

°

SO0 000

00

00
00
00
00
00
00

00



